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SIGNATURE PAGE AND NOTES 
 

COUNTY GOVERNMENT OF BOMET 
DEPARTMENT OF ROADS, PUBLIC WORKS & TRANSPORT  

PROPOSED CONSTRUCTION OF MAIN SERVICE BAY, STORES & OFFICE 
TENDER NO……………………………………………………………………………… 

Prepared by: - 

DEPARTMENT OF ROADS, PUBLIC WORKS & TRANSPORT 

P.O Box 19 - 20400,                   

BOMET. 

The contract for the above works entered into this _______ day of___________ 
20_______bytheundersigned refers to these Bills of Quantities and the Department of Public 
Works General Specifications dated March 1976 (together with any amendments issued 
thereto) which shall be read and construed as part of the said Contract. 

 

------------------------                                             ---------------------------------------------- 

CONTRACTOR                       CHIEF OFFICER, (DEPARTMENT OF ROADS, PUBLIC WORKS 

& TRANSPORT) 

                                                                        

Date___________________________  Date___________________________

SPECIAL NOTES 

The contractor is required to check the numbers of pages of these Bills of Quantities and 
should he find any missing or in duplicate or figures indistinct, he must inform the County 
Works Officer, once and have the same rectified. 

Should the contractor be in doubt about the precise meaning of any item or figure for any 

reason whatsoever, he must inform the County Works Officer, in order that the correct meaning 

may be decided before the date for submission of the tender. 

No liability will be admitted nor claim allowed in respect of errors in the Contractor's Tender 

due to mistakes in the Specifications which should have been rectified in the manner described 

above. 
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SECTION 1 

INVITATION FOR TENDERS 

DATE: ………………………………………………………………. 

Contract reference NO:  
…………………………………………………… 

Contract Name: PROPOSED CONSTRUCTION OF PROPOSED CONSTRUCTION OF MAIN 
SERVICE BAY, STORES & OFFICE. 

1.1 The County Government of BOMET invites sealed tenders for the PROPOSED 
CONSTRUCTION OF PROPOSED CONSTRUCTION OF MAIN SERVICE BAY, STORES & 

OFFICE.  
1.2Interested eligible candidates may obtain further information FROM County Supply Chain Office 
during normal working hours. 
 
1.3 A complete set of tender documents may be obtained by interested candidates from the 
Bomet County website www.bomet.go.ke  of the County Government of Bomet 
 
 
1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall 
remain valid for 120 days from the closing date of tender. 
 
1.5 Complete tender documents are to be enclosed in plain sealed envelopes marked with 
Tender name and reference number and deposited in the Tender Box at the procurement office 
Headquarters of the County Government of Bomet or if the document does not fit in the Tender 
Box should be hand delivered and registered at the Supply chain office or to be addressed to the 

County Government of Bomet Box 19-20400 Bomet, so as to be received on or before Thursday 

8TH April 2021 at 11:00 AM. 
 
1.6 Tenders will be opened immediately thereafter in the presence of the candidates or their 
representatives who choose to attend at procurement head office Bomet  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.bomet.go.ke/


PROPOSED CONSTRUCTION OF MAIN SERVICE BAY, STORES & OFFICES   
 

4 
 

 
 
 

INTRODUCTION 

 

1.1  This standard tender document for procurement of works has been prepared for use 

by procuring entities in Kenya in the procurement of works (i.e. Buildings and associated 

Civil Engineering works) 

 

1.2  The following guidelines should be observed when using the document;- 
(a)        Specific details should be furnished in the tender notice and in the special 
conditions of contract (where applicable). The tender document issued to tenderers 
should not have blank spaces or options.  

(b)       The instructions to tenderers and the General Conditions of Contract should 
remain unchanged. Any necessary amendments to these parts should be made through 
Appendix to instructions to tenderers and special conditions of contract respectively. 

1.3  Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide whether or 

not to participate in the tender and shall indicate any important tender requirements 

The invitation to tender shall be as an advertisement in accordance with the regulations or a 
letter of invitation addressed to tenderers who have been prequalified following a request for 
prequalification. 

L4 The cover of the tender document should be modified to include: - 



 

 

 II. Tender number. 

 III. Tender name. 

 IV. Name of procuring entity. 

 V. Delete name and address of PPOA. 
  



 

 

INSTRUCTIONS TO TENDERERS. 
 
 General/Eligibility/Qualifications/Joint Venture/Cost of Tendering 
1.1        The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents.  The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender documents. 
1.2        All tenderers shall provide the Qualification Information, a statement that the  
tenderer (including all members of a joint venture and subcontractors) is not associated, or has not been 
associated in the past, directly or indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the project or being proposed as Project Manager for the 
Contract. A firm that has been engaged by the Employer to provide consulting services for the 
preparation or supervision of the Works, and any of its affiliates, shall not be eligible to tender. 
 
1.3       All tenderers shall provide in the Form of Tender and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings and charts, as 
necessary. 
 
1.4        In the event that pre-qualification of potential tenderers has been undertaken, only tenders from 
pre-qualified tenderers will be considered for a of Contract.  These qualified tenderers should submit with 
their tenders any information updating their original pre-qualification applications or, alternatively, confirm 
in their tenders that the originally submitted pre-qualification information remains essentially correct as of 
the date of tender submission. 
 
1.5        Where no pre-qualification of potential tenderers has been done, all tenderers shall 
Include the following information and documents with their tenders, unless otherwise stated: 
(a)        Copies of original documents defining the constitution or legal status, 
Place of registration, and principal place of business; written power of attorney of 
The signatory     of the tender to commit the tenderer: 
(b)        Total monetary value of construction work performed for each of the last five  
Years: 

(c) experience in works of a similar nature and size for each of the last five  
years, and details of work under way or contractually committed; and names and addresses of clients 
who may be contacted for further information on these contracts; 
(d)        Major items of construction equipment proposed to carry out the Contract and an undertaking that 
they will be available for the Contract. 
(e)        Qualifications and experience of key site management and technical 
 
 
Personnel proposed for the Contract and an undertaking that they shall be available for the Contract. 
(f)         Reports on the financial standing of the tenderer, such as profit and loss statements        and  
Auditors reports for the past five years; 
(g)        Evidence of adequacy of working capital for this Contract (access to line(s) of credit and 
availability  
of other financial resources); 
(h)        Authority to seek references from the tenderers bankers; 
(i)         Information regarding any litigation, current or during the last five years, in which the tenderer is  
Involved, the parties concerned and disputed amount; and 
(j)         Proposals for subcontracting components of the Works amounting to more than 10 percent of the  
Contract Price. 
1.6        Tenders submitted by a joint venture of two or more firms as partners shall comply with the  
Following requirements, unless otherwise stated; 
(a)       The tender shall include all the information listed in clause 1.5 above for each joint venture  
Partner; 
(b)        The tender shall be signed so as to be legally binding on all partners; 
(c)        all partners shall be jointly and severally liable for the execution of the Contract in  
Accordance with the Contract terms; 



 

 

(d)        one of the partners will be nominated as being in charge, authorized to 
Incur liabilities, and receive instructions for and on behalf of all partners of the joint 
Venture; and 
(e)        the execution of the entire Contract, including payment, shall be done exclusively with the  
Partner in charge. 
1.7       To qualify for a of the Contract, tenderers shall meet the following minimum qualifying criteria; 
(a)         annual volume of construction work of at least 2.5 times the estimated annual cashflow for  
the Contract; 
(b)        experience as main contractor in the construction of at least two works of 
a nature and complexity equivalent to the Works over the last 10 years (to comply 
with this requirement, works cited should be at least 70 percent complete); 
(c)        proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed as 
required for the Works;  
(d)        a Contract manager with at least five years’ experience in works of an 
equivalent nature and volume, including no less than three years as Manager; and   
(e)        liquid assets and/or credit facilities, net of other contractual commitments and exclusive of any  
advance payments which may be made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract 
 
1.8  The figures for each of the partners of a joint venture shall be added together to determine the 
tenderers compliance with the minimum qualifying criteria of clause 1.7 (a) and (e); however, for a joint 
venture to qualify, each of its partners must meet at least 25 percent of minimum criteria 1.7 (a), (b) and 
(e) for an individual tenderer, and the partner in charge at least 40 percent of those minimum criteria.   
Failure to comply with this requirement will result in rejection of the joint ventures tender.  Subcontractors 
experience and resources wiil not be taken into account in determining the tenderers compliance with the 
qualifying criteria, unless otherwise stated. 
 
1.9  Each tenderer shall submit only one tender, either individually or as a partner in a joint venture.   
A tenderer who submits or participates in more than one tender (other than as a subcontractor or in cases 
of alternatives that have been permitted or requested) will cause all the proposals with the tenderers 
participation to be disqualified.  
 
1.10  The tenderer shall bear all costs associated with the preparation and submission of his tender, 
and the Employer will in no case be responsible or liable for those costs 
 
1.11  The tenderer, at the tenderers own responsibility and risk, is encouraged to visit and examine the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the 
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be at 
the tenderers own expense. 
 
1.12  The procuring entity’s employees, committee members, board members and their relative 
(spouse  
and children) are not eligible to participate in the tender. 
 
1.13      The price to be changed for the tender document shall not exceed Kshs.5,000/- 
 
1.14 The procuring entity shall allow the tenderer to review the tender document free of charge before  
purchase. 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
2. Tender Documents 
 
2.1        The complete set of tender documents comprises the documents listed below and any 
Addenda' issued in accordance with Clause 2.4.  
(a) These Instructions to Tenderers                                 
(b) Form of Tender and Qualification Information                                                    
 (c) Conditions of Contract                           
(d) Appendix to Conditions of Contract            
(e) Specifications                                              
(f) Drawings     
(g) Bills of Quantities                            
(h) Forms of Securities              
 
22        The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender  
documents.   Failure to furnish all information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in every respect will be at the tenderers 
risk and may result in rejection of his tender. 
 
2.3        A prospective tenderer requiring any clarification of the tendering documents may 
notify the Employer in writing or by cable, telex or facsimile at the address indicated in the letter of 
invitation to tender.  The Employer will only respond to requests for clarification received earlier than 
seven days prior to the deadline for submission of tenders.   Copies of the Employers response will be 
fored to all persons issued with tendering documents, including a description of the inquiry, but without 
identifying its source. 
 
2.4        Before the deadline for submission of tenders, the Employer may modify the tendering 
documents  
by issuing addenda. Any addendum thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all tenderers. Prospective tenderers shall 
acknowledge receipt of each addendum in writing to the Employer. 
 
2.5        To give prospective tenderers reasonable time in which to take an addendum into 
account in preparing their tenders, the Employer shall extend, as necessary, the deadline for submission 
of tenders, in accordance with Clause 4.2 here below. 



 

 

Preparation of Tenders 
3.1        All documents relating to the tender and any correspondence shall be in English  
Language. 
 
3.2        The tender submitted by the tenderer shall comprise the following: 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract,   
Appendix to Conditions of Contract and Specifications; 
 
(b) Tender Security; 
 
(c) Priced Bill of Quantities; 
 
(d) Qualification Information Form and Documents; 
 
(e) Alternative offers where invited; and 
 
(f) Any other materials required to be completed and submitted by the tenderers. 
 
3.3       The tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities.  Items for which no rate or price is entered by the tenderer will not be paid for when executed 
and shall be deemed covered by the other rates and prices in the Bill of Quantities.  Ail duties, taxes, and 
other levies payable by the Contractor under the Contract, or for any other cause relevant to the Contract, 
as of 30 days prior to the deadline for submission of tenders, shall be included in the tender price 
submitted by the tenderer. 
 
3.4       The rates and prices quoted by the tenderer shall only be subject to adjustment during the 
performance of the Contract if provided for in the Appendix to Conditions of Contract and provisions made 
in the Conditions of Contract. 
 
3.5        The unit rates and prices shall be in Kenya Shillings. 
 
3.6        Tenders shall remain valid for a period of sixty (60) days from the date of submission. However, 
in exceptional circumstances, the Employer may request that the tenderers extend the period of validity 
for a specified additional period. The request and the tenderers responses shall be made in writing.  A 
tenderer may refuse the request without forfeiting the Tender Security.  A tenderer agreeing to the 
request will not be required or permitted to otherwise modify the tender but will be required to extend the 
validity of Tender Security for the period of the extension, and in compliance with Clause 3.7 - 3.11 in ail 
respects. 
 
3.7        The tenderer shall furnish, as part of the tender, a Tender Security for the amount specified in the 
invitation to tender. This shall be in the form of a bank draft or a bank guarantee from an established and 
reputable bank approved by the Employer. 
  



 

 

3.8       The format of the Tender Security should be in accordance with the form of Tender 
Security included in Section G - Standard forms or any other form acceptable to the Employer. Tender 
Security shall be valid for 30 days beyond the validity of the tender. 
 
3.9  Any tender not accompanied by an acceptable Tender Security shall be rejected. The 
Tender Security of a joint venture must define as Tenderer all joint venture partners and list them in the 
following manner:  a joint venture consisting of"............" ,"............" and "............" 
 
3.10  The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end of the 
tender validity period specified in Clause 3.6. 
 
3.11 The Tender Security of the successful tenderer will be discharged when the tenderer has signed the 
Contract Agreement and furnished the required Performance Security. 
 
3.12 The Tender Security may be forfeited 
(a)  (if the tenderer withdraws the tender after tender opening during the period of  
tender validity; 
(b)   if the tenderer does not accept the correction of the tender price, pursuant to  
Clause 5.7; 
(c)  In the case of a successful tenderer, if the tenderer fails within the specified time  
limit to 
(d)  ((i) sign the Agreement, or 
(ii) (furnish the required Performance Security. 
3.13 Tenderers shall submit offers that comply with the requirements of the tendering 
documents, including the basic technical design as indicated in the Drawings and Specifications. 
Alternatives will not be considered, unless specifically allowed in the invitation to tender.  If so allowed, 
tenderers wishing to offer technical alternatives to the requirements of the tendering documents must also 
submit a tender that complies with the requirements of the tendering, documents, including the basic 
technical design as indicated in the Drawings and Specifications. In addition to submitting the basic 
tender, the tenderer shall provide all information necessary for a complete evaluation of the alternative, 
including design calculations, technical specifications, breakdown of prices, proposed construction 
methods and other relevant details.  Only the technical alternatives, if any, of the lowest evaluated tender 
conforming to the basic technical requirements shall be considered. 
 
3.14 The tenderer shall prepare one original of the documents comprising the tender 
Documents as described in Clause 3.2 of these Instructions to Tenderers, bound with the volume 
containing the Form of Tender, and clearly marked ORIGINAL.   In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, and clearly marked as COPIES.   
In the event of discrepancy between them, the original shall prevail. 
 
3.15      The original and all copies of the tender shall be typed or written in indelible ink and shall be 
signed by a person or persons duly authorized to sign on behalf of the tenderer, pursuant to Clause 1.5 
(a) or 1.6 (b), as the case may be. All pages of the tender where alterations or additions have been made 
shall be initiated by the person or persons signing the tender. 
 



 

 

Submission of Tenders 
4.1    The tenderer shall seal the original and all copies of the tender in two inner envelopes 
and one outer envelope, duly marking the inner envelopes as ORIGINAL and COPIES as 
appropriate.  The inner and outer envelopes shall: 
(a) (be addressed to the Employer at the address provided in the invitation to tender; 
(b) bear the name and identification number of the Contract as defined in the  
invitation to tender; and 
(c) Provide a warning not to open before the specified time and date for tender  
      opening. 
4.2  Tenders shall be delivered to the Employer at the address specified above not later 
than the time and date specified in the invitation to tender.   However, the Employer may extend the 
deadline for submission of tenders by issuing an amendment in accordance with Sub-Clause 2.5 in which 
case ail rights and obligations of the Employer and the tenderers previously subject to the original 
deadline will then be subject to the new deadline. 
 
4.3    Any tender received after the deadline prescribed in clause 4.2 will be returned to the  
tenderer un-opened. 
 
4.4       Tenderers may modify or withdraw their tenders by giving notice in writing before the 
deadline prescribed in clause 4.2.   Each tenderers modification or withdrawal notice shall be prepared, 
sealed, marked, and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 
envelopes additionally marked MODIFICATTON and WITHDRAWAL, as appropriate. No tender may be 
modified after the deadline for submission of tenders. 
 
4.5        Withdrawal of a tender between the deadline for submission of 
tenders and the expiration of the period of tender validity specified in the invitation to tender or as 
extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security pursuant to Clause 
3.11. 
 
4.6        Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 
by submitting tender modifications in accordance with Clause 4.4 or be included in the original tender 
submission. 
  



 

 

Tender Opening and Evaluation 
5.1        The tenders will be opened by the Employer, including modifications made pursuant to 
Clause 4.4, in the presence of the tenderers representatives who choose to attend at the time and in the 
place specified in the invitation to tender.   Envelopes marked WITHDRAWAL shall be opened and read 
out first. Tenderers and Employers representatives who are present during the opening shall sign a 
register evidencing their attendance. 
5.2       The tenderers names, the tender prices, the total amount of each tender and of any 
alternative tender (if alternatives have been requested or permitted), any discounts, tender modifications 
and withdrawals, the presence or absence of Tender Security, and such other details as may be 
considered appropriate, will be announced by the Employer at the opening.   Minutes of • the tender 
opening, including the information disclosed to those present will be prepared by the Employer. 
5.3        Information relating to the examination, clarification, evaluation, and comparison of 
tenders and recommendations for the a of Contract shall not be disclosed to tenderers or any other 
persons not officially concerned with such process until the a to the successful tenderer has been 
announced.  Any effort by a tenderer to influence the Employers officials, processing of tenders or a 
decisions may result in the rejection of his tender. 
5.4        To assist in the examination, evaluation, and comparison of tenders, the Employer at 
his discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit rates. The 
request for clarification and the response shall be in writing or by cable, telex or facsimile but no change 
in the price or substance of the tender shall be sought, offered, or permitted except as required to confirm 
the correction of arithmetic errors discovered in the evaluation of the tenders in accordance with Clause 
5.7. 
5.5        Prior to the detailed evaluation of tenders, the Employer will determine whether each  
tender (a) meets the eligibility criteria defined in Clause 1.7; 
(b) has been properly signed; 
(c) is accompanied by the required securities; and 
(d) is substantially responsive to the requirements of the tendering documents. 
A substantially responsive tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation or reservation. 
A material deviation or reservation is one 
(a) which affects in any substantial way the scope, quality, or performance of the works; 
(b) which limits in any substantial way, inconsistent with the tendering documents, the Employers rights or 
the tenderers obligations under the Contract; or 
(c)  whose rectification would affect unfairly the competitive position of other  
tenderers presenting substantially responsive tenders. 
5.6        If a tender is not substantially responsive, it will be rejected, and may not subsequently 
be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
5.7       Tenders determined to be substantially responsive will be checked for any arithmetic  
errors.   Errors will be corrected as follows: 
(a)         ( where there is a discrepancy between the amount in figures and the amount in  
words, the amount in words will prevail; and 
(b)        where there is a discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in 
the opinion of the Employer, there is an obvious typographical error, in which case the adjustment will be 
made to the entry containing that error. 
(c)        In the event of a discrepancy between the tender amount as stated In 
the Form of Tender and the corrected tender figure in the main summary of the Bill of Quantities, the 
amount as stated in the Form of Tender shall prevail. 
(d)        The Error Correction Factor shall be computed by expressing the 
difference between the tender amount and the corrected tender sum as a percentage of the corrected 
Builders Work (i.e. Corrected tender sum less P.C. and Provisional Sums) 
(e)        The Error Correction Factor shall be applied to all Builders Work (as a 
rebate or addition as the case may be) for the purposes of valuations for Interim Certificates and valuation 
of variations. 
(f)        The amount stated in the tender will be adjusted in accordance with 



 

 

the above procedure for the correction of errors and, with concurrence of the tenderer, shall be 
considered as binding upon the tenderer.  If the tenderer does not accept the corrected amount, the 
tender may be rejected and the Tender Security may be forfeited in accordance with clause 3.11. 
5.8        The Employer will evaluate and compare only the tenders determined to be substantially 
responsive in accordance with Clause 5.5, 
5.9        In evaluating the tenders, the Employer will determine for each tender the evaluated  
tender price by adjusting the tender price as follows: 
(a)   ( making any correction for errors pursuant to clause 5.7; 
(b)    excluding provisional sums and the provision, if any, for contingencies 
in the Bill of Quantities but including Dayworks where priced competitively. 
(c)   making an appropriate adjustment for any other acceptable variations, 
deviations, or alternative offers submitted in accordance with clause 3.12; and 
(d)        making appropriate adjustments to reflect discounts or other price modifications  
offered in accordance with clause 4.6 
5.10     The Employer reserves the right to accept or reject any variation, deviation, or alternative  
offer.  Variations, deviations, and alternative offers and other factors which are in excess of the 
requirements of the tender documents or otherwise result in unsolicited benefits for the Employer will not 
be taken into account in tender evaluation. 
 
5.11      The tenderer shall not influence the Employer on any matter relating to his tender 
from the time of the tender opening to the time the Contract is aed.  Any effort by the Tenderer to 
influence the Employer or his employees in his decision on tender evaluation, tender comparison or 
Contract a may result in the rejection of the tender. 
5.12      Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 
share capital shall be allowed a 10% preferential bias provided that they do not sub-contract work valued 
at more than 50% of the Contract Price excluding Provisional Sums to an non-indigenous sub-contractor. 
 

5.13 . Evaluation criteria 
The evaluation shall be carried out in the following manner: 

 Mandatory requirements 

All bids shall be checked for the following and any bid that does not conform to the any of the 

mandatory requirements shall be disqualified from further evaluation 

 Tender security/ Bid bond of 2% of contract sum valid for an additional thirty (30) 

days after the expiry of the tender validity period. 

 Certified certificate of Registration with National Construction Authority for building 

works NCA 7 AND ABOVE 

 Valid Single Business Permit/Trade license issued by the County Government of 

Bomet. 

 Duly filled and signed form of Tender. 

 Certified Valid Tax compliance certificate. 

 Duly filled and signed appendix to form of Tender 

 Compliance with submission both online through the IFMIS system and manually 

where hard copies are submitted. 

 Properly filled, signed and stamped mandatory Confidential Business 

Questionnaire. 

 Properly filled, signed and stamped mandatory Bill of Quantities. 

 Duly filled confidential business questionnaire (attach CR 12 to confirm Directors) 

 Duly filled declaration form. 

 Presentation of a well bound and properly paginated tender document (including the 

attachments). 
 



 

 

 Technical evaluation 

Technical evaluation shall be carried out and marks on each item distributed as 

indicated in the table below. The scores will be aed by individual evaluators and mean 

obtained accordingly. The pass mark for further evaluation shall be 75%. 

 
 

SN Description Max points 

1 Key personnel 
(Site staff and HQ staff) 

20 

2 Contracts Completed  
Previously of similar nature 

20 

3 Schedules of on-going projects 15 

4 Schedules of contractors Plant & 
equipment 

15 

5 Audited Financial Report 15 

6 Evidence of Financial Resources 10 

7 Work Programme 5 

                                                     TOTAL             100                                      

 
 

The Pass mark for Technical Evaluation will be 75%. Candidates that will have attained 

those points will have their financial proposals evaluated. 

 
 

 
  

Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

1. Eligibility 

1.1 Eligibility Nationality in accordance 
with Sub-Clause 4.1. 

Must meet 
requirement 

Section 7, Schedule 1 

1.2 Conflict of 
Interest 

No conflicts of interest in 
Sub-Clause 4.2. 

Must meet 
requirement 

Section 7, Schedule 1 

1.3 Debarment Not having been declared 
ineligible by the Employer, 
as described in Sub-
Clause 4.3. 

Must meet 
requirement 

Section 7, Schedule 9 

1.4 Incorporation & 
Registration 

Pursuant to sub-clause 4.1 
the following shall be 
provided; 
- Copy of Certificate of 
incorporation certified by a 
Commissioner of Oaths to 

Must meet 
requirement 

Section 7, Schedule 1 



 

 

Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

show that the applicant is 
a registered company and 
legally authorised to do 
business in Kenya 
 
- Proof of registration with 
the  National Construction 
Authority in Category 
“NCA 7 ” and above 
 

2.  Historical Contract Non-Performance 

2.1 History of Non-
Performing 
Contracts 

Non-performance of a 
contract did not occur 
within the last five (5) 
years prior to the deadline 
for application submission 
based on all information 
on fully settled disputes or 
litigation.  A fully settled 
dispute or litigation is one 
that has been resolved in 
accordance with the 
Dispute Resolution 
Mechanism under the 
respective contract, and 
where all appeal instances 
available to the applicant 
have been exhausted.  

Must meet 
requirement  

Section 7, Schedule 5 

2.2 Pending 
Litigation 

All pending litigation shall 
in total not represent more 
than fifty percent (50%)] of 
the Applicant's net worth 
and shall be treated as 
resolved against the 
Applicant.  

Must meet 
requirement  

 
Section 7, Schedule 8 

 

3.  Financial Situation 

3.1 Financial 
Performance 

(a)Submission of audited 
balance sheets or other 
financial statements 
acceptable to the 
Employer, for the last 
THREE [3] years to 
demonstrate: 
(b) the current soundness 
of the applicants financial 
position and its 

(a)Score 

 0 – 4 
Marks 

 
 

(b) Score 

 0 – 6 
Marks 

 
(c) Score 

Section 7, Schedule 7 



 

 

Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

prospective long term 
profitability, and  
(c) capacity to have a cash 
flow equivalent to 20% of 
the tender sum 

 0 – 5 
Marks 
 

3.2 Average Annual 
Construction 
Turnover 

(d) Average annual 
construction turnover of 
KShs.3 Million [Three 
Million], calculated as total 
certified payments 
received for contracts in 
progress or completed, 
within the last three [(3)] 
years 

 
 
 
 
 
(d) Score 

 0 – 10 
Marks 
 

Section 7, Schedule 7 

4.  Experience 

4.1(a
) 

General 
Construction 
Experience  

Experience under 
construction contracts in 
the role as a main 
contractor or subcontractor 
for at least the last three 
[3] years prior to the 
applications submission 
deadline 

 
 
 
 
Score 

 0 – 10 
Marks 

Section 7, Schedule 5 



 

 

Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

4.2(b
) 
 

Specific 
Construction 
Experience 
  

Participation as a building 
contractor, management 
contractor or 
subcontractor, in at least 
three (3) each with a value 
of at least 
KShs. 5 Million (five 
million), successfully and 
substantially completed 
One (1) of the contracts 
should be in urban area 
that have been and that 
are similar to the proposed 
works. The similarity shall 
be based on the physical 
size, complexity, 
methods/technology or 
other characteristics as 
described in Section 2. 
 

 
Score 

 3 no 
projects  
0 - 9 Marks 

 
 

 Urban Area 
0 or 6 
Marks 

Section 7, Schedule 5 
 

5.  Current Commitments 

5.1 On-going 
contracts 

The total value of 
outstanding works on the 
on-going contracts should 
not exceed the average 
annual turnover for the last 
three years. 

Score 

 0 - 10 
Marks 

Section 7, Schedule 6 

6.  Site Staff 



 

 

Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

  
 
 
 
 
 
HQ Staff 
 
 
 
Site Agent 
 
 
 
 
 
 
 
Foreman 
 
 
 
 
Site Surveyor 
 
 
 
 

The site staff shall 
possess minimum levels of 
qualifications set below; 
 
Qualification = Higher 
National Diploma in Civil 
Engineering/Building 
construction 
 
 
Qualification = Higher 
National Diploma in Civil 
Engineering/Building 
construction 
 
General Experience  
Specific Experience   
 
Qualification = Dip. Civil 
Engineering 
General Experience = 2 
yrs 
Specific Experience  = 1 
Yrs 
 
Qualification = Diploma in 
Survey  
General Experience = 3 
yrs 
Specific Experience  = 2 
Yrs 
 
 
 

 
 
 
 
Score 

 4 marks 
 
 
 
 
 

 3 marks 
 
 
 

 3 marks 

 3 marks 
 

 1 marks 

 2 marks 

 1 marks 
 

 1 marks 

 1 marks 

 1 marks 

Section 7, Schedule 4 

 

 Work 
programme 

 5marks Section 7, Schedule 4 

 Plant and Equipment 

 See description 
below 

 Score 

 0 – 15 
Marks 

 

 

 

 

 



 

 

7 Schedule of the Major Items of Plant/Equipment Available for Proposed Contract. 
 

The Bidder must indicate the core plant and equipment considered by the company to be 
necessary for undertaking the project together with proof ownership. (* Mandatory minimum 
number of equipment required by the Employer for the execution of the project that the bidder 
must make available for the Contract). 

Item 
No. 

 
 

Equipment Details 

*Minimu
m 

Number 
Require
d for the 
Contract 
Executio

n 

 
 

Complia
nce 

Require
ment 

No of 
Equipme

nt 
Owned 
by the 
Bidder 

No. of 
equipme
nt to be 
hired/ 

purchas
ed by 
the 

Bidder 

No. of 
equipment to 

be made 
available for 

the Contract by 
the Bidder 

 
A 
 
 
 
 
B 
 
 
 
C 
 
 
 
 
 
D 
 
 
 
 
 
 
 
E 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
F 
 

 
General Plant 
 

Asphalt Concrete batching 
plant 

 
 

Milling Machine 
 

Asphalt  Milling Machine 
 
Bituminous Plants 
 

Bitumen Pressure 
distributor 

 
Asphalt concrete paver 
 

Compactors 
 

Vibrating compaction plate 
300 mm wide 
 
Vibrating compaction plate 
600 mm wide 

 
Pot hole repair machines 
 

Colas Sprayer 
 

Pavement Cutter Machine 
 

Paver Braker Machine 
 

Pedestrian Roller 
 

Subtotal for E 
 

 
Concrete Equipment 
 

 
 
 

 
optional 

 
 
 
 

optional 
 
 
 

optional 
 
 

optional 
 
 
 

optional 
 
 

optional 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
3 marks 
 
 
 
 

   



 

 

 
 
 
 
G 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
H 
 
 
 
 
 
 
 
I 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Mobile concrete mixers 
Concrete vibrators 
 

Transport (Tippers, dumpers, 
water tankers) 
 

4X2 tippers payload 7 – 12 
tonnes 

 
6X4 tippers payload 16 – 

20 tonnes 
 
8X4 tippers payload 16 – 

20 tonnes 
 
Flatbed lorries 

 
Subtotal for G – tippers & 
dumpers 
 
Water tankers (18,000 – 

20,000 litres capacity) 
 

Earth – Moving Equipment 
 

Wheeled loaders 
 
Motor graders (93 - 205kW) 
 
Trench excavator 

 
Excavators 
 

 Hydraulic crawler mounted 
(7 – 10 tonnes) – 0.25 – 
0.4 m3 SAE bucket. 

 
Hydraulic crawler mounted 

(10 – 16 tonnes) – 0.40 
– 0.60 m3 SAE bucket. 

 
 Hydraulic wheel mounted 

(7 – 10 tonnes) – 0.25 – 
0.4 m3 SAE bucket. 

 
 Hydraulic wheel mounted 

(10 – 16 tonnes) – 0.40 
– 0.6 m3 SAE bucket. 

 
Hydraulic wheel mounted 

back loader (7 – 10 
tonnes) – 0.25 – 0.4 m3 
SAE bucket. 

Subtotal for I 
 
Rollers 

 
1 

       1 
 
 
 
 
 
 
 
 
1 
 
 
 
 
 
 
 
 
 
 

optional 
 
 

 
      0 

 
optional 

 
 

optional  
 
 
 
 
1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
2 Marks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
4 marks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
(Bidders must provide proof of ownership or lease arrangements for all plants and equipment) 

 
 

 
J 
 
 
 
 
 
 
 
 
 
 
 

 
Self-propelled single drum 

vibrating (various types) 
 
Pneumatic rubber tyre (1-2 

tonnes/wheel) 
 
Double drum vibrating 

pedestrian roller 
 
Pedestrian rollers 
 

 
 
 
 
 
 
 
 
 

optional 
 
 

optional 
 
 

optional 
 
 

Optional 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



 

 

 

C)Stage Three: Financial Evaluation 

 

a) The bidder with the lowest evaluated financial proposal will be recommended for 

the a of the contract. 

b) In case of discrepancy between unit price and total, the unit price shall prevail. 

c) If there is a tie on the lowest quoted price between two firms, the firm with the 

highest technical points will be recommended for a. 

A of Contract: The Contract will be awarded to the technically responsive that offers 

the lowest cost. 

Performance security is a requirement for this tender and the successful tenderer will 

be required to submit 5% of the total tender sum prior to contract signing. 



 

 

A of Contract 
 
6.1        Subject to Clause 6.2, the a of the Contract will be made to the tenderer whose tender has been 
determined to be substantially responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been determined to be (a) eligible in accordance 
with the provision of Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 
1.8. 
 
6.2        Notwithstanding clause 6.1 above, the Employer reserves the right to 
accept or reject any tender, and to cancel the tendering process and reject all tenders, at any time prior to 
the a of Contract, without thereby incurring any liability to the affected tenderer or tenderers or any 
obligation to inform the affected tenderer or tenderers of the grounds for the action. 
 
6.3        The tenderer whose tender has been accepted will be notified of the a prior to 
expiration of the tender validity period in writing or by cable, telex or facsimile. This notification 
(hereinafter and in all Contract, documents called the Letter of Acceptance) will state the sum (hereinafter 
and in all Contract, documents called the Contract Price) that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the Contractor as 
prescribed by the Contract. At the same time the other tenderers shall be informed that their tenders have 
not been successful. 
The contract shall be formed on the parties signing the contract. 
 
6.4       The Agreement will incorporate all agreements between the Employer and the 
successful tenderer.   Within 14 days of receipt the successful tenderer will sign the Agreement and 
return it to the Employer. 
 
6.5        Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 
deliver to the Employer a Performance Security in the amount stipulated in the Appendix to Conditions of 
Contract and in the form stipulated in the Tender documents. The Performance Security shall be in the 
amount and specified form 
 
6.6        Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 
constitute sufficient grounds for cancellation of the a and forfeiture of the Tender Security. 
 
6.7        Upon the furnishing by the successful tenderer of the Performance Security, the 
Employer will promptly notify the other tenderers that their tenders have been unsuccessful. 
 
6.8        Preference where allowed in the evaluation of tenders shall not be allowed for contracts  
not exceeding one year (12 months) 
 
6.9       The tender evaluation committee shall evaluate the tender within 30 days of the validity  
period from the date of opening the tender. 
 
6.10      The parties to the contract shall have it signed within 30 days from the date of notification  
of contract a unless there is an administrative review request. 
6.11      Contract price variations shall not be allowed for contracts not exceeding one year (12  
months) 
 
6.12      Where contract price variation is allowed, the valuation shall not exceed 25% of the  
original contract price. 
 
 
6.13      Price variation request shall be processed by the procuring entity within 30 days of  
receiving the request. 
 
6.14      The procuring entity may at any time terminate procurement proceedings before contract  



 

 

a and shall not be liable to any person for the termination. 
 
6.15      The procuring entity shall give prompt notice of the termination to the tenderers and 
on request give its reasons for termination within 14 days of receiving the request from any tenderer. 
 
6.16      A tenderer who gives false information in the tender document about its qualification 
or who refuses to enter into a contract after notification of contract a shall be considered for debarment 
from participating in future public procurement. 
 
 



 

 

Corrupt and Fraudulent practices 
7.1 The procuring entity requires that tenderers observe the highest standards of ethics  
during procurement process and execution of contracts. A tenderer shall sign a declaration that he has 
not and will not be involved in corrupt and fraudulent practices. 



 

 

CONDITIONS OF CONTRACT 
 
Clause No. 1; Definitions 
 
1.1 In this Contract, except where context otherwise requires, the following terms shall be interpreted as 
indicated;  
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the tender.  
 
Compensation Events are those defined in Clause 24 hereunder. 
 
The Completion Date means the date of completion of the Works as certified by the Project Manager, in 
accordance with Clause 31. 
 
The Contract means the agreement entered into between the Employer and the Contractor as recorded 
in the Agreement Form and signed by the parties including all attachments and appendices thereto and 
all documents incorporated by reference therein to execute, complete, and maintain the Works, 
 
The Contractor refers to the person or corporate body whose tender to carry out the Works has been 
accepted by the Employer. 
 
The Contractors Tenders the completed tendering document submitted by the Contractor to the 
Employer. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Days are calendar days; Months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects 
by the Contractor. 
 
The Defects Liability Period is the period named in the Contract Data and calculated from the 
Completion Date. 
 
Drawings include calculations and other information provided or approved by the Project Manager for the 
execution of the Contract. 
 
Day works are Work inputs subject to payment on a time basis for labour and the associated materials 
and plant. 
 
Employer, or the Procuring entity as defined in the Public Procurement Regulations (i.e. Central or 
Local Government administration, Universities, Public Institutions and Corporations, etc) is the party who 
employs the Contractor to carry out the Works. 



 

 

Equipment is the Contractors machinery and vehicles brought temporarily to the Site for the execution of 
the Works. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works.  The Intended Completion Date may be revised only by the Project Manager by issuing an 
extension of time or an acceleration order. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.  
 
Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 
function. 
 
Project Manager is the person named in the Appendix to Conditions of Contract (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works and administering the Contract 
and shall be an Architect or "a Quantity Surveyor registered under the Architects and Quantity Surveyors 
Act Cap 525 or an Engineer registered under Engineers Registration Act Cap 530. 
 
Site is the area defined as such in the Appendix to Condition of Contract.         
 
Site Investigation Reports are those reports that may be included in the tendering documents  
which are factual and interpretative about the surface and subsurface conditions at the Site. 
 
Specifications means the Specifications of the Works included in the Contract and any modification or 
addition made or approved by the Project Manager. 
 
Start Date is the latest date when the Contractor shall commence execution of the Works.   It does not 
necessarily coincide with the Site possession date(s). 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part 
of the Work in the Contract, which includes Work on the Site.  
 
Temporary works are works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works.        
 A Variation is an instruction given by the Project Manager which varies the Works 
 
The Works are what the Contract requires the Contractor to construct, install, and turnover to the 
Employer, as defined in the Appendix to Conditions of Contract. 



 

 

Clause No. 2; Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around.   Headings have no significance.  Words have their normal meaning 
in English Language unless specifically defined.  The Project Manager will provide instructions clarifying 
queries about these Conditions of Contract. 
 
2.2 if sectional completion is specified in the Appendix to Conditions of Contract, reference in the 
Conditions of Contract to the Works, the Completion Date and the Intended Completion Date apply to any 
section of the Works (other than references to the Intended Completion Date for the whole of the Works). 
 
2.3 The following documents shall constitute the Contract documents and shall be interpreted in the 
following order of priority; 
(1)  Agreement, 
(2)  Letter of Acceptance, 
(3)  Contractor's Tender, 
(4) Appendix to Conditions of Contract, 
(5)  Conditions of Contract, 
(6)  Specifications, 
(7)  Drawings, 
(8)  Bill of Quantities, 
(9)  Any other documents listed in the Appendix to Conditions of Contract as forming part of the 
Contract. 
 
Immediately after the execution of the Contract, the Project Manager shall furnish both the Employer and 
the Contractor with two copies each of all the Contract documents. Further, as and when necessary the 
Project Manager shall furnish the Contractor [always with a copy to the  
 
Employer] with three [3] copies of such further drawings or details or descriptive schedules as are 
reasonably necessary either to explain or amplify the Contract drawings or to enable the Contractor to 
carry out and complete the Works in accordance with these Conditions. 
 
Clause No. 3; Language and Law 
 
3.1Language of the Contract and the law governing the Contract shall be English language and the Laws 
of Kenya respectively unless otherwise stated. 



 

 

Clause No. 4; Project Manager's Decisions 
 
4.1 Except where otherwise specifically stated, the Project Manager will decide contractual matters 
between the 
 
Employer and the Contractor in the role representing the Employer. 
 
Clause No. 5; Delegation 
 
The Project Manager may delegate any of his duties and responsibilities to others after notifying the 
Contractor. 
 
Clause No. 6; Communications 
 
6.1 Communication between parties shall be effective only when in writing.  A notice shall be effective 
only when it is delivered. 
 
Clause No. 7; Subcontracting 
 
7.1 The Contractor may subcontract with the approval of the Project Manager but may not assign the 
Contract without the approval of the Employer in writing.  Subcontracting shall not alter the Contractors 
obligations. 
 
Clause No. 8; Other Contractors 
The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities etc. 
as listed in the Appendix to Conditions of Contract and also with the Employer, as per the directions of the 
Project Manager.  The Contractor shall also provide facilities and services for them.  The Employer may 
modify the said List of Other Contractors etc., and shall notify the Contractor of any such modification. 



 

 

Clause No. 9; Personnel 
 
9.1 The Contractor shall employ the key personnel named in the Qualification Information, to  
carry out the functions stated in the said Information or other personnel approved by the Project Manager. 
The Project Manager will approve any proposed replacement of key personnel only if their relevant 
qualifications and abilities are substantially equal to or better than those of the personnel listed in the 
Qualification Information.   If the Project Manager asks the Contractor to remove a person who is a 
member of the Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Work in the Contract. 
 
Clause No. 10; Works 
 
10.1      The Contractor shall construct and install the Works in accordance with the Specifications  
and Drawings. The Works may commence on the Start Date and shall be carried out in accordance with 
the Program submitted by the Contractor, as updated with the approval of the Project Manager, and 
complete them by the Intended Completion Date. .                                                                                   . 
Clause No. 11; Safety and Temporary Works 
 
11.1      The Contractor shall be responsible for the design of temporary works.   However before  
erecting the same, he shall submit his designs including specifications and drawings to the Project 
Manager and to any other relevant third parties for their approval.   No erection of temporary works shall 
be done until such approvals are obtained. 
 
11.2  The Project Manager's approval shall not aiter the Contractor's responsibility for design of the 
Temporary works and ail drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be subject to prior approval by the Project Manager before they can be used. 
 
11.3      The Contractor shall be responsible for the safety of all activities on the Site. 



 

 

Clause No. 12: Discoveries 
12.1 Anything of historical or other interest or of significant value unexpectedly discovered on  
Site shall be the property of the Employer, The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager's instructions for dealing with them. 
 
Clause No. 13; Work Program 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall  
submit to the Project Manager for approval a program showing the general methods, arrangements, 
order, and timing for all the activities in the Works.  An update of the program shall be a program showing 
the actual progress achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Work, including any changes to the sequence of the activities. 
 
The Contractor shall submit to the Project Manager for approval an updated program at intervals no 
longer than _the period stated in the Appendix to Conditions of Contract.  If the Contractor does not 
submit an updated program within this period, the Project Manager may withhold the amount stated in the 
said Appendix from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue program has been submitted.  The Project Manager's 
approval of the program shall not alter the "Contractor's obligations.  The Contractor may revise the 
program and submit it to the Project Manager again at any time. A revised program shall show the effect 
of Variations and Compensation Events. 
 
 
Clause No. 14; Possession of Site 
14.1 The Employer shall give possession of all parts of the Site to the Contractor.   If  
possession of a part is not given by the date stated in the Appendix to Conditions of Contract, the 
Employer will be deemed to have delayed 
The start of the relevant activities, and this will be a Compensation Event. 
 
Clause No, 15; Access to Site 
5.1  The Contractor shall allow the Project Manager and any other person authorized by the Project 
Manager, Excess to the Site and to any place where work in connection with the Contract is being carried 
out or is intended to be carried out. 
 
clause No. 16; Instructions      
'6.1      The Contractor shall carry out all instructions of the Project Manager which are in  
accordance with the ?n tract. 
 
 



 

 

Clause No. 17; Extension or Acceleration of Completion Date 
17.1      The Project Manager shall extend the Intended Completion Date if a Compensation  
Event occurs or a variation is issued which makes it impossible for completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining Work, which 
would cause the Contractor to incur additional cost. The Project Manager shall decide whether and by 
how much to extend the Intended Completion Date within 21 days of the Contractor asking the Project 
Manager in writing for a decision upon the effect of a Compensation Event or variation and submitting full 
supporting information.   If the Contractor has failed to give early warning of a defay or has failed to 
cooperate in dealing with a delay, the delay caused by such failure shall not be considered in assessing 
the new (extended) Completion Date. 
 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the  
Employer.  
 
Clause No. 18; Management Meetings 
 
18.1      A Contract management meeting shall be held monthly and attended by the Project  
Manager and the Contractor.  Its business shall be to review the plans for the remaining Work and to deal 
with matters raised in accordance with the early warning procedure.   The Project Manager shall record 
the minutes of management meetings and provide copies of the same to those attending the meeting and 
the Employer.  The responsibility of the parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the management meeting and stated in writing to all 
who attended the meeting. 
 
Clause No. 19; Early Warning 
 
19.1      The Contractor shall warn the Project Manager at the earliest opportunity of specific likely  
future events or circumstances that may adversely affect the quality of the Work, increase the Contract 
Price or delay the execution of the Works.  The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the Contract Price and Completion 
Date.  The estimate shall be provided by the Contractor as soon as reasonably possible. 
 
19.2  The Contractor shall cooperate with the Project Manager in making and considering proposals on 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instructions of the Project Manager. 



 

 

Pause No. 20; Defects 
120.1     The Project Manager shall inspect the Contractors work and notify the Contractor of any  
defects that are found.  Such inspection shall not affect the Contractors responsibilities.   
 
The Project Manager may instruct the Contractor to search for a defect and to uncover and test any Work 
that the Project Manager considers may have a defect. Should the defect be found, the cost of 
uncovering and making good shall be borne by the Contractor, However, if there is no defect found, the 
cost of uncovering and making good shall be treated as a variation and 'added to the Contract Price. 
 
20.2      The Project Manager shall give notice to the Contractor of any defects before the end of  
the Defects -Liability Period, which begins at Completion, and is defined in the Appendix to Conditions of 
Contract.  The Defects Liability Period shall be extended for as long as defects remain to be corrected. 

 
20.3      Every time notice of a defect is given, the Contractor shall correct the notified defect  
within the length of time specified by the Project Manager's notice.   If the Contractor has not corrected a 
defect within the time specified in the Project Manager's notice, the Project Manager will assess the cost 
of having the defect corrected by other parties and such cost shall be treated as a variation and be 
deducted from the Contract Price. 
 
Clause No. 21; Bills of Quantities 
21.1      The Bills of Quantities shall contain items for the construction, installation, testing and  
Commissioning of the Work to be done by the Contractor.  The Contractor will be paid for the quantity of 
the Work done at the rate in the Bills of Quantities for each item. 
 
21.2      If the final quantity of the Work done differs from the quantity in the Bills of Quantities for  
the particular item by more than 25 percent and   provided the change exceeds 1 percent of the Initial 
Contract price, the Project Manager shall adjust the rate to allow for the change. 
 
21.3      If requested by the Project Manager, the Contractor shall provide the Project Manager with a 
detailed cost .breakdown of any rate in the Bills of Quantities. 



 

 

Clause No. 22; Variations 
22.1      All variations shall be included in updated programs produced by the Contractor. .. . ..   : .  
 
22.2      The Contractor shall provide the Project Manager with a quotation for carrying out the  
variations when requested to do so. The Project Manager shall assess the quotation, which shall be given 
within seven days of the request or within any longer period as may be stated by the Project Manager and 
before the Variation is ordered. 
 
22.3      If the work in the variation corresponds with an item description in the Bills of Quantities  
and if in the opinion of the Project Manager, the quantity of work is not above the limit stated in Clause 
21.2 or the timing of its execution does not cause the cost per unit of quantity to change, the rate in the 
Bills of Quantities shall be used to calculate the value of the variation.  If the cost per unit of quantity 
changes, or if the nature or timing of the work in the variation does not correspond with items in the Bills 
of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of 
Work. 
 
22.4      If the Contractor's quotation is unreasonable, the Project Manager may order the  
variation and make a change to the Contract price, which shall be based on the Project Manager's own 
forecast of the effects of the variation on the Contractor's costs. 
 
22.5      If the Project Manager decides that the urgency of varying the Work would prevent a  
quotation being given and considered without delaying the Work, no quotation shall be given and the 
variation shall be treated as a Compensation Event. 
 
22.6      The Contractor shall not be entitled to additional payment for costs that could have been  
avoided by giving early warning. 
 
22.7      When the Program is updated, the Contractor shall provide the Project Manager with an updated 
cash flow forecast. 



 

 

Clause No. 23; Payment Certificates, Currency of Payments and Advance Payments 
 
23.1  The Contractor shall submit to the Project Manager monthly applications for payment giving 
sufficient details of the Work done and materials on Site and the amounts which the Contractor considers 
himself to be entitled to. The Project Manager shall check the monthly application and certify the amount 
to be paid to the contractor within 14 days.  The value of Work executed and payable shall be determined 
by the Project Manager. 
 
23.2      The value of Work executed shall comprise the value of the quantities of the items in the Bills of 
Quantities completed, materials delivered on Site, variations and compensation events.    Such materials 
shall become the property of the Employer once the Employer has paid the Contractor for their value. 
Thereafter, they shall not be moved from Site without the Project Manager's instructions except for use 
upon the Works. 
 
23.3      Payments shall be adjusted for deductions for retention.  The Employer shall pay the Contractor 
the amounts certified by the Project Manager within 30 days of the date of issue of each certificate.   If the 
Employer makes a late payment, the Contractor shall be paid simple interest on the late payment in the 
next payment interest shall be calculated on the basis of number of days delayed at a rate three 
percentage points above the Central Bank of Kenya's average rate for base lending prevailing as of the 
first day the payment becomes 
 
23.4      If an amount certified is increased in a later certificate or as a result of an a by an Arbitrator, the 
contractor shall be paid interest upon the delayed payment as set out in this clause.  Interest shall be 
calculated from the date upon which the increased amount would have been certified in the absence of 
dispute. 
 
23.5      Items of the Works for which no rate or price has been entered in will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 
 
23.6      The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor shall be 
made in Kenya Shillings and foreign currency in the proportion indicated in the tender or agreed prior to 
the execution of the Contract Agreement and indicated therein.  The rate of exchange for the calculation 
of the amount of foreign currency payment shall be the rate of exchange indicated in the Appendix to 
Conditions of Contract, If the 
contractor indicated foreign currencies for payment other than the currencies of the countries of origin of 
related goods and services the Employer reserves the right to pay the equivalent at the time of payment 
in the currencies if the countries of such goods and services.  The Employer and the Project Manager 
shall be notified promptly by the Contractor of an changes in the expected foreign currency requirements 
of the Contractor during the execution of the Works as indicated in the Schedule of Foreign Currency 
Requirements and the foreign and local currency portions of the balance of the Contract Price shall then 
be amended by agreement between Employer and the contractor in order to reflect appropriately such 
changes. 
 
23.7      In the event that an advance payment is granted, the following shall apply:- 
   On signature of the Contract, the Contractor shall at his request, and without furnishing proof of 
expenditure, be entitled to an advance of 20% (twenty percent) of the, original amount of the Contract.  
The advance shall not be subject to retention money. 



 

 

(b)  No advance payment may be made before the Contractor has submitted proof of the  
establishment of deposit or a directly liable guarantee satisfactory to the Employer in the amount of the 
advance payment. The guarantee shall be in the same currency as the advance. 
(c)         Reimbursement of the lump sum advance shall be made by deductions from the Interim 
payments and where applicable from the balance owing to the Contractor.   Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 20% of the original amount of the Contract.   
It shall have been completed by the time 80% of this amount is reached. 
 
The amount to be repaid by way of successive deductions shall be calculated by means of the formula: 
R            =         A(xl – x11) 
80-20 
Where: 
R =          the amount to be reimbursed 
A =           the amount of the advance which has been granted 
XI       - the amount of proposed cumulative payments as 3 percentage of the original amount of the 
Contract. This figure will exceed 20% but not exceed 80%. 
Xll      = the amount of the previous cumulative payments as a percentage of the original amount of the 
Contract.  This figure will be below 80%but not less than 20%. 
(d)        with each reimbursement the counterpart of the directly liable guarantee may be reduced 
accordingly. 



 

 

pause No. 24; Compensation Events 
24.1      The following issues shall constitute Compensation Events: 
(a)        The Employer does not give access to a part of the Site by the Site Possession Date  
stated in the Appendix to Conditions of Contract. 
 
 (b)        The Employer modifies the List of Other Contractors, etc., in a way that affects the Work  
of the Contractor under the Contract. 
 (c)        The Project Manager orders a delay or does not issue drawings, specifications or  
instructions required for execution of the Works on time. 
(d)        The Project Manager instructs the Contractor to uncover or to carry out additional tests  
upon the Work, "which is then found to have no defects. 
(e)        The Project Manager unreasonably does not approve a subcontract to be let. 
(f)         Ground conditions are substantially more adverse than could reasonably have been  
assumed before issuance of the Letter of Acceptance from the information issued to tenderers (including 
the Site investigation _reports), from information available publicly and from a visual inspection of the 
Site. 
(g)        The Project Manager gives an instruction for dealing with an unforeseen condition,  
caused by the Employer or additional work required for safety or other reasons. 
(h)        Other contractors, public authorities, utilities, or the Employer does not work within the  
dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 
(i)  The effects on the Contractor of any of the Employer's risks. 
(j)  The Project Manager unreasonably delays issuing a Certificate of Completion. 
(k)  Other compensation events described in the Contract or determined by the Project  
Manager shall apply. 
 
24.2      If a compensation event would cause additional cost or would prevent the Work being  
completed before the Intended Completion Date, the Contract Price shall be increased and/or the 
Intended Completion Date shall be extended. The Project Manager shall decide whether and by how 
much the Contract Price shall be increased and whether and by how much the Intended Completion Date 
shall be extended. 
 
24.3      As soon as information demonstrating the effect of each compensation event upon the 
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract ""Price shall be adjusted accordingly.   If the Contractor's forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's own 
forecast.  The Project Manager will assume that the Contractor will react competently and promptly to the 
event. 



 

 

24.4     The Contractor shall not be entitled to compensation to the extent that the Employer's  
interests are adversely affected by the Contractor not having given early warning or not having co-
operated with the Project Manager. 
 
24.5      Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the  
Appendix to Conditions of Contract. 
 
24.6      The Contractor shall give written notice to the Project Manager of his intention to make a  
claim within thirty days after the event giving rise to the claim has first arisen. The claim shall be 
submitted within thirty days thereafter. 
Provided always that should the event giving rise to the claim of continuing effect, the Contractor shall 
submit an interim claim within the said thirty days and a final claim within thirty days of the end of the 
event giving rise to the claim. 
 
Clause No. 25; Price Adjustments 
25.1     The Project Manager shall adjust the Contract Price if taxes, duties and other levies are  
changed between the date 30 days before the submission of tenders for the Contract and the date of 
Completion.  The adjustment shall be the change in the amount of tax payable by the Contractor. 
 
25.2      The Contract Price shall be deemed to be based on exchange rates current at the date of  
tender submission in calculating the cost to the Contractor of materials to be specifically imported (by 
express provisions in the Contract Bills of Quantities or Specifications) for permanent incorporation in the 
Works.   Unless otherwise stated in the Contract, if at any time during the period of the Contract 
exchange rates shall be varied and this shall affect the cost to the Contractor of such materials, then the 
Project Manager shall assess the net difference in the cost of such materials. Any amount from time to 
time so assessed shall be added to or deducted from the Contract Price, as the case may be. 
 
25.3      Unless otherwise stated in the Contract, the Contract Price shall be deemed to have  
been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to 
adjustment in the events specified the reunder; 
 
(i)         The prices contained in the Contract Bills of Quantities shall be deemed to be based upon  
the rates of wages and other emoluments and expenses as determined by the Joint Building Council of 
Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 
 
(ii)        Upon J.B.C. determining that any of the said rates of wages or other emoluments and expenses 
are increased or decreased, then the Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, expressed as a percentage, between the 
rate set out in the schedule 



 

 

of basic rates issued 30 days before the date for submission of tenders and the rate published by the 
J.B.C. and applied to the quantum of labour incorporated within the amount of Work remaining to be 
executed at the date of publication of such increase or decrease. . . 
 
(iii)  No adjustment shall be made in respect of changes in the rates of wages and other emoluments 
and expenses which occur after the date of Completion except during such other period as may be 
granted as an extension of time under clause 17.of these Conditions. 
25.4      The prices contained in the Contract Bills of Quantities shall be deemed to be based  
upon the basic prices of materials to be permanently incorporated in the Works as determined by the 
J.B.C. and set out in the schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 
 
25.5      Upon the J.B.C. determining that any of the said basic prices are increased or decreased  
then the Contract Price shall be increased or decreased by the amount to be assessed by the Project 
Manager based upon the difference between the price set out in the schedule of basic rates issued 30 
days before the date for submission of tenders and the rate published by the J.B.C. and applied to the 
quantum of the relevant materials which have not been taken into account in arriving at the amount of any 
interim certificate under clause 23 of these Conditions issued before the date of publication of such 
increase or decrease. 
 
25.6      No adjustment shall be made in respect of changes in basic prices of materials which  
occur after the date for Completion except during such other period as may be granted as an extension of 
time under clause 17.0 of these Conditions. 
 
25.7      The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any  
materials included in the schedule of basic rates. 
 
Clause No. 26; Retention 
26.1      The Employer shall retain from each payment due to the Contractor the proportion stated in the 
Appendix to Conditions of Contract until Completion of the whole of the Works.   On Completion of the 
whole of the Works, half the total amount retained shall be repaid to the Contractor and the remaining half 
when the Defects Liability Period has passed and the Project Manager has certified that all defects 
notified to the, Contractor before the end of this period have been corrected. 



 

 

Clause No. 27; Liquidated Damages 
27.1     The Contractor shall pay liquidated damages to the Employer at the rate stated in the  
Appendix to Conditions of Contract for each day that the actual Completion Date Is later than the 
Intended Completion Date. The Employer may deduct liquidated damages from payments due to the 
Contractor.   Payment of liquidated damages shall not alter the Contractor's liabilities. 
 
27.2      If the Intended Completion Date is extended after liquidated damages have been paid,  
the Project Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting 
the next payment certificate. The Contractor shall be paid interest on the overpayment, calculated from 
the date of payment to the date of repayment, at the rate specified in Clause 23.30 
 
Clause No. 28; Securities 
28.1     The Performance Security shall be provided to the Employer no later than the date  
specified in the Letter of Acceptance and shall be issued in an amount and form and by a reputable bank 
acceptable to the Employer and denominated in Kenya Shillings. The Performance Security shall be valid 
until a date 30 day beyond the date of issue of the Certificate of Completion.  
 
Clause No. 29; Day works 
29.1      If applicable, the Dayworks rates in the Contractor's tender shall be used for small  
additional amounts of Work only when the Project Manager has given written instructions in advance for 
additional work to be paid for in that way. 
 
29.2      All work to be paid for as Dayworks shall be recorded by the Contractor on Forms  
approved by the Project Manager.   Each completed form shall be verified and signed by the Project 
Manager within two days of the Work being done.  
 
29.3     The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 



 

 

Clause No. 30; Liability and Insurance 
30.1      From the Start Date until the Defects Correction Certificate has been issued, the following  
are the Employer's risks: 
 
(a)        The risk of personal injury, death or loss of or damage to property (excluding the  
Works Plant, Materials and Equipment), which are due to; 
 
 (i)         use or occupation of the Site by the Works or for the purpose of the Works, which is the  
unavoidable result of the Works, or 
 
(ii)        negligence, breach of statutory duty or interference with any legal right by the Employer or  
by any person employed by or contracted to him except the Contractor. 
 
(b)        The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is  
due to a fault of the Employer or in Employer's design, or due to war or radioactive contamination directly 
affecting the place where the Works are being executed. 
 
30.2      From the Completion Date until the Defects Correction Certificate has been issued, the  
risk of loss of or damage to the Works, Plant, and Materials is the Employer's risk except loss or damage 
due to; 
 a) a defect which existed on or before the Completion Date. 
(b) an event occurring before the Completion Date, which was not itself the Employer's risk 
 (c) the activities of the Contractor on the Site after the Completion Date. 
 
30.3      From the Start Date until the Defects Correction Certificate has been issued, the risks of  
personal injury, death and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Employer's risk are Contractor's risks. 
 
The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from 
the 
Start Date to the end of the Defects Liability Period, in the amounts stated in the Appendix to Conditions 
of Contract for the following events; 
(a)        loss of or damage to the Works, Plant, and Materials; 
(b)        loss of or damage to Equipment; 
(c)        loss of or damage to property (except the Works, Plant, Materials, and Equipment) in  
connection with the Contract, and 
(d)        personal injury or death. 
 
30.4  Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 
for the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation required to rectify the loss or damage incurred. 



 

 

30.5      If the Contractor does not provide any of the policies and certificates required, the  
Employer may effect the insurance which the Contractor should have provided and recover the premiums 
from payments otherwise due U to the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due. 
 
30.6      Alterations to the terms of an insurance shall not be made without the approval of the  
Project Manager. Both parties shall comply with any conditions of insurance policies.  
 
Clause No. 31; Completion and Taking over 
 
31.1      Upon deciding that the Works are complete, the Contractor shall issue a written request  
to the Project Manager to issue a Certificate of Completion of the Works.  The Employer shall take over 
the Site and the Works within seven [7] days of the Project Manager's issuing a Certificate of Completion. 
 
Clause No. 32; Final Account 
32.1 The Contractor shall issue the Project Manager with a detailed account of the total  
amount that the Contractor considers payable to him by the Employer under the Contract before the end 
of the Defects Liability 
 
Period. The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is 
due to the Contractor within 30 days of receiving the Contractor's account if it is correct and complete.  If 
it is not, the Project Manager shall issue within 30 days a schedule that states the scope of the 
corrections or additions that are necessary.  If the final account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide 
on the amount payable to the Contractor and issue a Payment Certificate.  The Employer shall pay the 
Contractor the amount due in the Final Certificate within 60 days. 



 

 

Clause No. 33; Termination 
33.1  The Employer or the Contractor may terminate the Contract if the other party causes a  
fundamental breach of the Contract.  These fundamental breaches of Contract shall include/ but shall not 
be limited to, the following; 
(a) The Contractor stops work for 30 days when no stoppage of work is shown on the current  
program and the stoppage has not been authorized by the Project Manager; 
(b) The Project Manager instructs the Contractor to delay the progress of the Works, and the  
`Instruction is not withdrawn within 30 days; 
(c)  The Contractor is declared bankrupt or goes into liquidation other than for a reconstruction  
or amalgamation; 
(d) A payment certified by the Project Manager is not paid by the Employer to the Contractor  
Within 30 days, (for Interim Certificate) or 60 days (for Final Certificate) of issue. 
(e) The Project Manager gives notice that failure to correct a particular defect is a  
Fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager;                         
(f)   The Contractor does not maintain a security, which is required. 
 
33.2      When either party to the Contract gives notice of a breach of Contract to the Project  
Manager for a cause other than those listed under Clause 33.1 above, the Project Manager shall decide 
whether the breach is fundamental or not. ' 
 
33.3      Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
33.4      If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible.  The Project Manager shall immediately 
thereafter arrange for a meeting for the purpose of taking record of the Works executed and materials, 
goods, equipment and temporary buildings on Site. 



 

 

Clause No. 34; Payment upon Termination 
34.1      If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Project Manager shall issue a certificate for the value of the Work done and materials ordered and 
delivered to Site up to the date of the issue of the certificate.  Additional liquidated damages shall not 
apply.  If the total amount due to the Employer exceeds any payment due to the Contractor, the difference 
shale be a debt payable by the Contractor. 
 
34.2      If the Contract is terminated for the Employer's convenience or because of a fundamental breach 
of Contract by the Employer, the Project Manager shall issue a certificate for the value of the Work done, 
materials ordered, the reasonable cost of removal of equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing the Works. 
 
34.3      The Employer may employ and pay other persons to carry out and complete the Works and to 
rectify any defects and may enter upon the Works and use all materials on the Site, plant, equipment and 
temporary works 
 
34.4      The Contractor shall, during the execution or after the completion of the Works under this clause 
remove from the Site as and when required, within such reasonable time as the Project Manager may in 
writing specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to or 
hired by him, and in default the Employer may (without being responsible for any loss or damage) remove 
and sell any such property of the Contractor, holding the proceeds less all costs incurred to the credit of 
the Contractor. 
 
Until after completion of the Works under this clause the Employer shall not be bound by any other 
provision of this Contract to make any payment to the Contractor, but upon such completion as aforesaid 
and the verification within a reasonable time of the accounts therefore the Project Manager shall certify 
the amount of expenses properly incurred by the Employer and, if such amount added to the money paid 
to the Contractor before such determination exceeds the total amount which would have been payable on 
due completion in accordance with this Contract the difference shall be a debt payable to the Employer by 
the Contractor; and if the said amount added to the said money be less than the said total amount, the 
difference shall be a debt payable by the Employer to the Contractor. 



 

 

Clause No. 35; Release from Performance 
 
35.1      If the Contract is frustrated by the outbreak of war or by any other event entirely outside  
the control of either the Employer or the Contractor, the Project Manager shall certify that the Contract 
has been frustrated.  The Contractor shall make the Site safe and stop Work as quickly as possible after 
receiving this certificate and shal! be paid for all Work carried out before receiving it. 
 
Clause No. 36; Corrupt gifts and payments of commission The Contractor shall not; 
(a) Offer or give or agree to give to any person in the service of the Employer any gift or 
consideration of any kind as an inducement or re for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Employer or for showing or forbearing to show favour or disfavour to any person in relation to this or any 
other contract for the Employer. 
 
 
(b)  Enter into this or any other contract with the Employer in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is 
made particulars of any such commission and of the terms and conditions of any agreement for the 
payment thereof have been disclosed in writing to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws of 
Kenya. 



 

 

Clause No. 37; Settlement of disputes 
 
37.1       In case any dispute or difference shall arise between the Employer or the Project Manager on his 
behalf and the Contractor, either during the progress or after the completion or termination of the Works, 
such dispute shall be notified in writing by either party to the other with a request to submit it to arbitration 
and to concur in the appointment of an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the parties.   Failing 
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the 
Chairman or Vice Chairman of any of the following professional institutions; 
(i)   Architectural Association of Kenya  
(ii) Institute of Quantity Surveyors of Kenya 
(iii) Association of Consulting Engineers of Kenya         
iv) Chartered Institute of Arbitrators (Kenya Branch)             
(v) Institution of Engineers of Kenya 
 
On the request of the applying party.  The institution written to first by the aggrieved party shall take 
precedence over all other institutions. 
 
37.2      The arbitration may be on the construction of this Contract or on any matter or thing of 
whatsoever nature arising thereunder or in connection therewith, including any matter or thing left by this 
Contract to the discretion of the Project Manager, or the withholding by the Project Manager of any 
certificate to which the Contractor may claim to be entitled to or the measurement and valuation referred 
to in clause 23.0 of these conditions, or the rights and liabilities of the parties subsequent to the 
termination of Contract. 
 
37.3     Provided that no arbitration proceedings shall be commenced on any dispute or difference where 
notice of a dispute or difference has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the dispute. 
 
37.4      Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 
difference shall not commence unless an attempt has in the first instance been made by the parties to 
settle such dispute or difference amicably with or without the assistance of third parties.   Proof of such 
attempt shall be required. 
 
37.5      Notwithstanding anything stated herein the following matters may be referred to arbitration before 
the practical completion of the Works or abandonment of the Works or termination of the Contract by 
either party: 
 
37.5.1   The appointment of a replacement Project Manager upon the said person ceasing to act. 
 
37.5.2   Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions 



 

 

37.5.3   Whether or not a certificate has been improperly withheld or is not in accordance with  
these Conditions. 
 
37.5.4   Any dispute or difference arising in respect of war risks or war damage. 
 
37.6      All other matters shall only be referred to arbitration after the completion or alleged  
Completion of the Works or termination or alleged termination of the Contract, unless the Employer and 
the Contractor agree otherwise in writing. 
 
37.7     The Arbitrator shall, without prejudice to the generality of his powers, have powers to  
Direct such measurements, computations, tests or valuations as may in his opinion be desirable in order 
to determine the rights of the parties and assess and a any sums which ought to have been the subject of 
or included in any certificate. 
 
37.8     The Arbitrator shall, without prejudice to the generality of his powers, have powers to  
open up, review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, opinion, 
decision requirement or notice had been given. 
 
37.9     The a of such Arbitrator shall be final and binding upon the parties. 



 

 

APPENDIX TO CONDITIONS OF CONTRACT 
The Appendix to the conditions of Contract will be filled in as follows: -The Employer is; 
 
Name:          
 
Address:       
 
 
The Project Manager is; 
 
Name:                 
 
Address:            DEPARTMENT OF ROADS, PUBLIC WORKS & TRANSPORT,  
                            P.O. Box 19-20400, 
                            Bomet   
 
 
 
The name (and identification number) of the Contract is; 
PROPOSED CONSTRUCTION OF MAIN SERVICE BAY, STORES AND OFFICES 
 
The works consist of; 
 
 
 
AS PER DRAWINGS, SPECIFICATIONS AND BILLS OF QUANTITIES. 
 
The start date shall be; 
AGREED WITH THE PROJECT MANAGER 
 
The Intended Completion Date for the whole of the works shall be; FROM COMMENCEMENT DATE 
 
The following documents also form part of the Contract; 
AS LISTED IN CLAUSE 2.1 OF THE CONDITIONS OF CONTRACT 
 
The Contractor shall submit a revised program for the works within 21 days of delivery of the letter of 
Acceptance. 
 
The Site Possession Date shall be; 
AGREED WITH THE PROJECT MANAGER 
 
The Site is located in…           
 
 
 
 
 
The Defects Liability period is 180 days 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Copyright: Chief Quantity Surveyor 



 

 

Include those for the execution of;  
 
1. PLUMBING AND DRAINAGE WORKS  
2. ELECTRICAL WORKS 
 
The minimum insurance covers shall be 
1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the Contractors 
faulty design is____________ NIL ”____________Kenya Shillings 
2.   The minimum cover for loss or damage to Equipment is___________NIL_”______Kenya Shillings 
3.   The minimum for insurance of other property is_5,000,000.00- Kenya Shillings 
4.   The minimum cover for personal injury or death insurance 
•For the Contractors employees is_ 5,000,000.00_KenyaShillings       
•And for other people is_ 5,000,000.00_KenyaShillings  
 
The following events shall also be Compensation Events: 

1. NON-OTHER THAN AS DEFINED IN THE CONDITIONS OF CONTRACT      

2. ____________________________________________________ 

3.______________________________________________________ 

4. ______________________________________________________ 

 
The period between Program updates is ___30___ days 
 
The amount to be withheld for late submission of an updated Program is FULL CERTIFICATE The 
proportion of payments retained is _10%__ percent of the contract sum.    
 
 
The Price Adjustment Clause;  
SHALL NOT APPLY 
 
The liquidated damages for the whole of the Works is Kshs. 50,000.00(Per week) 
 
The Performance Security shall be for the following minimum amounts equivalent as a percentage of the 
Contract Price—5%— percent (%) 
 

 



 

 

The Completion Period for the Works is_96_ [Weeks] 
 
The rate of exchange for calculation of foreign currency payments is;  
SHALL NOT APPLY. 
 
The schedule of basic rates used in pricing by the Contractor is as: 
ISSUED BY THE JOINT BUILDING COUNCIL (KENYA) THIRTY DAYS BEFORE THE DATE OF 
SUBMISSION OF TENDERS. 
 
Advance Payment;  
THERE SHALL BE NO ADVANCE PAYMENT '                                                                                                         
-             .  
 
The Bidder should submit ONLY ONE (1 NO,) ORIGINAL COPY of the Bills of Quantities and not Two 
(2No.) as -indicated in clause 4.1 of the Instructions To Tenderers 
 
Amount of Tender Security is Kshs 2% of contract sum. 
(Note; This amount should be one (1) percent of the value of the Works) 
 
The name and Address of the Employer for the purposes of submission of tenders  
 
TO 
 
 
TENDER NO: CGB/DRPWT/…..3/2020/2021 
 
 
PROPOSED CONSTRUCTION OF MAIN SERVICE BAY, STORES AND OFFICES. 
 
 
.................................................................................................................................... 
The tender opening date and time is....12.00PM …………………. 
 
The amount of performance security shall be 5percent (%) of Contract Price] from recognized 
bank of financial institution/insurance recognized in Kenya.    



 

 

  
 

STANDARD FORMS 

(i) Form of Invitation for Tenders 

(ii) Form of Tender 

(iii) Letter of Acceptance 

[iv) Form of Agreement 

(v) Form of Tender Security 

 (vi) Performance Bank Guarantee 

(vii) Performance Bond 

(viii) Qualification Information 

(ix) Tender Questionnaire 

(x) Confidential Business Questionnaire 

(xi) Details of Sub-Contractors 

(xii) Letter of Notification of A 



 

 

FORM OF INVITATION FOR TENDERS 

        _______________[Date] 
 
To:       ________________________ [name  of Contractor]  
_________________________[address] 
_________________________________________ 
___________________________________ 
 
 
Dear Sirs: 
 
Reference: PROPOSED CONSTRUCTION OF MAIN SERVICE BAY,STORES AND OFFICES [Contract 
Name] 
 
You have been prequalified to tender for the above project. 
 
We hereby invite you and other prequalified tenderers to submit a tender for the execution and 
completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from _______________ 
_______________________________________________________________________ 

[mailing address, cable/telex/facsimile numbers], 
 
Upon payment of a n on-refundable fee of Kshs ______________ 
 
All tenders must be accompanied by __________number of copies of the same and a tender security in 
the form and amount specified in the tendering documents, and must be delivered to 
____________________________________________________________________________ 

[address and location] 

 
at or before _______________(time and date). Tenders wiil be opened immediately thereafter, in the 
presence of tenderers representatives who choose to attend. 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. Yours faithfully, 
 
 
 
________________________ Authorised   Signature 
 
 
___________________________Name   and Title 



 

 

FORM OF TENDER 
TO: 
……………………………………………………………………………………………………………………, 
(Name of Employer) 
 
______________ (Date) 
PROPOSED CONSTRUCTION OF MAIN SERVICE BAY,STORES AND OFFICES. 
(Name of Contract) 
 
Dear Sir, 
In accordance with conditions of contract, Specifications, drawings and Bills of Quantities for the 
execution of the above-named works, we, the undersigned offer to construct, install and complete such 
works and remedy any defects therein for the sum of Kshs. ________ (amount in figures) Kshs 
______________________________________ (Amount in words)  
 
We undertake, if our tender is accepted, to commence the works as soon as is reasonably possible after 
the receipt of the Project Managers notice commence, and to complete the whole of the works comprised 
in the contract within the time stated in the Appendix to conditions of contract. 
 
We agree to abide by this tender until…………day of....... 20 …………..and it shall remain binding 
upon us and may be accepted at any time before that date. 
Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding contract between us. 
We understand that you are not bound to accept the lowest or any tender you may receive. 
Dated this ____________________________ day of ______________ 20___ 
 
Signature __________ in the capacity of __________ 
duly authorized to sign tenders for and on behalf of  
_________________________ (Name of Contractor) 
 
of _______________________ (Address of Contractor) 
 
Witness, Name __________________ 
 
Address ______________________ 
Signature         ___________________ 
 
Date  ______________________ 



 

 

LETTER OF ACCEPTANCE 

 [Letterhead paper of the Employer] 

 

_______________[date] 

To: _______________ [name of the Contractor] 

[address of the Contractor] 

 

Dear Sir, 

 

This is to notify you that your Tender dated__________________________________________ 

for the execution of___________________________________________________ 

[name of the Contract and identification number, as given in the Tender documents] for the Contract Price 

of Kshs.' _________________ [amount in figures Shillings___________________(amount in words) ] in 

accordance with the Instructions to Tenderers is hereby accepted. 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

Authorized Signature   ....................................................................... .  

 

Name and Title of Signatory   .................................................................. 

 

Attachment: Agreement 



 

 

FORM OF AGREEMENT 
 
Bills of Quantities  
 
PROPOSED CONSTRUCTION OF MAIN SERVICE BAY,STORES AND OFFICES 
 
AGREED CONTRACT SUM KSH…………………………………. 
 
FOR AND ON BEHALF OF THE CONTRACTOR/TENDERER 
 
FULL NAME OF THE  
CONTRACTOR’S 
AUTHORIZED REPRESENTATIVE _________________________________________         
   
WITNESS 
 
 
TITLE _____________________________________________      NAME 
___________________________________ 
 
 
BINDING SIGNATURE _________________________     ADDRESS 
________________________________ 
 
 
DATE ____________________________________  
SIGNATURE ______________ DATE __________ 
 
NAME OF THE FIRM _____________________________________________________       STAMP -----
---------------------------- 
 
_____________________________________________________________________________ 
------------------------------------------------------------------------------------------------------------  
FOR AND ON BEHALF OF THE EMPLOYER 
 
      WITNESSED BY: 
  
 
NAME_________________________________________              NAME 
________________________________________ 
 
 
ADDRESS _____________________________________ 
 
TITLE __________________________________________                                 
 
SIGNATURE_____________________________ 
BINDING SIGNATURE ____________________________ 
 
DATE ________________________________________                          
DATE_________________________________ 
 
 
 
Proposed Developments for  
Copyright:  Chief Quantity Surveyor  



 

 

 
 

FORM OF TENDER SECURITY 
 

WHEREAS ........................................ (hereinafter called the Tenderer) has submitted his tender dated 
........................................ for the construction of  
 
……………………………………………. (name of Contract) 
JMOW ALL PEOPLE by these presents that WE ............................ Having our registered office 
at.................. 
hereinafter called the Bank), are bound unto ................... (hereinafter called the Employer) in the sum of 
Kshs. .............................. for which payment well and truly to be made to the said Employer, the Bank 
binds itself, as successors and assigns by these presents sealed with the common seal of the said Bank 
this ......... day of20...... 
 
 
THE CONDITIONS of this obligation are: 
1.   If after tender opening the tenderer withdraws his tender during the period of tender 
validity……………………….specified in the instruction to tenders 
 
2.   If the tenderer, having been notified of the acceptance of his tender by the Employer during the period 
of tender validity: 
 
(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if 
required, or 
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers; 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that amount claimed by him is due to him, owing to the occurrence of one or both of the two 
conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after the period of tender validity, 
and any demand in respect thereof should reach the Bank not later than the said date. 
 
____________________________________ 
 
______________________________ 
(Date) 
 
[signature of the Bank] 
____________________________________ 
 
 
     __________________________ 
     Witness    [seal] 
      



 

 

PERFORMANCE BANK GUARANTEE 
 

TO:        ______________ (Name of Employer) ______(Date) 
_______________ (Address of Employer)  
 
Dear Sir, 
 
WHEREAS ______________ (hereinafter called the Contractor) has undertaken, in pursuance of 
Contract No. _______ dated________ to execute 
______________________ (hereinafter called the works); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, 
up to a total of Kshs. 
____________ (amount of Guarantee in figures) 
Kenya shillings _________________________ (amount of Guarantee in words), and we undertake 
to pay you, upon your first written demand and without cavil or argument, any sum or sums within the 
limits of 
Kenya Shillings 
________________________ (amount of Guarantee in words) as aforesaid without your needing 
to prove or to show grounds or reasons for your demand for the sum specified therein. 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 
with the demand. 
We further agree that no change addition or other modification of the terms of the Contract or of the works 
to be performed thereunder or of any of the Contract documents which may be made between you and 
the Contractor shall in any way release us from liability under this Guarantee, and we hereby waive notice 
of any change, addition, or modification.  .. .. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 
 
SIGNATURE AND SEAL OF THE GUARANTOR  
__________________________________________ 
 
 
 

Name of Bank _______________________________________ 

Address ______________________________________________ 

Date:_________________________________________________ 



 

 

 PERFORMANCE BOND 

This Bond, We______________________of (or whose registered office is situated 
]_________________________ 
as Principal (hereinafter called the Contractor) and ___________________________ 
of [or   whose registered office is situated 
^s Surety (hereinafter called the Surety), are held and firmly bound unto 
________________________________________________of[or    whose registered office is situated 
at]_____________________________________________ 
As Oblige (hereinafter called the Employer) in the amount of Kshs. ____________________[amount of 
Bond in figures'/Kenya Shillings ____ 
'amount of Bond in words], for the payment of which sum well and truly, the Contractor and the Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these 
presents. 
 
WHEREAS the Contractor has entered into a Contract with the Employer dated the __________ day of 
20 __________________________________ for the execution of 
name of Contract] ] in accordance with the Contract documents, Specifications and amendments thereto, 
which to le extent herein provided for, are by reference made part hereof and are hereinafter referred to 
as the Contract. 
 
NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null 
and void; otherwise it shall remain in full force and effect.  Whenever the Contractor shall be, and 
declared by the Employer to be, in default under the Contract, the Employer having performed the 
Employers obligations thereunder, the surety may promptly remedy the default, or shall promptly: 
(1)        ( complete the Contract in accordance with its terms and conditions; or 
2)         ( obtain a tender or tenders from qualified tenderers for submission to the Employer for  
Completing the Contract in accordance with its terms and conditions, and upon determination by the 
Employer and the Surety of the lowest responsive tenderer, arrange for a Contract between such 
tenderer and Employer and make available as work progresses (even though there should be a default or 
a succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof. 
 
The term Balance of the Contract Price, as used in this paragraph, shall mean the total amount payable 
by the Employer to the Contractor under the 
 
Contract, less the amount properly paid by the Employer to the Contractor; or 
 
3)         pay the Employer the amount required by the Employer to complete the Contract in  
  accordance with 



 

 

its terms and conditions up to a total not exceeding the amount of this Bond.  
 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
Any suit under this Bond must be instituted before the expiration of one year from the date of issuance of 
the Certificate of Completion. 
 
No right of action shall accrue on this Bond to or for the use of any person or corporation other than the 
Employer named herein or the heirs, executors, administrators, successors and assigns of the Employer. 
 
In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has 
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 
representative, this ________________day of _____________20______ 
 
SIGNED ON ______________________________________ SIGNED ON _________________ 
 
 On behalf of___________________________ On behalf of______________________ 
 
By_____________________________________________By________________________________ 
 
In the capacity of__________________________In the capacity of________________________ 
 
In the presence of Name______________________In the presence of Name______________ 
 
 
Address______________________ Address___________________ 
 
____________________   ____________________ 
 
 
Signature__________________  Signature__________________ 
 
Date_______________  Date_______________ 
 
  



 

 

QUALIFICATION INFORMATION 
1. Individual Tenderers or Individual Members of Joint Ventures                                  
    1.       Constitution or legal status of tenderer (attach copy or Incorporation Certificate)   ace of 
registration: ___________________                                      
 
Principal place of Business:         ____________________ 
power of attorney of signatory of tender: _____________                            

 
 
2.      Total annual volume of construction work performed in the last five years.  
 
Volume _  
Currency Value              
 
3.       Work performed as Main Contractor on works of a similar nature and volume over the last five 
years.  Also most details of work under way or committed, including expected completion date. 
 
project name     Name of client and contact person Type of work performed and year of completion Value 
of Contract 
____________________________________________________________________________________
___________________________________________ 
 
4,       Mayor items of Contractors Equipment proposed for carrying out the Works.    
 
List all information 'quested below.   Refer also to clause 1.7(c) of the Instructions to Tenderers. 
of Equipment         Description, Make and age (years) Condition (new, good, poor) and number reliable            
Owned, leased (from whom?), or to be purchased (from whom?) 
 
5.       Qualifications and experience of key personnel proposed for administration and execution of the 
Contract. Attach biographical data.   Refer also to clause 1.5(e) of the Instructions to Tenderers and 
Clause 9.1 of the "Dentitions of Contract. 
Dsition Name   Years of experience (genera!)     Years of experience in proposed position Project  
Manager ________ ________ _______  (etc.)       ________ ________ 
 
6.       Proposed subcontracts and firms involved.  Refer to Clause 7.1 of the conditions of Contract. 
Section of the works      Value of subcontract      Subcontractor (name and address) Experience in similar 
work-:   _______ _ ________ (etc)          __________________________ 
 
7.       Financial reports for the last five years: balance sheets, profit and loss statements, auditor’ report, 
etc. list below and attach copies. 



 

 

_______________________________________________________________________ 
 
 _______________________________________________________________________ 
 
1.8.       Evidence of access to financial resources to meet the qualification requirements: cash in  
hand, lines of credit, etc.  List below and attach copies of supportive documents. 
____________________________________________________________________________________
__________________________________________________________ 
 
1.9.       Name, address and telephone, telex and facsimile numbers of banks that may provide  
reference if contacted by the Employer. 
_______________________________________________________________________ 
 
 _______________________________________________________________________ 
 
1.10.     Statement of compliance with the requirements of Clause 1.2 of the Instructions to  
Tenderers. 
_______________________________________________________________________ 
 
 _______________________________________________________________________ 
 
1.11.     Proposed program (work method and schedule) in compliance with requirement of clause  
1.3 of the Instructions to Tenderers.   Descriptions, drawings and charts, as necessary, to comply with the 
requirements of the tendering documents, 2. Joint Ventures, 
 
2.4       The information listed in 1.1 -1.10 above shall be provided for each partner of the joint  
venture. 
 
2.5       The information required in 1.11 above shall be provided for the joint venture. 
 
2.6       Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the  
tender on behalf of the joint venture. 
2.7       Attach the Agreement among all partners of the joint venture (and which is legally binding  
on all partners), which shows that: 
 
(a)        all partners shall be jointly and severally liable for the execution of the Contract in  
accordance with the Contract terms; 
 
(b)        one of the partners will be nominated as being in charge, authorized to incur liabilities and  
receive instructions for and on behalf of any and all partners of the joint venture, and 
 
(c)        the execution of the entire Contract, including payment, shall be done exclusively with the  
  partner in charge. 



 

 

TENDER QUESTIONNAIRE 

 

1.   Full names of tenderer 

 ……………………………………………………. 

 

2.    Full address of tenderer to which tender correspondence is to be sent (unless an agent has  

been appointed below) 

……………………………………………………. 

 

3.   Telephone number(s) of tenderer 

……………………………………………………. 

 

4.   Telex address of tenderer 

 ……………………………………………………. 

 

5.   Name of tenderers representative to be contacted on matters of the tender during the tender  

period. 

……………………………………………………. 

6.   Details of Tenderers nominated agent (if any) to receive tender notices 

……………………………………………………. 

This is essential if the tenderer does not have his registered address in Kenya (name, address, 

telephone, telex) 

        Signature of Tender_____________ 

 

Make copy and deliver to: __________________(Name of Employer) 



 

 

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2(a), 2(b) or 2(c) and 2(d) 
whichever applies to your type of business. 
You are advised that it is a serious offence to give false information on this Form.  
 
Part 1 - General 
Business Name................................................................................. 
 
Location of business premises; Country/Town.................................... 
 
Plot No.................................... Street/Road .......................................  
 
Postal Address ................................. Tel. No.......................................      
 
Nature of Business ............................................................................ 
 
Current Trade License No........................... Expiring date........................ 
 
Maximum value of business which you can handle at any time: K. pound..............................  
 
Name of your bankers......................................................................... 
 
Branch........................................................................................... 
 
Part 2(a) - Sole Proprietor 
Your name in full.......................................................................................  Age..................... 
 
Nationality..........................................   Country of Origin................... 
Citizenship details........................................................................... 
 
Part 2(b) - Partnership 
Give details of partners as follows: 
 
Name in full      Nationality   Citizenship         Details Shares 
1   ................................................................................. 
2     ................................................................................. 
3     .................................................................................. 
 
Part 2(c) - Registered Company 
Private or public ....................................................................... 
Sate the nominal and issued capital of the company 
Nominal Kshs…………………………… 
Issued Kshs ............................................................................. 
Give details of all the director as follows: 
 
Name in full Nationality    Citizenship Details*          Shares 
 
1. ……………………………………………………………………….



 

 

2……………………………………………………….. 
 
3……………………………………………………….. 
 
4……………………………………………………….. 
 
 
Part2(d) - Interest in the Firm: 
 
Is there any person/persons in .................................... (Name of Employer) who has interest in this firm? 
 
Yes/No......................... 
..............(Delete as necessary). 
 
 
I certify that the above information is correct. 
 
…………………………… …………………………………   ……………….. 
 
(Title)     (Signature)             (Date)  
 
 
Attach proof of citizenship 



 

 

DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portion of the Works under any heading, he must give below details 

of the sub-contractors he intends to employ for each portion. 

Failure to comply with this requirement may invalidate the tender. 

 

(1)   Portion of works to be sublet: ............................. 

(i)         Full name of Sub-contractor 

And address of head office: ............................. 

(ii)        Sub-contractors experience of similar works carried out in the last 3 years with  

Contract value: ………………. .............................. 

    …………………………. 

    ………………………….. 

    …………………………… 

 

(2)  Portion of works to sublet: ……………………………… 

(i)         Full name of sub-contractor  

And address of head office:………………….. 

        ……………………………… 

        …………………………… 

(ii)        Sub-contractors experience  

of similar works carried out  

in the last 3 years with  

Contract value 

   ……………………………… 

        …………………………… 

 

 

____________________________   ______________________________ 

[Signature of Tenderer]      Date 



 

 

LETTER OF NOTIFICATION OF A 

Address of Procuring Entity 
________________________ 

______________________ 
 

To:_____________________________ 
 
 
RE: Tender No.________________________________ 
 
Tender Name This is to notify that the contract/s stated below under the above-mentioned tender have 
been aed to you. 
_____________________________________________________________________________ 
 
1.   Please acknowledge receipt of this letter of notification signifying your acceptance.' 
 
2.   The contract/contracts shall be signed by the parties within 30 days of the date of this letter  
but not earlier than 14 days from the date of the letter. 
 
3.   You may contact the officer(s) whose particulars appear below on the subject matter of this  
letter of notification of a. 
 
(FULL PARTICULARS) ________________ ______________________________________________ 
_________________________________________________________________________________ 
 

 
 
 

SIGNED FOR ACCOUNTING OFFICER 



 

 

SPECIFICATIONS AND PRICING NOTES 

 

GENERAL ITEMS Materials Generally 

A.I       All materials used on the works shall be new and of the qualities and kinds specified  

herein and equal to approved samples. Deliveries shall be made sufficiently in advance to enable 

samples to be taken and tested if required. No materials shall be used until approved and ail materials 

which are not approved or which are damaged, contaminated or have deteriorated in any way or do not 

comply in any way with the requirements of this specification shall be rejected and shall be immediately 

removed from the site at the Contractors expense. 

 

A.2        Material for which there is a Kenya Bureau of Standard specification 

All materials used in the works for which a Kenya Bureau of Standards Specification has been published 

shall conform with the latest edition thereof in every way.  The Architect reserves the right to demand that 

the Contractor shall obtain at his own expense a certificate in respect of any materials to state that is in 

accordance with the Kenya Bureau of Standard specification.  

 

 

A.3        Materials for which there is no Kenya Bureau of Standards specification 

All materials used in the works for which no Kenya Bureau of Standards specification has been published 

shall conform with the British Standards Specification for such materials.  If there are no published 

standards as specified for any materials, the quality of such materials shall be generally of a standard 

equal to those for which there is a Kenya Bureau of Standards or British Standard specification. 



 

 

EXCAVATION AND EARTHWORK  

 

B. 1  Site Clearance 

Site Clearance shall include the cutting down of all trees, stumps, bushes, vegetation and rubbish, 

burning the debris arising in approved locations and carting remaining material to a tip provided by the 

Contractor. 

 

B.2  Nature of the Soil 

The Contractor is advised to visit the site and ascertain the nature of the ground to be excavated and he 

shall price accordingly and no claim will be allowed for want of knowledge in this respect. 

Rates for excavation shall include for excavation in soil, earth, black cotton, sandy soil, Murram, tuff, soft 

rock, boulders or whatever other subsoil is encountered except hard rock as defined below. 

 

B.3  Foundation Excavations '                                                                                 ; 

a)    The foundation trenches and column bases shall be excavated to the widths and depths  

of the concrete foundations shown on the drawings or to such widths and depths as the Engineer may 

instruct after examination of the excavations.   Quantities of ali excavations shall be measured and valued 

by the Quantity Surveyor and any difference between such measurements and the measurements herein 

given shall be dealt with as a variation to the Contract. 

 

If however, the Contractor excavates to any greater depths than shown in the drawings or as instructed 

by the Engineer, then he shall at his own expense fill in such extra depth of excavation with concrete as 

specified for the foundations to the satisfaction of the Engineer.  The Contractor shall not be paid for the 

cost of any excavation executed deeper or wider than shown on the drawings or instructed by the 

Engineer nor the cost of back filling such excavation or disposing of surplus. 

 

B.4  Surplus Soil Disposal  

Excavated material not required for subsequent refilling shall be removed to areas off site which shall be 

approved by the Architect. 

 

B.5  Top Soil for Spreading 

Where required in the Bills of Quantities, top soil required for subsequent spreading over finished work 

hall be especially selected and shall be dumped in special heaps as indicated by the Architect.  Such top 

soil shall be reasonably free from vegetation to the satisfaction of the Architect and shall be compacted as 

little as possible in the heaps. 

 

B.6  Filling under Surface Beds in Buildings 



 

 

 

i) Murram filling 

Murram for filling as base course shall be from an approved source and of the highest quality. It shall be 

laid in layers not less than 150mm thick and not greater than 230mm thick prior to compaction.   Water 

will be applied to O.M.O. and each layer will be thoroughly compacted by at least 8 passes of a 10 tons 

smooth wheeled roller or a 2 tons vibrating roller until all movement ceases and 100% C.B.R. is obtained. 

 

Ii) Hardcore filling 

Hardcore filling shall be crushed rock, broken concrete or other approved hard granular materials broken 

to pass not greater than a 150mm ring or to be 75% of the finished thickness of the layers being 

compacted whichever is the less and graded so that it can be easily and thoroughly compacted by rolling.  

The filling is to be laid in layers each of a consolidated thickness not exceeding 230mrn. 

 

 

B.7       Anti-termite treatment 

Where described the top surface of filling shall be treated with Gladiator T C Pesticides to be supplied 

and applied by Rentokil Ltd. P.O. Box 44360, Nairobi or other equal and approved firm strictly in 

accordance with the satisfaction of the Architect.  The Contractor must destroy any termite nests found 

within the perimeter of the building and within 20 metres from the building externally and take out and 

destroy queens, impregnate holes and tunnels with approved insecticide and backfill with hard material, 

well rammed and consolidated.  The specialist shall be required to issue a 10 year guarantee to the 

Employer. 

 

B.8        Polythene Sheeting 

Polythene sheeting shall be produced by an approved manufacturer Joints in sheeting shall be treble 

folded with a 150mm fold and taped at 300mm intervals with 50mm wide back plastic adhesive tapes. 

The sheeting shall not stretched but shall be laid with sufficient wrinkles to permit shrinkage up to 15%. 

The Contractor shall ensure that the membrane is not pierced buying laying and concreting. 

 

B.9        Existing Services 

Before commencing works, the Contractor shall at his own expense ascertain in writing from the relevant 

Local Authorities and ail other Public bodies, companies and persons who may be affected, the position 

and depths of their respective ducts, cables, mains or pipes and appurtenance.   He shall thereupon 

search for and locate such services. 

Active existing services shall be adequately protected from damage or relocated as directed by the 

Architect.   Inactive services, shall be removed or sealed off in accordance with the direction of the 

Architect.  



 

 

 

10      Protection 

The Contractor shall protect all graded and filled areas from the actions of the elements.  Any settlement 

or washing away that occur prior to acceptance of the works shall be repaired and grades re-established 

to the required elevations and slopes 



 

 

CONCRETEWORK  

C. 1 Codes of Practice 

All workmanship, materials, tests and performances in connection with reinforced concrete shall be in 

conformity with the latest edition of the British Standard for concrete works 9B.S. B110 parts l &2, B.S. 

8004, B.S. 8007) and any other approved Local and International Standards.  Where inconsistency exists 

between these preambles and these Standards, the Contractor shall notify the Engineer in good time for 

his Clarification as to which of the two implications on the Contract. 

 

C.2       Supervision 

A competent person approved by the Engineer shall be employed by the Contractor whose duty will be to 

supervise all stages in the preparation and placing of the concrete. All cubes shall be made and site tests 

carried out under his direct supervision on Consultation with the Engineer. 

 

C.3        Cement 

Cement unless otherwise specified shall be ordinary Portland Cement of a brand and source approved by 

the Engineer and shall comply with the requirements of K.S.02-21. A manufacturers certificate of test in 

accordance with K.S.Q2-21 shall be supplied for each consignment delivered to the Site. 

 

C.4        Aggregate 

Aggregates shall conform with the requirement K.S.02-95 and all the proposed sources, types and 

grading test results of all aggregates are to be approved in all respects by the Engineer before work 

commences. 

If in the opinion of the Engineer the aggregate meets with the above requirements but is dirty or 

adulterated in any manner it shall be screened and/or washed with clean water at the Contractors 

expense. 

Aggregate shall be delivered to the Site in their prescribed sizes or gradings and shall be stock-piled on 

paved areas to boarded platforms in separate units to avoid intermixing.   On no account shall 

premixed cores aggregates be brought to the patching plant. On no account shall aggregates be 

stock-piled on the ground. 

 

C.5       Water .                                                                                                                              . 

The water used for mixing concrete shall be from an approved source, clean, fresh and free from harmful 

matter and comply with the requirements of B.S.3148. 

 

C.6       Quality Control at Works Stage 

Once the concrete mix is accepted from preliminary to works stage, the principal basis of control shall be 

analysis of the cube test results at 28 days 



 

 

 
C.7  Cement . 
The Quantity of cement shall be measured by weight.  Where delivered in bags, each batch of concrete is 
to contain one or more bags of cement in accordance with the proportions specified. 
For non-structural concrete, volume batching may be used as indicated below: 
 
Class of Concrete    15         10                                       
 Nominal mix by volume               1:3:6     1:4:8 
 
 
Cubic metres of fine aggregate 
Per 50 kg. bag of cement   0.12      0.16                                                
 
Cubic metres of coarse aggregate   
 
Per 50kg bag of cement              0.24      0.32     
 
Max. size of coarse aggregate    40mm* 40mm*  
*or 20mm for blinding concrete where described. 
 
 
Where batching is by volume, approved gauge boxes of such a size as will give the correct proportions 
shall be used, and full account shall be taken of bulking due to high moisture content. 
 
C.8  Construction Joints 
Construction joints shall be permitted only at the positions predetermined on the drawings or as instructed 
on the site by the Engineer.   In general they shall be located at points of minimum shear, viz, vertical at, 
or near rnicspans of slabs, ribs and deems.  
 
C.9  Faulty Concrete 
Any concrete which fails to comply with these Preambles, or which shows signs or setting before it is 
placed small be taken out and removed from the bite, where concrete is round to be defective after it has 
set the concrete shall be cut out and replaced in accordance with the Engineers instructions.  On account 
shall any faulty, honeycombed, or otherwise defective concrete be repaired or patched until the Engineer 
has made an inspection and issued instructions for the repair. 
 



 

 

10     Steel reinforcement 
The steel reinforcement shall comply with the latest requirements of the following British Standards: 
 
Hot rolled MS for the 
Reinforcement of concrete  KS 02-22 
 
Hot rolled MS for the                                             
Reinforcement of concrete  KS 4449      
 

Cold worked H.Y, steel for the  
Reinforcement of concrete  BS 4461 
 
Hard drawn steel wire  BS 4482                            
 
C.11     Fabric Reinforcement • 
Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement to B.S. 4483 and of 
the size and weight specified and made of wire to B.S. 4482 
 
 
C.12      Fixing Steel Reinforcement. 
 
Reinforcement shall be accurately bent to the shapes and dimensions shown on the Drawings and 
Schedules and in accordance with B.S. 4466 and B.S. 8110.   reinforcement must be cut and bent cold 
and no welded joints will be permitted unless to detailed or directed by the Engineer. 
 
C.13      Formwork 
The method and system of formwork which the Contractor proposed to use shall be approved by the 
Engineer before construction commences. Formwork shall be substantially and rigidly constructed of 
timber, steel, plastic, precast concrete or other approved material. 
 
All timber formwork shall be good, sound, clean, sawn, well-seasoned timber free from warps and loose 
knots and of scantlings sufficiently strong for their purpose. 

  



 

 

WALLING 

 

MATERIALS 

D.I       Cement  

Cement used for making mortar shall be as described in concrete work.  

 

D.2       Lime 

The lime for making mortar shall be obtained from an approved source and shall comply with BS 890 

Class A for non-hydraulic lime. The lime to be run to putty in an approved lined pit or container.  The 

water to be first run into the pit or container and the lime to be added until it is completely submerged, 

stirred vigorously until all lumps are disintegrated and shall be kept constantly covered with water and 

regularly stirred for at least four weeks.  The resulting milk-lime then to be run through a fine sieve and 

run into a pit or other container and kept clean and moist for not less than two weeks before being used in 

the works. 

 

D.3       Sand 

Sand used for making mortar shall be clean, well graded siliceous sand of good sharp hard quality equal 

to samples which shall be deposited with and approved by the Architect.   It shall be free from lumps of 

stone, earth, loam, dust, salt, organic matter and other deleterious substances, passed through a fine 

sieve and washed with clean water if so directed by the Architect. 

 

D.4        Water 

Shall be as described in Concrete work. 

 

D.5        Stone 

All stone shall comply with the requirements of CP 121.202 for masonry and rubble walls respectively 

except where amended or extended by the following clauses. ,                     . 

 

D.6       Reinforced Walls 

Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure that a minimum of 

20mm cover is given to the reinforcement unless otherwise specified. 

Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is not in contact with the 

blocks or stone. 

 



 

 

D.7       Wall Ties 

Wall ties shall be provided to connect walls to steel or concrete columns and beams to connect two 

unbounded leaves of wall. 

 

Wall ties shall be provided at 450mm centers both vertically and 900mrn centres horizontally and shall be 

staggered when used to connect two leaves of unbounded wall.  Wall ties shall be embedded into each 

material by a minimum of 50mm 

 

D.8  Fair Face 

All concrete and hollow blockwork described as finished with a fair face is to be built to a true and even 

face with the joints finished as specified hereinafter. 

 

D.9       Pointing 

Pointing of walls shall be prepared for pointing by raking out all loose or friable material to a minimum of 

15mm to form a square recess.  The joints shall then be wetted and new mortar shall be forced into the 

joints and finished as directed. 



 

 

GLAZING 

 
MATERIALS  
E.1  General 
Glass used in glazing and for mirrors shall be best quality clear glass free from visible defects so that to 
afford uninterrupted vision or reflection as appropriate and without obvious distortion. 
 
E.2  Standards 
Glass for glazing and mirrors shall be approved manufacture and is to comply with B.S. 952 in all 
respects free from flaws, bubbles, specks and other imperfections. 
 
E.3  Clear sheet glass etc. 
The clear sheet glass shall be ordinary glazing (OG) quality.  
 
 
E.4  Obscured Glass  
To be of type described and as approved Architect. 
 
E.5  Putty 
a) The putty for glazing to wood sashes is to be linseed oil putty all as B.S. 644. 
 
 
Workmanship 
 
E.7  General 
Glazing of all types in ail locations shall be carefully executed by artisans skilled in this type of work and 
in conformance with the recommendations of CP 152. Glazing shall be carefully fitted so that it is not 
subject to pressure and stresses imposed by being an overtight fit within framing.  
 
 
 
METALWORK, MATERIALS  
 
F.1  Generally 
All materials shall be the best of their respective kinds free from defects and all work is to be carried out in 
the most workmanlike manner and strictly as directed by the Architect.  The materials in al! stages of 
transportation, handling and stacking shall be kept clean and prevented from injury by breaking, bending 
or distortion and weather action. .                   
 
F.2  Mild Steel  
Mild steel shall comply with B.S. 15.  
 
F.3        Hollow Section Tubing  
Square and rectangular hollow section tubing shall be hot rolled mild steel in accordance with Grade 43C 
of B.S.4360.  
 
A       Bolts, Nuts and Washers 
These shall be fabricated from materials which comply with B.S.15 and each manufactured item shall 
comply with the appropriate B.S. 
 



 

 

F.5        Galvanized Sheet Steel 
To be No.24 S.W.G. of approved manufacture to B.S. 2989 of quality mild steel sheets cold rolled close 
annealed patent flattened and hot dip galvanized. 
 
F.6        Stainless Steel 
Stainless steel tube shall be Austenic steel B.S. comparable to B.S. 1449 Type 316 S 16\  
 
F.7        Steel Grilles 
  
Steel Grilles shall be manufactured from section confirming with B.S.990 of heavy duty sections of the 
metric W20 range of approved manufacture and design approved by the Architect. 
After manufacture and before delivery to site steel windows are to be hot galvanized by dipping in a bath 
of molten zinc or painted with one coat primer. 
 
WORKMANSHIP 
 
F.8        Welding 
All welding is to be in accordance with the requirements of B.S. 1856 and 938 and the electrodes shall 
comply with b.s. 639. 
 
F.9        Painting 
All steel is to be wire brushed and any loose scale, dirt or grease shall be removed before any painting is 
commenced.   One coat of red oxide primer type A to B.S. 2523 shall be applied at the shop. 
Any damage to the printing paint shall be made good to the Architects satisfaction. F.10       
 
F.10  Fixing of Steel Grilles 
Fixing of metal grilles shall include for assembling and fixing, including screwing to sub-frames or cutting 
mortices for lugs in concrete or walling and running with cement mortar 91:4), bedding frames in similar : 
mortar, pointing in mastic, bedding sills, transoms and mullions in mastic, making good finishing around 
both sides and fixing, and adjusting all fittings and frames. 



 

 

FLOOR, WALL AND CEILING FINISHINGS 

PLASTERWORK  

G,l       Generally 

Render, both internal and external shall be cement and sand in the proportions 1:4 finished to the 

thickness specified. 

Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by volume, and a finishing coat of 1 

part cement to 10 parts lime putty. Each coat shall be finished to the thickness specified. 

 

G.2       Cement 

Ordinary Portland cement and shall comply with K.S. 02-21.   White and coloured cements shall comply 

with B.S. 12 and be obtained from an approved manufacturer. 

 

G.3        Lime 

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2.  

 

GA       Sands 

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1.  

 

G.5        Water — Water shall be clean and kept free from all impurities. 

 

G.6       Mixing of materials 

 

All materials shall be thoroughly mixed in the proportions described.   No mixes of plasters, other than 

described shall be used. 

 

G.7       Period between coats 

Cement - lime undercoats shall be allowed to dry out thoroughly before a further coat is applied. • 

 

G.8       Surfaces of beds and backings  

Screeded beds for insitu finishing of floor finishing bedded in mortar, shall be left rough from the 

screeding board. 



 

 

Floated beds for inflexible floor finishing bedded in mastic, shall be left with a plain textured surface. 

 

Trowelled beds for flexible finishing shall be finished smooth and free from score marks, grooves or 

depressions. . 

 

Screened backings for insitu wall finishing or wall finishing bedded in mortar shall be scratched for key. 

Floated backings for inflexible wall finishing fixed with adhesive shall be left with a plain surface. 

 

Trowelled backings for flexible wall finishings shall be finished smooth and free from score marks or 

depressions.  

 

Beds and Backings for finishings by specialists shall be to the approval of the specialist. 

 

Preparation of surfaces 

All surfaces to receive the finishing’s in this section shall be thoroughly cleaned.  Screeds to receive 

finishing’s bedded in rnortar shall be well wetted before laying is commenced. 

 

PAINTING AND DECORATING 

MATERIALS 

 

MATERIALS  

H.I       Colour range 

Painting and decorative schemes shall be carried out in colours selcted by the Architect from the 

approved range of colours. 

 

H.2       Approval of brands 

The Contractor shall seek, in writing, approval from the Architect for all brands of paint he wishes to use.  

 

H.3       Quality of Products 

Where a type of paint is produced by the Manufacturer in more than one quality, only paints and materials 

of the first or best quality shall be used in the works.  The container label shall indicate clearly the quality 

of the paint being used.



 

 

Where it is not evident that the first or best quality of paint is being used, the Architect will order the 

removal of such materials from the site and rectification of any work executed with those materials, all at 

the Contractors expense. 

 
H.4  Same makers materials used for coating 
While materials for the work may be obtained from several makers, undercoats and finishing coats for a 
particular surface must be obtained from the same maker, (i.e. one makers undercoat). 
 
H.5  Remedying defects due to defective materials 
All materials, which in the opinion of the Architect are unsatisfactory shall be immediately removed from 
the site and any work executed with such defective materials shall be made good by the Contractor, at his 
expense, to the satisfaction of the Architect. 
 
H.6  Emulsion paint  
Emulsion paint (interior and/or exterior), shall have a P.V.A. base and shall be of an approved brand. The 
first coat shall be thinned in accordance with the manufactures instructions.   Where described as applied 
externally, the paint shall incorporate an approved fungicide to prevent fungus growth. 
 
H.7  Black bituminous paint 
Black bituminous paint shall comply with B.S. 3416, Type 1 for general use, Type ii for drinking water 
 
H.8  Primer for iron and steelwork 
Primer for iron arid steelwork shall be:- ,                                              
a)         Lead based priming paint complying with B.S. 2523, Type B.                                          
a) Calcium plumbate priming paint complying with B.S. 3698, Type A.           
 
H.9  Primer for woodwork 
Primer for internal woodwork, other than the internal surfaces of external doors, windows and their frames 
and backs of frames and linings, etc. in contact with masonry, concrete or plaster, shall be leadless white 
or light grey priming paint not darker than 9-093 of B.S. 4800 which shall be compatible with the 
subsequent coats and obtained from the same maker. 
 
H.10  Oil paints  
Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats, shall be approved quality, as 

appropriate. 

 

H.27     Polyurethane lacquer  

Polyurethane lacquer shall be an approved single pack or two pack lacquer as described of interior or 

exterior quality, as appropriate. 

 

H.31     Plaster, rendering, concrete blockwork and brickwork 

All plaster or mortar splashes, etc shall be removed from plaster rendering, concrete, block work and 

brickwork by careful scraping; all holes, cracks, etc., shall be stopped and the whole of the surfaces shall 

be brushed down to remove dust and loose materials.  In addition, al! traces of mould oil shall be 

removed from concrete surfaces by scrubbing with water and detergent and rinsing with clean water to 

remove all ;         detergent. 

 



 

 

H.35     Iron and steel , 

Before fixing, ail rust and scale shall be removed from iron and steel surfaces by wire-brushing, scraping, 

hammering, flame cleaning etc.        

 

H.37     Hardwood 

All dirt and grease shall be removed from hardwood surfaces.  After priming, all nail holes and other 

imperfections shall be stopped. .                                                                

 

H.38     Fiberboard 

All dirt shall be brushed off from fiberboard surfaces.  After priming all nail holes and other imperfections 

shall be stopped. 

 

H.39      Plywood          

Surfaces of plywood to be painted shall be filled as required with a plaster based filler for internal work, 

and a filler as described in stopping here before for external work, and then rubbed down and all dust and 

loose materials brushed off. 

 

H.40     Woodwork to be painted  

Before fixing woodwork, all surfaces which will be visible after fixing shall be rubbed down and all knots 

and resin pockets shall be scorched back and coated with knotting.          

After priming and fixing, all nail holes and other imperfections shall be stopped and the whole surface 

shall be rubbed down and all dust brushed off. 



 

 

H.41     Woodwork to receive clear finish 

All holes and other imperfections in surfaces to receive a clear finish shall be stopped and the whole 

surface shall be rubbed down to a fine satin finish and all dust brushed off. 

 

Workmanship 

 

H 4.2     Standard of workmanship 

Prior to the commencement of internal or external decoration, areas not exceeding 50 square metres in 

total area, and designated by the Architect, shall be completely decorated, and after approval shall be 

used as a standard for the whole of the works.  Any additional cost involved in carrying out such 

decoration in advance of the general work shall be deemed be included in the Contract Sum.  Such 

decorated surfaces shall be made good and touched up as necessary prior to the handing over of the 

works.  

 

H.43     Stirring of materials  

The contents of all cans and containers of all materials must be properly and thoroughly stirred before 

and during use and shall be suitably strained as and when necessary. 

 

14     Manufacturer’s instructions 

All materials shall be used strictly in accordance with instructions issued by the manufacturers concerned. 

The addition of thinners, driers or other materials will only be permitted when specially required by the 

maker and the procedure approved by the Architect. 

 

H.45     Brush work 

Unless otherwise described, all coatings shall be applied by Brush.  Written permission must be obtained 

from the Architect for the application of coatings by spray or roller where not so described, and if 

permission is gran 

 

 

 

 

 

 

 

 

 

 



 

 

ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  SUBSTRUCTURE (Provisional)         

  Excavation         

            

  Excavation including maintaining and supporting 

sides and keeping free from water, mud and fallen 

materials by bailing, pumping or otherwise 

        

            

A Prepare site by stripping top 200 mm of soil to 

remove all debris including sand (if any) from site 

and carting away spoil 

SM 200     

            

B Excavate to reduce levels not exceeding 1.50m 

deep average depth 300mm 

SM 200     

            

C Excavate for foundation strip commencing at 

reduced levels depth not exceeding 1.50m deep 

CM 69     

            

D Excavate for service pit commencing at reduced 

levels depth not exceeding 1.50m deep 

CM 42     

            

E Excavate for pit over 1.5M deep but not exceeding 

3.0M 

CM 14     

            

F Remove surplus excavated material from site CM 79     

            

G Backfill around foundation CM 46     

            

  Filing         

            

H 300 mm thick approved hardcore filling spread, 

well rammed and compacted in 150mm layers to 

receive concrete surface bed  

CM 52     



 

 

            

I 50mm blinding layer on hardcore surfaces SM 172     

            

  Concrete         

            

J 50mm thick mass concrete class Q (1:3:6) to 

bottoms of foundations 

CM 5     

            

  Insitu concrete; reinforced; vibrated         

            

K Strip foundation CM 12     

            

L Stub columns CM 10     

            

M 200mm thick service pit wall SM 13     
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ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  Floor Slab         

            

N 200mm thick floor slab with surface steel trowelled 

smooth 

SM 145     

            

0 150mm thick floor slab with surface steel trowelled 

smooth 

SM 60     

            

  Reinforcement         

            

  Bars; high yield steel; cold worked to B.S. 4461 

including bends, hooks, tying wire and distance 

blocks 

        



 

 

A T12mm diameter bars Kgs 280     

            

B T10mm ditto Kgs 822     

            

C T8mm ditto Kgs 84     

            

  Fabric; B.S.4483         

            

D Reference A142 mesh 200 x 200 mm , weight 2.22 

kgs per square meter ( measured net - no 

allowance made for laps( inclunding bends, tying 

wire and distance blocks 

SM 172     

            

  Sawn formwork to insitu concrete as 

described;- 

        

            

E To sides; vertical or battering of columns SM 15     

            

F To sides; vertical or battering of service pit SM 71     

            

G To soffits of suspended slabs SM 5     

            

H Formwork to edges of floor slab. LM 102     

            

  Walling         

            

I 200mm thick approved natural stone; local; 

roughly squared to foundation walling; bedding 

and jointing in cement sand (1:3) mortar 

SM 140     

  Damp proofing         

            

J 200mm wide; B.S. 743 Type A bitumen hessian 

base 150 mm laps (no allowance made for laps); 

horizontal, 1 no. layer, bedded in cement sand 

(1:3) mortar 

LM 75     

Total to Substructures Collection below           -    



 

 

            

  SUBSTRUCTURES COLLECTION         

  Total from page 1                  -    

  Total from above                 -    

           

SUBSTRUCTURES SUB TOTAL TO SUMMARY           -    

ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  SUPERSTRUCTURES         

            

  Natural Stone Walling         

            

A 150 mm thick approved local; chisel dressed both 

sides; bedding, jointing  and pointing in cement 

sand (1:3) mortar 

SM 170     

            

            

  SUPPERSTRUCTURE STORES & OFFICE         

            

  Concrete Work         

            

  Insitu concrete; reinforced; class 20 / (20mm); 

vibrated 

        

B Ring Beam CM 2     

            

  Reinforcement         

            

  Bars; high yield steel; cold worked to B.S. 4461 

including bends, hooks, tying wire and distance 

blocks 

        

            

C T12mm ditto Kgs 140     

            

D T8mm ditto Kgs 64     



 

 

            

  Sawn Formwork to:         

            

E Sides and soffits of ring beam SM 24     

            

  Total page 3 to Superstructures Collection           -    

ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  SUPPERSTRUCTURE STEEL WORKS         

            

  The following in steel structure including; cutting, 

assembling, bolts, cleats , nuts, washers, fish 

plates, bracings, anchor plates and gusset plates 

        

            

A 150x150x4mm thick RHS upright stanchions LM 68     

            

B Allow for 10% for waste arising from cuttings LM 6.8     

            

  Horizontal beams ( Lattice )         

            

C 75x50x3mm RHS top and bottom chord LM 40     

            

D Allow for 10% for waste arising from cuttings LM 4     

            

E 50x50x3mm SHS struts and ties LM 43     

            

F Allow for 10% for waste arising from cuttings LM 4.3     

            

  Angle line          

            

G 75x175x6mm thick angle line LM 40     

            

  Painting and Decorations on Metal Work         

            



 

 

  One coat etching primer; one undercoat; two coats 

super gloss oil paint to "Crown Paints" or other 

equal and approved 

        

            

H Frames  LM 191     

            

  Pit Access         

            

  Guard Rails & Stairs         

            

I 40mm dimaeter x 2mm thick steel rods, fanged at 

one end built into concrete, other end welded and 

ground smooth 

LM 6     

            

J 25x25x2mm SHS sections for bottom and 

intermediate rails. 

LM 12     

            

  Painting and Decorations on Metal Work         

  One coat etching primer; one undercoat; two coats 

super gloss oil paint to "Crown Paints" or other 

equal and approved 

        

K Small pipes LM 18     

            

            

Total page 4 to Superstructures Collection           -    

ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  Wall Cladding         

            

L 50x50x2mm thick SHS welded to vertical 

members and SHS columns 

LM 145     

            

  Painting and Decorations on Metal Work         



 

 

  One coat etching primer; one undercoat; two coats 

super gloss oil paint to "Crown Paints" or other 

equal and approved 

        

            

M Frames LM 145     

            

N 26 gauge pre-painted sheets as IT5 profile with 

94mm side laps to intermediate vertical members 

including J-bolts washers nuts & rubber caps at 

600mm centres 

SM 76     

            

O Translucent sheets to match cladding sheets in 

every respect 

SM 36     

            

  Roof Covering         

            

  Galvanized corrugated iron IT5  sheets; 26 

gauge;pre-painted with all necessary accessories 

& fixing 

        

            

A Roof covering; 150mm laps both sides and fixing 

to Z purlins on steel lattices at 5000mm c/c 

SM 237     

            

C Translucent sheets to match roofing sheets in 

every respect 

SM 21     

            

  Accessories, fixing as necessary to roof sheets         

            

C Standard ridge gauge 26 LM 21     

            

  Lattices         

            

D 75x50x3mm RHS top and bottom chord LM 114     

            

E Allow for 10% for waste arising from cuttings LM 11.4     

            



 

 

F 50x50x3mm SHS struts and ties LM 143     

            

G Allow for 10% for waste arising from cuttings LM 14.3     

            

H 150x50x2mm Z purlins at 1500mm c/c welded to 

steel lattices 

LM 207     

            

  Painting and Decorations on Metal Work         

I Frames LM 464     

            

Total page 5 to Superstructures Collection           -    

ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  DOORS         

            

  Supply and fix standard steel doors with all 

necessary ironmongery 

        

            

A Single swing door size 1200 x 2400 mm high NO 1     

            

B Single swing door size 900 x 2400 mm high NO 3     

            

  Painting and Decorations         

            

  Prepare and apply three coats oil paint full gloss to 

Crown Solo or other equal and approved to:- 

        

            

C General door surfaces; internal and external SM 19     

            

  WINDOWS         

            

  Bull-nosed burnt clay, finishing fair on all exposed 

surfaces and hoisting and placing in position, 

bedding, jointing and pointing in pigmented 

        



 

 

cement and sand (1:3) mortar 

            

D 150 x 25mm thick clay window sill LM 8.2     

            

  METAL WORK         

            

E Standard steel casement window, overall size 

1000 x 1200mm high with all necessary 

ironmongery 

NO 1     

            

F Standard steel casement window, overall size 

2400 x 1200mm high with all necessary 

ironmomgery 

NO 3     

            

  Glazing         

            

G 5mm Thick clear sheet glass panes over 0.1 but 

not exceeding 0.5 square meters; fixing with putty 

SM 10     

            

  Painting and Decorations         

            

  Prepare and apply three coats oil paint full gloss to 

Crown Solo or other equal and approved to: - 

        

            

H General window surfaces; over 300mm girth 

internal 

SM 10     

            

I General window surfaces; over 300mm girth 

external 

SM 10     

            

            

            

            

Total page 6 to Superstructures Collection           -    



 

 

ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  FINISHES         

            

  Wall finishes         

            

  Insitu finishes         

            

  Render; 15mm thick, 1 No. coatwork of cement 

and sand (1:3); wood floated to concrete or 

blockwork base generally to: - 

        

            

A Walls and beams: external SM 115     

            

  Plaster; 15mm thick,  2 No. coatwork, 12mm first 

coat of cement sand (1:3); 3mm second coat of 

cement and lime putty (1:9); steel trowelled to 

concrete or blockwork base generally to: - 

        

            

B Walls; Internal SM 177     

            

  On steel trowelled plastered surfaces; Prepare and 

apply one undercoat and three coats of first quality 

emulsion paint to the following surfaces 

        

            

C Walls; Internal  SM 177     

            

  Tile, Slab or Block Finishings         

            

  Approved ceramic tiles to B.S. 1281; local; white 

glazed wall tiles to regular or approved other 

pattern; bedding and jointing in cement sand (1:4) 

mortar, grouting with white cement 

        

            



 

 

D 6mm thick; butt joints straight both ways; to 

cement sand base (m/s) to walls internal 

SM 75     

            

  Beds or Backings         

E 15mm thick one coat backings; wood floated to 

receive ceramic tiles (m/s) to concrete or 

blockwork base; to walls internal 

SM 30     

            

  Floor finishes         

            

F 30mm thick steel trowelled screed; to floors level; 

internal 

SM 60     

            

G 40mm thick cement sand floor finish; power floated 

to approval 

SM 112     

            

            

            

            

Total page 7 to Substructures Collection           -    

            

            

            

  SUPERSTRUCTURE COLLECTION         

            

            

  Total from page 3                  -    

            

            

  Total from page 4                  -    

            

            

  Total from page 5                  -    

            

            

  Total from page 6                  -    



 

 

            

            

  Total from page 7                  -    

            

            

            

            

Total Superstructures to Summary Collection           -    

ITEM DESCRIPTION UNIT QTY  RATE   

AMOUNT 

(KES)  

            

  PRIME COSTS & PROVISIONAL SUMS         

            

  PRIME COSTS         

            

  Prime Cost sums for works to be executed by 

nominated subcontractors 

        

            

  Allow a Prime cost sum of Kenya Shillings fifty 

thousands only for electrical installations. 

 ITEM        

            

            

            

  PROVISIONAL SUMS         

            

  The following provisional sums are to be 

measured on completion and priced in accordance 

with the rates contained in these bills of quantities 

or prorata thereto or deducted in whole if not 

required 

        

            

            

  Allow a provisional sum of Kenya shillings two 

hundred thousand only for Project management 

 ITEM        

            



 

 

            

            

TOTAL FOR P.C & PROVISIONAL SUM TO SUMMARY           -    

  SUMMARY         

  (1) SUBSTRUCTURE                 -    

            

  (2) SUPERSTUCTURE                 -    

            

  (3) PRIME COSTS & PROVISIONAL SUMS                 -    

            

TOTAL COST            -    

 


