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SECTION 1: FORM OF BID  

  

FORM OF BID  

  

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces in this 

form of Bid and Appendix)   

TENDER NAME:   PROPOSED BOMET MARKET CABRO WORKS, STALLS 

AND SHEDS CULVERT AND DRAINAGE WORKS AND 

FLOOD LIGHTS  AND SUPPLY OF TRUCK MOUNTED 

SKIP LOADER  

TENDER NO:  CGB/BMUN/KUSP/004/2019-2020   

  

 

 TO:    

  

COUNTY EXECUTIVE  

DEPARTMENT OF LANDS, HOUSING AND URBAN PLANNING   

COUNTY GOVERNMENT OF BOMET  

P. O. BOX 19-20400  

BOMET   

  

Sir,  

  

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and 

Drawings for the execution of the above named works we, the undersigned, offer to 

construct and install such works and remedy any defects therein in conformity with the 

said Bills of Quantities, Conditions of Contract, Specifications and Drawings for the sum 

of   

  

(Insert amount in words)  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

 (Insert amount in figures) 

éééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  
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As specified in the Appendix to Bid or such other sums as may be ascertained in accordance 

with the said Conditions.  

  

2. We undertake, if our bid is accepted, to commence the works within twenty-eight (28) days 

of receipt of the Engineerôs Order to Commence, and to complete and deliver the whole of 

the works comprised in the contract within the time stated in the Appendix to Form of Bid.  

3. If our bid is accepted we will, when required, obtain the guarantee from a reputable Bank 

(to be approved by you) to be jointly and severally bound with us in a sum of 2% of the 

bid sum for the due performance of the contract under the terms of a Bond to be approved 

by you.  

4. We agree to abide by this bid for the period of one hundred and twenty (120) days from 

the date fixed for receiving the same and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period.  

5. We understand that you are not bound to accept the lowest or any bid you may receive.  

6. On the basis of our previous experience we are fully experienced and competent in the type 

of work included in this BID and we have adequate financial resources to carry out the 

works described within the period for completion. We are in a position to fulfil the contract 

for which we have Bided.  

Dated this éééééééééé. Day of ééééééééé 20 ééééé.  

Signatureéééééééééééin the capacity of ééééééééé.ééééé.  

Duly authorized to sign bids on behalf of (Name of Bidder) ééééééééééé éééé.  

ééééééééééééééééééééééé..ééééééééééééééé  

 (Address of Bidder):  ééééééééééééééééééééééééééé  

 (Name of Witness):  ééééééééééééééééééééééééééé  

(Signature of Witness): ééééééééééééééééééééééééééé  

 (Address of Witness):  ééééééééééééééééééééééééééé  

(Occupation of Witness): ééééééééééééééééééééééééééé  
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SECTION 2: APPENDIX TO FORM OF BID   

APPENDIX TO FORM OF BID  

(This appendix forms part of the bid)  

  

DESCRIPTION  

  

Conditions 

of Contract 

Clause 

  

DETAILS  

Bid Security (Bank Guarantee Only)   2% of Bid Sum  

Employer  1.1 (a) (i) Bomet Municipality 

Engineer  1.1 (a) (iv) Resident Engineer , Bomet Municipality 

Engineerôs Authority to Issue Variations  2.1(d) 15% of the Contract Price  

Contract Documents  
5.1 (a) The language of the contract is English  

5.1 (b) The law in force is that of the Republic of Kenya   

Amount of Performance Security  

(Unconditional Bank Guarantee)  
10.1 

The performance security shall be in the form of an 

unconditional bank guarantee in the amount of ten  

(10) percent of the Contract Price   

Access to Data  11.1 

Data made available by the Employer under Sub 

clause 11.1 is open for inspection at the offices of the  

Chief Officer, Department of Lands, Housing and 

Urban Planning   

County Government of Bomet  

Programme to be submitted  14.1 
Not later than 21 (twenty one) days after issuance of 

Order to Commence  

Cash Flow Estimate  14.3 
Not later than 21 (twenty one) days after issuance of 

Order to Commence  

Minimum Amount of Third Party Insurance  23.2 1% of the Contract Sum  

Period for commencement, from  

Engineerôs Order to Commence  
41.1 

Not later than 28 (Twenty Eight) days after Notice of 

Order to Commence  

Time for Completion  43.1  (10) Months  

Amount of Liquidated Damages  47.1 0.05% of the Contract Price per day  

Limit of Liquidated Damages  47.1 10% (Five percent) of the Contract Price.  

Defects Liability Period  49.1  (8) Months  

Advance Payment  60.1 N/A  

Advance Payment Guarantee  60.1 N/A  

Minimum Amount of Interim Payment 

Certificates  
60.2 Kshs 5,000,000.00  

Retention Money  60.5 10% of Interim Payment Certificates  

  

 Signature of Bidderéééééééééééééé.    Date éééééé  

  
(Failure to sign this appendix will imply the bidder doesnôt accept the above conditions and hence disqualified)  
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DESCRIPTION  

  

Conditions 

of Contract  

CLAUSE  

  

DETAILS  

Limit of Retention Money  60.2  10 (Ten) percent of the Contract Price   

Number of Copies of monthly Statement and 

statements of Completion and Final Statement  

60.2  

60.3  

60.11  

60.12  

3 copies  

Time within which payment to be made after  

Interim Payment Certificate signed by 

Engineer  

60.4  90 days  

Time within which payment to be made after  

Final Payment Certificate signed by the 

Engineer  

60.4  

  

90 days  

Currency of Payment  60.6  Kenya Shillings only    

Appointer of Arbitrator   67.3  The Chartered Institute of Arbitrators (Kenya)  

Notice to Employer and Engineer  68.2  

The Employerôs address is:  

  

CECM 

Department of Lands, Housing and Urban  

Planning   

County Government of Bomet   

P. O. BOX 19-20400  

BOMET   

  

  

The Engineerôs address is:  

Chief Officer  

Department of Lands, Housing and Urban  

Planning   

County Government of Bomet   

P. O. BOX 19-20400  

BOMET   

  

  

  
  

  

  

  

 Signature of Bidderéééééééééééééé.éé.    Date éééééééé  

  

  

  

(Failure to sign this appendix will imply the bidder doesnôt accept the above conditions and hence disqualified)  
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CONDITIONS OF 

CONTRACT  
AMOUNT/DESCRIPTION  

CONDITIONS  
OF  
CONTRACT 

CLAUSE  

Approximate  

Weightings for Price  

Adjustment Formula  

See Table A below  70.3  

Weightings  and  

Indices  

Where necessary, in the table B below, bidders shall (a) indicate 

their amounts of local currency payment, (b) indicate their 

proposed source and base values of indices for the different foreign 

currency elements of cost, (c) derive their proposed weightings for 

local and foreign currency payment as indicated in table B below, 

and (d) list the exchange rates used in the currency conversion   

70.3 , 70.4 

and 70.5  

  Table A  Approx imate Weightings for Price Adjustment  

Description of Index  % Range of Weighting a  

(a) Fixed (ñAò)  

(b) Labour  

(c) Fuels and Lubricants  

(d) Equipment and Spares  

(e) Cement   

(f) Reinforcement and Steel products  

(g) Explosives  

(h) Bitumen and Bituminous products  

8  

8 ï 12  

12 ï 22  

35 ï 40  

8 ï 12  

1 ï 3  

1 ï 5  

15 - 25  

Total  100  

  

NOTE: a Denotes that this should be used as guidance to bidders and for purpose of checking their submissions, 

the Employer has estimated and provided a range of acceptable weightings for related major construction inputs 

in accordance with the potential range of construction methodologies, based on estimated cost in a common 

currency.  

  Table B:  Bidderôs proposed weighting  

Index Code  
Index 

Description  
Source of Index  

Base value and date  

  

Bidderôs proposed 

weighting  

  Non adjustable  

  

Civil  Engineering  

Cost Indices from 

Kenya National  

Bureau of Statistics.  

For equipment & 

spares, the official 

indices from source 

country shall apply  

The Indices prevailing at 

28days before tender 

submission deadline shall 

apply  

   

a: _______  

b: _______ 

c: _______ 

d: _______ 

e: _______  

f: _______ g: 

_______ h: 

_______  

        Total  1.00  

 Signature of Bidderéééééééééééééé.ééDate éééééééé  

(Failure to sign this appendix will imply the bidder doesnôt accept the above conditions and hence disqualified)   
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SECTION 3: STANDARD FORMS AND SCHEDULES OF 

SUPPLEMENTARY INFORMATION  
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3.1 BANK GUARANTEE FOR ADVANCE PAYMENT  

  
 To:  CHIEF OFFICER  

DEPARTMENT OF LANDS, HOUSING AND URBAN PLANNING   

COUNTY GOVERNMENT OF BOMET   

P. O. BOX 19-20400 

BOMET                   

                    

                  ééééééééééééééé.. (Date)  
    

Gentlemen,  

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS 

CULVERT AND DRAINAGE WORKS AND FLOOD LIGHTS. TENDER NO: 

CGB/LHUP/KUSP/015/2019-2020 

  
In accordance with the provisions of the Conditions of Contract of the 

abovementioned Contract,  

We, _______________________________________[name and Address of  

Contractor] (hereinafter called ñthe Contractorò) shall deposit with  

_______________________________[name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said 

Contract in an amount of KShs._____________[amount of Guarantee in 

figurers] Kenya 

Shillings_____________________________________[amount of 

Guarantee in words].  
  

We, ________________[bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to  

___________________________[name of Employer] on his first demand 

without whatsoever right of objection on our part and without his first claim 

to the Contractor, in the amount not exceeding  

Kshs________________________[amount of Guarantee in figures] Kenya 

Shillings  

____________________________________________________________

___ [amount of Guarantee in words], such amount to be reduced 

periodically by the amounts recovered by you from the proceeds of the 

Contract.  
  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any 

of the Contract documents which may be made between  

________________________[name of Employer] and the Contractor, shall 

in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification.  
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No drawing may be made by you under this guarantee until we have received 

notice in writing from you that an advance payment of the amount listed 

above has been paid to the Contractor pursuant to the Contract.  

  

This guarantee shall remain valid and in full effect from the date of the   

advance payment under the Contract until   

____________________________________(name of Employer) receives 

full payment of the same amount from the Contract.  

  
  

Yours faithfully,  

  

Signature and Seal _____________________________________________  

  

Name of the Bank or financial institution __________________________  

  

Address  

__________________________________________________________  

  

Date 

__________________________________________________________  

  

 Witness:  Name:  

____________________________________________________  

  

    Address: __________________________________________________  

  

    Signature: ________________________________________________  

  

    Date: ____________________________________________________  
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3.2 FORM OF BANK BID SECURITY  

  

Note: The bidder shall complete only this Form of Bank guarantee. No other Form of Bid Bond or any 

other forms of security will be accepted. Bidders who fail to comply with this requirement will be 

disqualified.  

  

WHEREAS [Name of bidder]  

éééééééééééééééééééééééééééééééééééééééé  

    

éééééééééééééééééééééééééééééééééééééééé  

  

(herein after called ñthe Bidderò) has submitted his bid dated ééééééé.éééééééé  

  

for the PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS  

CULVERT AND DRAINAGE WO RKS AND FLOOD LIGHTS AND SUPPLY OF TRUCK 

MOUNTED SKIP LOADER  

  

TENDER NO: CGB/BMUN/KUSP/004/2019-2020   

  

hereinafter called ñthe bidò  

KNOW ALL MEN by these presents that we [Name of Bank]  

ééééééééééééééééééééééééééééééééééé...éééé  

éééééééééééééééééééééééééééééééééééééééé  

  

 of [Name of Country]   

  

éééééééééééééééééééééééééééééééééééééééé 

having our registered offices at   

  

éééééééééééééééééééééééééééééééééééééééé  

(hereinafter called the Bank) are bound unto the County Executive,  Department Of Lands, Housing 

And Urban Planning   

 (hereinafter called ñThe Employerò) in the sum of   

  

(in words KShs)éééééééééééééééééééééééééééééééé.  

  

ééééééééééééééééééééééééééééééééééééé.éé  

  

(In figures KShs)éééééééééééééééééééééééééééééééé  

  

for which payment will be well and truly made to the said Employer the Bank binds itself, its successors 

and assigns by these presents.  
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Signed for the said Bank this ééééééééééé.day of éééééé.20éééééé.  

  

THE CONDITIONS of this obligation are:  

   

1. If  the bidder withdraws his Bid during the period of bid validity specified by the Bidder 

on the Bid Form; or  

2. If the Bidder refuses to accept the correction of errors in his bid; or  

3. If the Bidder having been notified of the acceptance of his bid by the Employer during 

the period of Bid Validity  

(i) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders when required or  

  

(ii)  fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Bidders.  

  

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in 

his demand the Employer will note that the amount claimed by him is due to him owing to 

the occurrence of any of the above conditions, specifying the occurred condition or 

conditions.  

  

This guarantee will remain in force up to and including thirty (30) days after the date of 

expiration of the bid validity, as stated in the Instructions to Bidders.   

  

At the request of the Employer the Bid validity period may be extended by mutual agreement between 

the Employer and the Bidder and we undertake to extend the validity of this surety accordingly without 

you having to inform us of such an extension of the Bid validity period if within this period the Bidder 

has been notified of the acceptance of his Bid. This Surety shall remain valid up to the time the Contract 

Agreement has been executed.  

  

AUTHORIZED SIGNATURE OF THE BANK   

  

éééééééééééééééééééééééé..  

  

NAME OF SIGNATORY   

  

éééééééééééééééééééééé DATEéééééé  

  

TITLE OF SIGNATORY ééééééééééééééééééééééééé..  

  

NAME OF THE WITNESS ééééééééééééééééééééééééé..  

  

SIGNATURE OF THE WITNESS éééééééééééé DATE ééééééé.  

  

ADDRESS OF THE WITNESS ééééééééééééééééééééé   
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3.3 FORM OF INVITATION FOR BIDS  
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3.4 LETTER OF ACCEPTANCE  

[Letter head paper of the Employer]  

  

  

             ______________________________ [date]  

  

  

To: ___________________________________________________[name of the Contractor]  

  

_______________________________________________________  

____________________________________________________ [address of the Contractor]  

  

Dear Sir,  

  

This is to notify you that your Bid dated ________________________for the execution of   

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS 

CULVERT AND DRAINAGE WORKS AND FLOOD LIGHTS AND SUPPLY OF 

TRUCK MOUNTED SKIP LOADER  

TENDER NO: CGB/BMUN/KUSP/004/2019-2020   

 

For  the  Contract  Price  of 

Kshs._________________________________________________[amount in figures] Kenya  

Shillings_____________________________________________(amount in words) in 

accordance with the Instructions to Bidders is hereby accepted.  

You are hereby instructed to proceed with the execution of the said Works in accordance with 

the Contract documents.  

Authorized Signature   

  

ééééééééééééééééééééééééééééééé..  

Name and Title of Signatory   

  

éééééééééééééééééééééééééééé..  

Attachment: Agreement  
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3.5 FORM OF AGREEMENT  

  

THIS AGREEMENT, made the______ day of______20______ between the   

Chief Officer, DEPARTMENT OF LANDS, HOUSING AND URBAN  

PLANNING (hereinafter called ñthe Employerò) of the one part AND  

____________________________________________of [or whose registered 

office is situated at]  

_________________________________________________________________  

(hereinafter called ñthe Contractorò) of the other part.  

  

WHEREAS THE Employer is desirous that the Contractor executes  

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS 

CULVERT AND DRAINAGE WORK S AND FLOOD LIGHTS AND SUPPLY OF 

TRUCK MOUNTED SKIP LOADER  

TENDER NO: CGB/BMUN/KUSP/004/2019-2020   

(hereinafter called ñthe Worksò) located in Bomet County and the Employer has 

accepted the bid submitted by the Contractor for the execution and completion of 

such Works and the remedying of any defects therein for the Contract Price of Kshs.  

________________   [Amount in figures], Kenya  

Shillings_____________________________________________                             

[Amount in words].  

  

NOW THIS AGREEMENT WITNESSETH as follows:  

  

1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 

referred to.  

  

2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement:  

  

(i) Letter of Acceptance  

(ii)  Form of Bid and Appendix to Form of Bid   

(iii)  Conditions of Contract, Part I  

(iv) Conditions of Contract, Part II  

(v) Specifications  

(vi) Drawings  

(vii)  Priced Bill of Quantities  
  

All aforesaid documents are hereinafter referred to as "The Contract".  
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3. In consideration of the payment to be made by the Employer to the 

Contractor, the Contractor hereby covenants with the Employer to execute, 

complete and maintain the works in conformity in all respects with the 

provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of 

the execution, completion and maintenance of the works the Contract Price 

at the times and in the manner prescribed by the Contract.  

  

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to 

be hereto affixed (or have hereunto set their respective hands and seals) on the day and 

year first above written.  

  

SIGNED AND DELIVERED  

  

 By the said Employer:  ééééééééééééééééééééé..  

(County Executive, Department Of Lands, Housing And Urban  

Planning )  

 For and on behalf of the said Employer.  

   

In the presence of:    ééééééééééééééééééééé..  

        

  

 (Name and Designation of Witness)  

ééééééééééééééééééééé..  

        

  

  

 (Signature of Witness)  

        ééééééééééééééééééééé..  

        

  
 (Address of witness)  

By the said Contractor:  

  

  

ééééééééééééééééééééé..  

In the presence of:    ééééééééééééééééééééé..  

        

  
 (Name and Designation of Witness)  

ééééééééééééééééééééé..  

        

  
 (Signature of Witness)  

        ééééééééééééééééééééé..  

          (Address of witness)   
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3.6 PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)  

  

 To:  CHIEF OFFICER  

DEPARTMENT OF LANDS, HOUSING AND URBAN PLANNING   

COUNTY GOVERNMENT OF BOMET  

P. O. BOX 19-20400  

BOMET   

   

Dear Sir,  

  

WHEREAS _______________________________________ (hereinafter called ñthe Contractorò) 

has undertaken, in pursuance of Contract No. éééééé..  dated éééééééé to 

execute  

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS 

CULVERT AND DRAINAGE WORKS AND FLOOD  LIGHTS AND SUPPLY OF 

TRUCK MOUNTED SKIP LOADER  

TENDER NO: CGB/BMUN/KUSP/004/2019-2020   

  

 (hereinafter called ñthe Worksò);  

  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract;  

  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of Kshs. _____________ (amount of Guarantee in figures) Kenya 

Shillings_______________________________________________________  

___________________________________________________ (amount of Guarantee in words), 

and we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of Kenya Shillings _______________________  

____________________________________________________ (amount of Guarantee in words) 

as aforesaid without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein.  

  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

  

We further agree that no change, addition or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this Guarantee, 

and we hereby waive notice of any change, addition, or modification.  

  

This guarantee shall be valid until the date of issue of the Certificate of Completion.  

  SIGNATURE AND SEAL OF THE GUARANTOR __________________________________  

   

Name of Bank: ______________________________________________________________  

  

Address: __________________________________________________________________  

 Date: _____________________________________________________________________    
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3.7  FORM OF LETTER OF NOTIFICATION OF AWARD  
  

CHIEF OFFICER  
DEPARTMENT OF LANDS, HOUSING AND URBAN PLANNING   

COUNTY GOVERNMENT OF BOMET  
P. O. BOX 19-20400  
BOMET   

  

To:  ééééééééééééééééééééééééééé..  

ééééééééééééééééééééééééééé..  

ééééééééééééééééééééééééééé..  

  

RE: Bid No. ééééééééééééééééééééééééééé..  

  

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS CULVERT 

AND DRAINAGE WORKS AND FLOOD LIGHTS AND SUPPLY OF TRUCK 

MOUNTED SKIP  LOADER  

TENDER NO: CGB/BMUN/KUSP/004/2019-2020   

  

 
  

This is to notify that the contract (s) stated below under the above mentioned Bid have been awarded to 

you.  

éééééééééééééééééééééééééééééééééééééééé.  

éééééééééééééééééééééééééééééééééééééééé.  

éééééééééééééééééééééééééééééééééééééééé.  

  

1. Please acknowledge receipt of this letter of notification signifying your acceptance.  

  

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but not 

earlier than 14 days from the date of the letter.  

  

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter of 

notification of award.   

  

(FULL PARTICULARS):  

  

CHIEF OFFICER  

DEPARTMENT OF LANDS, HOUSING AND URBAN PLANNING   

COUNTY GOVERNMENT OF BOMET  

P. O. BOX 19-20400  

BOMET   

  

  

  

 éééééééééééééééé  

SIGNED FOR CHIEF OFFICER   
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SCHEDULES OF SUPPLEMENTARY INFORMATION  
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3.8  BID QUESTIONNAIRE  

  

Please fill in block letters.  

  

  

1. Full names of Bidderé.ééééééééééééééééééééééééééé.  

ééééééééééééééééééééééééééééééééééééé..  

  

2. Full address of Bidder to which Bid correspondence is to be sent (unless an agent has been  

appointed below)ééééééééééééééééééééééééé..  

ééééééééééééééééééééééééééééééééééééé..  

  

3. Telephone number (s) of Bidderééééééééééééééééééé................  

ééééééééééééééééééééééééééééééééééééé..  

  

4. Telex address of Bidderéé...éééééééééééééééééééééééé.  

ééééééééééééééééééééééééééééééééééééé..  

  

5. Name of Bidderôs representative to be contacted on matters of the Bid during the Bid 

periodééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé..  

  

6. Details of Bidderôs nominated agent (if any) to receive Bid notices. This is essential if the 

Bidder does not have his registered address in Kenya (name, address, telephone, 

telex)éééééééééééééééééééééé..............................  

ééééééééééééééééééééééééééééééééééééé..  

ééééééééééééééééééééééééééééééééééééé..  

ééééééééééééééééééééééééééééééééééééé..  

  

Signature of Bidder é.ééééééééééééééééééééééééééé.  

  

  

Make copy and deliver to the Chief Officer, Department Of Lands, Housing And Urban Planning  County 

Government Of Bomet  
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3.9  CONFIDENTIAL BUSINESS QUESTIONNAIRE  

  

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 (d) 

whichever applies to your type of business.  

  

You are advised that it is a serious offence to give false information on this Form.  

  

Part 1 ï General:  

  

Business Name: ééééééééééééééééééééééééééééééééé...  

  

Location of business premises: ééééééééééééCountry/Townééééééééé  

  

Plot NoéééééééééééééééééééééééStreet/Road ééééééééé.  

  

Postal Addresséééééééééééééééééééééé. Tel Noééééééééé  

  

Nature of Businesséééééééééééééééééééééééééééééééé...  

  

Current Trade Licence Noéééééééééééé Expiring dateéééé.ééééé.éé  

  

Maximum value of business which you can handle at any time: Kshs. éééééééééé..  

  

  

Name of your bankersééééééééééééééééééééééééé..............éé..  

  

Branchéééééééééééééééééééééééééééééééééééééé  

  

Part 2 (a) ï Sole Proprietor:  

  

Your name in fullééééééééééééééééééé.éééé Ageéééééééé.  

  

Nationalityéééé..ééééééé Country of Originééééééééééééééééé  

  

*Citizenship details éééééééééééééééééééééééééééééééé  
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Part 2 (b) ï Partnership:  

  

Give details of partners as follows:  

  

 Name in full     Nationality     

  

*Citizenship Details  Shares  

1  éééééééé  ééééééé.é  éééééééé  ééééé  

2  éééééééé  éééééééé  éééééééé  ééééé  

3  éééééééé  éééééééé.  

  

Part 2(c) ï Registered Company:  

  

éééééééé  ééééé  

Private or publicéééééééééééééééééééééééééééééééééé  

  

State the nominal and issued capital of the Company  

  

Nominal Kshsééééééééééééééééééééééééééééééééééé  

  

Issued Kshsééééééééééééééééééééééééééééééééééé...  

  

Give details of all directors as follows:  

  

  

Name in full     Nationality     *Citizenship Details  Shares  

1  éééééééé  ééééééé.é  éééééééé  ééééé  

2  éééééééé  éééééééé  éééééééé  ééééé  

3  éééééééé  éééééééé.  éééééééé  ééééé  

4  éééééééé  éééééééé.  éééééééé  ééééé  

  

Part 2(d) ï Interest in the Firm:  

  

Is there any person/persons in County Government of Bomet who has interest in this firm?   

  

Yes**    

   

No**    

   

** Tick (ã) to agree as necessary (Compulsory)  

  

I certify that the information given above is correct.  

  

 ééééééééé      ééééééééé      ééééé  

 (Title)          (Signature)        (Date)  
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*  Attach proof of citizenship (Certified Copy of National ID or Passport) (Compulsory)  

*  Attach certified copy of Form CR 12 (Compulsory)  

3.10  SCHEDULE OF MATERIALS BASIC PRICES  

(Ref: Clause 70 of Conditions of Contract)  

  

  

Item 

No.  

  

Description  

  

Country of 

Origin  

Name of 

Supplier  

unit  Unit Price Kshs.  

1.  Cut-back Bitumen MC 30 in bulk    

  

  Litre    

2.  Cut-back Bitumen MC 30 in drums    

  

  Litre    

3.  Bitumen 80/100 in bulk    

  

  Kg    

4.  Bitumen 80/100 in drums     

  

  Kg    

5.  Bitumen Emulsion K1-60 in bulk    

  

  Litre    

6.  Bitumen Emulsion K1-60 in drums    

  

  Litre    

7.  Cut-back Bitumen MC 70 in bulk    

  

  Litre    

8.  Cut-back Bitumen MC 70 in drums    

  

  Litre    

9.  Petrol, Regular Grade    

  

  Litre    

10. Petrol, Premium/ super Grade    

  

  Litre    

11. Automotive Diesel Fuel    

  

  Litre    

12. Industrial Diesel Oil    

  

  Litre    

13. Kerosene Fuel    

  

  Litre    

14. Cement    

  

  Tonne    

15. Flex beam Guardrail    

  

  Metre    

16. Gabion Mesh    

  

  M2    

17. Reinforcing Steel    

  

  Tonne    

18. Lime  
  

  
  Tonne    

  

I certify that the above information is correct.  
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ééééééééééé  éééééééééé  ééééééééé (Title)     (Signature)   

(Date)  

  
The prices inserted above shall be those prevailing 28 days before the submission of Bids and shall be quoted in 

Kenya Shillings using the exchange rates specified in the Appendix to Form of Bid.  

  

Prices of imported materials to be quoted CIF Mombasa or Nairobi, as appropriate, depending on whether materials 

are imported by the Bidder directly or through a local agent.  

  

Transportation costs for imported materials to be quoted from Mombasa or Nairobi as appropriate to mid-point of  

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS CULVERT AND DRAINAGE WORKS AND 

FLOOD LIGHTS AND SUPPLY OF TRUCK MOUNTED SKIP LOADER TENDER No: CGB/BMUN/KUSP/004/2019-

2020   

depending on whether materials are imported directly by the Bidder or through a local agent.  
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3.11 MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT  

 

        

 

 

            

 

            

 

            

 

            

 

            

 

            

 

            

 

            

 

            

  

The Bidder shall enter in this schedule all major items of plant and equipment which he proposes to bring 

to site. Only reliable plant in good working order and suitable for the work required of it shall be shown on 

this Schedule. Summary of the same shall be entered in Section 5: Qualification Criteria, Part 7. I certify 

that the above information is correct.  

  

ééééééééé      ééééééééé      ééééé  

 (Title)          (Signature)        (Date) \  
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3.12 SCHEDULE OF LABOUR BASIC RATES  

(Reference: Clause 70 of Conditions of Contract)  

  

  

LABOUR CATEGORY  (MONTH/SHIFT/HOUR)  

  

  

RATES  

   

  

Categories to be generally in accordance with those used by the Kenya Building Construction and 

Engineering and Allied Trades Workersô Union.  

  

  

 ééééééééé      ééééééééé      ééééé  

 (Title)          (Signature)        (Date)  
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3.13 DETAILS OF SUBCONTRACTORS 

  

If the Bidder wishes to sublet any portions of the Works under any heading, he must give below details 

of the subcontractors he intends to employ for each portion.  

  

Failure to comply with this requirement may invalidate the bid.  

  

(1) Portion of Works to be sublet: éééééééééééééééééééééééé  

  

(i) Full name of Subcontractor and address of head office:  

éééééééééééééééééééééééééééééééééééé  

éééééééééééééééééééééééééééééééééééé  

éééééééééééééééééééééééééééééééééééé  

  

(ii)  Subcontractorôs experience of similar works carried out in the last 3 years with contract 

value:  

  

 Similar Works            Contract Value  

1 éééééééééééééééééééé    ééééééééé  

2 .ééééééééééééééééééé..    ééééééééé  

3 éééééééééééééééééééé    ééééééééé  

  

(2) Portion of Works to sublet: éééééééééééééééééééééééé.é..  

  

(i) Full name of sub-contractor and address of head office:  

éééééééééééééééééééééééééééééééééééé  

éééééééééééééééééééééééééééééééééééé  

éééééééééééééééééééééééééééééééééééé  

éééééééééééééééééééééééééééééééééééé  

  

(ii)  Sub-contractorôs experience of similar works carried out in the last 3 years with contract 

value:  

  

 Similar Works            Contract Value  

1 éééééééééééééééééééé    ééééééééé  

2 .ééééééééééééééééééé..    ééééééééé  

3 éééééééééééééééééééé    ééééééééé  

 ééééééééééé.            ééééé  

 [Signature of Bidder)              (Date)  

  

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified 

copies of completion certificates or evidence of executed works (for noncompleted 

projects) performed by subcontractors listed above.   
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3.14  CERTIFICATE O F BIDDERôS VISIT TO SITE 

  

This is to certify that  

  

[Name/s]ééééééééééééééééééééééééééééééééééé  

  

ééééééééééééééééééééééééééééééééééééééé  

  

Being the authorized representative/Agent of [Name of bidder]   

  

éééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééééé  

  

Participated in the organised inspection visit of the site of the works for   

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS CULVERT AND DRAINAGE 

WORKS AND FLOOD LIGHTS  AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

TENDER No: CGB/BMUN/KUSP/004/2019-2020   

  

ééééééééé..day ofééééééééééé20éééééé..  

  

    

Signedééééééééééééééééééééééééééé..  

(Employerôs Representative)  

  

 ééééééééééééééééééééé..        

  

 ééééééééééééééé..    ééééééééééééé..  

 (Name of Employerôs Representative)      (Designation)  

  

  

NOTE: This form is to be completed at the time of the organized site visit.   

  

  

  



PROPOSED BOMET MARKET CABRO WORKS,  STALLS AND SHEDS CULVERT AND DRAINAGE WORKS 

AND FLOOD LIGHT S AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

 TENDER No: CGB/BMUN/KUSP/004/2019-2020  

 

  

30  

  

3.15 FORM OF WRITTEN POWER OF ATTORNEY  

  

The Bidder shall state here below the name(s) and address of his representative(s) who is/are authorized 

to sign the document and receive on his behalf correspondence in connection with the Bid. (The Bidder 

consisting of a joint venture shall state here below the name and address of his representative who is 

authorised to receive on his behalf correspondence in connection with the Bid.)  

  

éééééééééééééééééééééé..  

(Name of Bidder's Representative in block letters)  

  

éééééééééééééééééééééé..  

(Address of Bidder's Representative)  

  

éééééééééééééééééééééé..  

(Signature of Bidder's Representative)  

  

  

Alternate:  

  

  

éééééééééééééééééééééé..  

(Name of Bidder's Representative in block letters)  

  

  

éééééééééééééééééééééé..  

(Address of Bidder's Representative)  

  

  

éééééééééééééééééééééé..  

(Signature of Bidder's Representative)  

  

  

  

*To be filled by all Bidders.   
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*Both representative and alternate must attach a certified copy of National Identification card or 

Passport.  

KEY PERSONNEL  

  

  

DESIGNATION  

  

NAME  

  

NATIONALITY  

  

SUMMARY OF QUALIFICATIONS 

AND EXPERIENCE  

  

  

Headquarters:   

1.  Director  

2.  

3.  

Etc.  

  

  

    
Qualifications  

General 

experience  
(Yrs)  

Specific 

experience  
(Yrs)  

      

Site Office:  

1.  Site Agent  

2.  

3.  

4.  

5. etc.  

  

  

    

      

  

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractorôs 

headquarters and from the Contractorôs site office to direct and execute the work together with their 

qualifications, experience, position held and nationality in accordance with Clause 15.2 and 16.3 of the 

Conditions of Contract Part II (where required, use separate sheets to add extra data for column 4). 

Bidders shall attach certified copies of academic certificates, and CVs of all key staff.  

  

I certify that the above information is correct.  

  

 éééééééééé     éééééééé      ééééé.  

 (Title)          (Signature)        (Date)   
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3.16 SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT BY THE 

BIDDER IN THE LAST FIVE YEARS  

  

  

DESCRIPTION OF  

WORKS AND  

CLIENT  

  

TOTAL VALUE OF WORKS  

(KSHS)*  

  

CONTRACT  

PERIOD  

(YEARS)  

  

YEAR COMPLETED  

  

A. Non-completed 

Works  

   

  

  

  

  

B. Completed Works  

  

 

  

  

  

  

C. Specific 

Construction  

Experience  

  

  

  

  

   

  

   

      

  

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified copies of 

completion certificates or evidence of executed works (for non-completed projects).  

  

I certify that the above Civil Works were successfully carried out and completed by ourselves.  

  

  

 éééééééééé     éééééééééé     ééééé  

 (Title)          (Signature)        (Date)  

*Value in Kshs. using Central Bank of Kenya mean exchange rate at a reference date 28 days before the date of 

bid opening.   
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3.17 SCHEDULE OF PROJECTS CURRENTLY IN PROGRESS  

  

  

DESCRIPTION  

OF WORK  

AND CLIENT  

  

  

CONTRACT  

PERIOD  

  

DATE OF  

COMMENCEMEN T  

  

DATE OF  

COMPLETION  

  

TOTAL  

VALUE 

OF  

WORKS  

(KSHS.)  

  

PERCENTAGE  

COMPLETED  

TO DATE  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

   

  

  

  

  

          

  

Note:   

1. Bidders shall attach certified copies of letters of award (for each listed project) and any certified 

evidence for executed works e.g copy of recent payment certificate.  

2. Bidders must indicate all their on-going works as at the time of bidding. Any non-disclosure 

shall constitute non-responsiveness)  

I certify that the above Civil Works are being carried out by ourselves and that the above information is 

correct.  

ééééééééééé    éééééééééé   ééééééééé  

 (Title)          (Signature)      (Date)  
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3.18 FINANCIAL STANDING  

  

1 Submit copies of audited profit and loss statements and balance sheet for the last five calendar years 
and estimated projection for the next two years with certified English translation where appropriate.  

2 Give turnover figures for each of the last Three (3) financial years. Quote in millions and decimal 

thereof.  

  

  Year (2013)  Year (2014)  Year (2015)  

KShs. ó000,000  KShs. ó000,000  KShs. ó000,000  

Road works        

Other civil Engineering works        

Other (specify)        

Total        

  

SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF THE 

LAST THREE (3) FINANCIAL YEARS.  

  

  
Year (2013)  Year (2014)  Year (2015)  

KShs. ó000,000  KShs. ó000,000  KShs. ó000,000  

1. Total Assets        

2. Current Assets        

3. Bank Credit Line Value        

4. Total Liabilities        

5. Current Liabilities        

6. Net Worth (1-4)        

7. Working capital (2+3-4)        

  

(a) Name/Address of Commercial Bank providing credit line  

  

éééééééééééééééééééééééééééé  

  

éééééééééééééééééééééééééééé  

  

(b) Total amount of credit line KShsééééééééééééééé  

  

Attach certified copies of financial bank statements of the last three (3) months.  

  

Attach a certified copy of Undertaking of the Bank to providing the credit.  
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3.19 OTHER SUPPLEMENTARY INFORMATION  

  

1. Financial reports for the last five years, balance sheets, profit and loss statements, 

auditorsô reports etc. List them below and attach copies.  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

  

2. Evidence of access to financial resources to meet the qualification requirements. Cash 

in hand, lines of credit etc. List below and attach copies of supporting documents  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé

ééééééééééééééééééééééééééééééééééééé  

  

3. Name, address, telephone, telex, fax numbers of the Bidderôs Bankers who may 
provide reference if contacted by the Employer.  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééé  

éééééééééééééééééééééééééééééééééééééI

nformation on current litigation in which the Bidder is involved.  

  

  

OTHER PARTY (IES)  

  

CAUSE OF DISPUTE  

  

AMOUNT INVOLVED  

(KSHS)  

  

   

  

I certify that the above information is correct.  

  

  

 éééééééé    ééééééé..éééé    ééééé  

 (Title)     (Signature)        (Date)  
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3.20 DECLARATION FORM  

  

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS CULVERT 

AND DRAINAGE  WORKS AND FLOOD LIGHTS AND SUPPLY OF TRUCK MOUNTED 

SKIP LOADER  

TENDER No: CGB/BMUN/KUSP/004/2019-2020   

 

 

  

           Date: éééééé  

 To:  CHIEF OFFICER  

DEPARTMENT OF LANDS, HOUSING AND URBAN PLANNING   

COUNTY GOVERNMENT OF BOMET  

P. O. BOX 19-20400  

BOMET   

  

  

The Bidder (name and address) éééééééééééééééééééééééééé..  

ééééééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééééééé  

ééééééééééééééééééééééééééééééééééééééééé  

Declares the following:  

  

(a) Has not been debarred from participating in public procurement.  

(b) Has not been involved in and will not be involved in corrupt and fraudulent practices 

regarding public procurement.  

  

 ééééééé    ééééééé  ééééééé  

  (Title)                     (Signature)       (Date)  

  

   

Official Stamp: ééééééééééééééééééééééééééé..  

  

   

(To be signed by authorized representative and officially stamped)  
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3.21  ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE FORM   
  

PROPOSED BOMET MARKET CABRO WORKS, STALLS AND SHEDS CULVERT 

AND DRAINAGE WORKS  AND FLOOD LIGHTS AND SUPPLY OF TRUCK MO UNTED 

SKIP LOADER  

TENDER No: CGB/BMUN/KUSP/004/2019-2020    

 
  

I/We ééééééééééééééééééééééééééééé of Post Office Box  

éééééééééééééééééééééé. declare that I/ We recognize that Public  

Procurement is based on a free, fair and competitive tendering process which should not be open to 

abuse.  

  

I/We ééééééééééééééééééééééééééé.. Declare that I/We will 

not offer or facilitate, directly or indirectly, any inducement or reward to any public officer, their 

relations or business associates, in connection with tender No.  

éééééééééééééééééé. for or in the subsequent performance of the contract 

if I/We am/are successful.  

Signed by éééééééééééé C.E.O. or Authorized Representative.   

Name ééééééééééééééééé..  

  

Designationéééééééééééé..  

Signatureéééééééééééééé.  

Dateééééééééééééééé..  

In case of sub-contracting  

  

 Signed by ééééééééééééé.. CEO of the firm to be subcontracted  

   

Nameééééééééééééééééé  

Designationéééééééééééééé..  

Signatureééééééééééééé.   

Dateééééééééééééééé..   
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS  

  
A. GENERAL   

1  SCOPE OF BID  

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter ñthe Employerò wishes 

to receive bids for the construction of works as described in Section 1, clause 101 and  

102 of the Special Specifications ïñLocation and extent of the Worksò  

1.2 The successful bidder will be expected to complete the Works within the period stated in the 

Appendix to Bid from the date of commencement of the Works.  

1.3 Throughout these bidding documents, the terms bid and BID and their derivatives (bidder/Bidder, 

bid/Bided, bidding/Bidding etc.) are synonymous, and day means calendar day. Singular also 

means plural.  

2  SOURCE OF FUNDS  

2.1  The source of funding is the County Government Of Bomet, Kenya (Development Vote)  

  

3  CORRUPT PRACTICES  

3.1 The Government requires that the bidders, suppliers, sub-contractors and supervisors observe the 

highest standard of ethics during the procurement and execution of such contracts. in this pursuit 

of this policy, the government;  

(a) Defines for the purposes of this provision, the terms set forth below as follows:  

(i) ñcorrupt practiceò means the offering, giving, receiving, or soliciting of anything 

of value to influence the action of a public official in the procurement process or 

in the execution, and  

(ii)  ñfraudulent practiceò means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practices among bidders ( prior to or after bid 

submission) designed to establish bid prices at artificial, non-competitive levels 

and to deprive the Employer of the benefits of free and open competition  

(b) Will reject a proposal for award if it determines that the Bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the Contract, and  

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a government contract if it at any times determines that the firm has engaged in 

corrupt or fraudulent practices in competing for, or in executing, a Government financed 

contract.  
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4  ELIGIBLE BIDDERS  

4.1 This invitation to bid is open to all Bidders who are legally registered or incorporated in the Republic 

of Kenya as of the time of bid submission. Registration with the National Construction Authority 

(NCA) in category 5 and above as a Contractor is mandatory.  

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of interest, 

if they participated as a consultant in the preparation of the design, documentation or technical 

specifications of the works that are the subject of this bidding other than as far as required by the 

Employer.   

4.3 A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3, at 

the date of submission of the bid or thereafter, shall be disqualified.  

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, as 

the Employer shall reasonably request.  

  

5  QUALIFICATION OF THE BIDDER  

5.1  Bidders shall as part of their bid:  

(a) Submit a written power of attorney authorizing the signatory of the bid to commit the 

bidder; and  

(b) Update any information submitted with their bids and update in any case the information 

indicated in the schedules and continue to meet the minimum threshold criteria set out 

in the bid documents.  

5.2  As a minimum, Bidders shall provide latest information set out below:  

(a) evidence of access to lines of credit and availability of other financial resources  

(b) financial predictions for the current year and the two subsequent years, including the 

effect of known commitments  

(c) current work commitments   

(d) current litigation information; and  

(e) availability of critical equipment  

(f) Availability of key technical personnel  

(g) Similar work experience  

(h) History of non performing contracts  

(i) Details of sub-contractors if any  

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidderôs proposals to meet the technical specifications 

and the completion time referred to in Clause 1.222.  

5.4 In case of a joint venture, the following shall apply:  
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(a) The bid, and in case of a successful bid, the Form of Agreement, shall be signed so as 

to be legally binding on all partners.  

(b) One of the partners shall be nominated as being in charge, and this authorization shall 

be evidenced by submitting of a power of attorney signed by legally authorized 

signatories of all the partners  

(c) The partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of 

the contract including payment shall be done exclusively with the partner in charge  

(d) All partners in a joint venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms, and a relevant statement to this 

effect shall be included in the authorization mentioned under (b) above as well as in 

the Form of Bid and the Form of Agreement (in case of a successful tender)  

(e) A copy of the agreement entered into by the joint venture partners shall be submitted 

with the tender.   

  

6  ONE BID PER BIDDER  

6.1 Each bidder shall submit only one bid. A bidder who submits or participates in more than one bid 

will be disqualified.  

  

7  COST OF BIDDING  

7.1 The bidder shall bear all costs associated with the preparation and submission of his bid and the 

Employer will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process.  

7.2  The bid document may be accessed in our website at www.bomet.go.ke free of charge.   

8  SITE VISIT  

8.1 The bidder is informed that site visit is mandatory and he/she shall examine the Site of Works and 

its surroundings and obtain for himself all information that may be necessary for preparing the 

bid and entering into a contract for construction of the Works. The bidderôs representative at 

this pre-bid site visit MUST be professionally qualified in the field of Civil Engineering. 

The Employer will not recognize representation by such people as clerks, secretaries or drivers. 

The costs of visiting the site shall be at the bidderôs own expense.   

8.2 The bidder and any of his personnel or agents will be granted permission by the Employer to enter 

its premises and lands for the purpose of such inspection, but only on the express condition that 

the bidder, its personnel and agents, will release and indemnify the Employer and its personnel 

and agents from and against all liability in respect thereof, and will be responsible for personal 

injury (whether fatal or otherwise), loss of or damage to property and  
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any other loss, damage, costs and expenses however caused, which but for the exercise of such 

permission would not have arisen.  

8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in Clause 

19, attendance for which is mandatory for all bidders. Failure to attend the site visit by any 

bidder will lead to disqualification of his /her bid. The date, time and venue of the pre-bid 

conference and site visit shall be the date, time and venue indicated in the Tender Notice, 

or any subsequent Addenda as the case may be.   

  

B. BIDDING DOCUMENTS   

9  CONTENTS OF BIDDING DOCUMENTS  

9.1 The set of documents comprising the BID includes the following together with any addenda issued 

in accordance with Clause 11:  

(a) Invitation to Bid/Tender notice  

(b) Instructions to bidders  

(c) Qualification Criteria  

(d) Conditions of Contract - Part II  

(e) Conditions of Contract - Part I  

(f) Standard Specifications   

(g) Special Specifications  

(h) Form of Bid, Appendix to Form of Bid and Bid Security  

(i) Bills of Quantities  

(j) Schedules of Supplementary information   

(k) Form of Contract Agreement  

(l) Form of Performance Security  

(m) Drawings   

(n) BID addenda (BID notices)  

(o) Confidential Business Questionnaire  

(p) Details of Sub-contractors   

  

  

10  CLARIFICATION OF BIDDING DOCUMENTS  

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term cable is deemed to include telex and 

facsimile) at the Employerôs mailing address indicated in the Bidding Data.  

10.2 The Employer will respond in writing to any request for clarification that he receives earlier than 

7 days prior to the deadline for the submission of bids. Copies of the Employerôs response to 
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queries raised by bidders (including an explanation of the query but without identifying the 

sources of the inquiry) will be sent to all prospective bidders who will have purchased the bidding 

documents.  

11  AMENDMENT OF BIDDING DOCUMENTS  

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, whether 

at his own initiative or in response to a clarification requested by a prospective bidder, modify 

the bidding documents by issuing subsequent Addenda.  

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 10.1 

and shall be communicated in writing or cable to all purchasers of the bidding documents and 

will be binding upon them. Prospective bidders shall promptly acknowledge receipt of each 

Addendum in writing or by cable to the Employer.   

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into account 

in preparing their bids, the Employer may, at his discretion, extend the deadline for the 

submission of bids in accordance with Clause 1.2.   

  

C. PREPARATION OF BIDS  

12  LANGUAGE OF BID  

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language. Supporting 

documents and printed literature furnished by the bidder may be in another language provided 

they are accompanied by an appropriate translation of pertinent passages in the above stated 

language. For the purpose of interpretation of the bid, the English language shall prevail.  

  

13  DOCUMENTS COMPRISING THE BID  

13.1 The bid to be prepared by the bidder shall comprise:   

(a) Duly filled-in Form of Bid and Appendix to form of bid;   

(b) Bid security;   

(c) Priced Bills of Quantities;  

(d) Schedules of information;  

(e) Qualification Criteria;  

(f) Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be used 

without exception (subject to extensions of the Schedules in the same format).  
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14  BID PRICES  

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole 

works as described in Sub-Clause 1.11.1, based on the basic unit rates and prices in the Bill of 

Quantities submitted by the bidder.  

14.2 All the insertions made by the bidder shall be made in INK and the bidder shall clearly form the 

figures. The relevant space in the form of bid and bills of quantities shall be completed 

accordingly without interlineations or erasures except those necessary to correct errors made by 

the bidder in which case the erasures and interlineations shall be initialled by the person(s) 

signing the bid.  

14.3 The bidder shall fill in rates and prices for all items of Works described in the Bills of Quantities, 

whether quantities are stated or not. Items against which no rate of price is entered by the tenderer 

wil l not be paid for by the employer when executed and shall be deemed covered by the rates for 

other items and prices in the Bills of Quantities.  

The prices and unit rates in the Bills of Quantities are to be the full (all inclusive) value of the 

work described under the items, including all costs and expenses which may be necessary and 

all general risks, liabilities and obligations set forth or implied in the documents on which the 

tender is based. All duties, taxes and other levies payable by the contractor under the contract, 

or for any other cause prior to the deadline for the submission of tenders, shall be included in the 

rates and prices and the total tender price submitted by the bidder.   

Each price or unit rate inserted in the Bill of Quantities should be a realistic estimate for 

completing the activity or activities described under that particular item and the bidder is advised 

against inserting a price or rate against any item contrary to this instruction.  

Every rate entered in the Bill of Quantities, whether or not such a rate is associated with the 

quantity, shall form part of the contract. The employer shall have the right to call for any item of 

work contained in the Bills of Quantities, and such items of work to be paid for at the rate entered 

by the bidder and it is the intention of the Employer to take full advantage of the unbalanced low 

rates.  

14.4 All duties, taxes (excluding VAT) and other levies payable by the Contractor under the Contract, 

or for any other cause as of the date 28 days prior to the deadline for submission of bids, shall be 

included in the rates and prices and the total Bid Price submitted by the bidder.  

14.5 Unless otherwise provided in the Bidding Data and Conditions of Particular Application, the rates 

and prices quoted by the bidder are subject to adjustment during the performance of the contract 

in accordance with the provisions of Clause 70 of the Conditions of Contract. The bidder shall 

furnish with his bid written confirmation from his suppliers or manufacturers of basic unit rates 

for the supply of items listed in the Conditions of Contract clause 70 where appropriate. The 

Employer may require the bidder to justify such rates so obtained from the suppliers or 

manufacturers.  
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15  CURRENCIES OF BID AND PAYMENT  

15.1 Bids shall be priced in Kenya Shillings.  

16  BID VALIDITY  

16.1 The bid shall remain valid and open for acceptance for a period of 120 days from the specified 

date of bid opening specified in Clause 22 or from the extended date of tender opening, whichever 

is later.  

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the Employer may 

request that the bidders extend the period of validity for a specified additional period. The request 

and the responses thereto shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required nor 

permitted to modify his bid, but will be required to extend the validity of his bid security for the 

period of the extension, and in compliance with Clause 17 in all respects.  

  

17  BID SECURITY  

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix to 

Form of Bid.  

17.2 The bid security shall be in the form of unconditional bank guarantee from a reputable bank 

selected by the bidder and located in Kenya (Insurance bonds shall not be accepted). The format 

of the bank guarantee shall be in accordance with bid security included in Section 1. The bid 

security shall remain valid for a period of 30 days beyond the original validity period for the bid, 

and beyond any period of extension subsequently requested under Sub-Clause 16.2.  

17.3 Any bid not accompanied by an acceptable bid security will be rejected by the Employer as non-

responsive.   

17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible, 

but not later than 28 days after the expiration of the period of bid security validity.  

17.5 The bid security of the successful bidder will be discharged upon the bidder signing the Contract 

Agreement and furnishing the required performance security.  

17.6 The bid security may be forfeited:  

(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2.  

(b) if the bidder does not accept the correction of any errors, pursuant to Clause 29 or in 

accordance with Sub-Clause 28.2 or  

(c) in the case of a successful bidder, if he fails within the specified time limit to:  

1. sign the Contract Agreement or  



PROPOSED BOMET MARKET CABRO WORKS,  STALLS AND SHEDS CULVERT AND DRAINAGE WORKS 

AND FLOOD LIGHT S AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

 TENDER No: CGB/BMUN/KUSP/004/2019-2020  

 

  

46  

  

2. furnish the necessary performance security  

  

18  NO ALTERNATIVE OFFERS  

18.1 The bidder shall submit one offer, which complies fully with the requirements of the bidding 

documents unless otherwise provided in the appendix.  

18.2 The bid submitted shall be solely on behalf of the bidder and only one bid may be submitted by 

each bidder either by himself or as a partner in a joint venture. A bidder who submits or 

participates in more than one bid will be disqualified.   

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities with 

the exception of items which already have Prime Cost or Provisional sums affixed thereto.  

The bidders are reminded that no ñnilò or ñincludedò rates or ñlump-sumò discounts will be 

accepted. The rates for various items should include discounts if any. Bidders who fail to comply 

will be disqualified.  

18.4 A bidder shall not attach any conditions of his own to his bid. The bid price must be based on the 

bid documents. The bidder is not required to present alternative construction options and he shall 

use without exception, the Bills of Quantities as provided, with the amendments as notified in 

the tender notices, if any, for the calculation of the bid price. Any bidder who fails to comply 

with the clause will be disqualified.  

  

19  PRE-BID MEETING  

19.1 The bidders designated representative and who must be one of the technical persons listed as a key 

staff in Schedule No. 5 is invited to attend a pre-bid meeting, which will take place at the venue, 

date and time indicated in the Tender Notice, or any subsequent Addenda as the case may 

be. The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage.  

19.2 The bidder is requested as far as possible to submit any questions in writing or by cable, to reach 

the Employer not later than one week before the meeting. It may not be practicable at the meeting 

to answer questions received late, but questions and responses will be transmitted in accordance 

with the Minutes of the meeting, including the text of the questions raised and the responses 

given together with any responses prepared after the meeting, will be transmitted without delay 

to all purchasers of the bidding documents. Any modification of the bidding documents listed in 

Sub-Clause 8.1, which may become necessary as a result of the pre-bid meeting shall be made 

by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 or through 

the minutes of the pre-bid meeting.  

19.3 Non-attendance at the pre-bid meeting by a Bidder will be a cause for disqualification of his BID.  
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20  FORMAT AND SIGNING OF BIDS  

20.1 The bidder shall prepare one (1) original of the documents comprising the bid as described in 

Clause 13 of these Instructions to Bidders, bound with the section containing the Form of Bid 

and Appendix to Bid, and clearly marked ñORIGINALò. In addition, the bidder shall submit 

two (2) replica copies of the bid clearly marked ñCOPIESò. In the event of discrepancy between 

them, the original shall prevail.  

20.2 The original and copies of the bid shall be typed or written in indelible ink (in the case of copies, 

photocopies are also acceptable) and shall be signed by a person or persons duly authorized to 

sign on behalf of the bidder pursuant to Sub-Clause 5.1(a). The person or persons signing the bid 

shall initial all pages of the bid where entries or amendments have been made.  

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct errors 

made by the bidder, in which case such corrections shall be initialed by the person or persons 

signing the bid. Non-initialization shall constitute non-responsiveness  

20.4 The bid shall serialize all pages of the document using indelible ink. Non-serialization shall 

constitute non-responsiveness.  

  

D. SUBMISSION OF BIDS  

21   SEALING AND MARKING OF BIDS  

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly marking the 

envelopes ñORIGINALò and ñCOPYò. The envelopes shall then be sealed in an outer separate 

envelope.  

21.2  The inner and outer envelopes shall:  

(a) be addressed to the Employer at the address provided in the Appendix to Form of 

Bid.  

(b) bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 21.1, the inner envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in case  

it is declared ñlateò pursuant to Clause 23.1, and for matching purposes under 

Clause 24.  

(c) Provide a warning not to open before the time and date for bid opening, as specified 

in the Bidding Data.  

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. A bid opened prematurely 

for this cause will be rejected by the Employer and returned to the bidder.  
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22  DEADLINE FOR SUBMISSION OF BIDS   

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 not later than 

the time and date indicated in the Tender Notice or any subsequent Addenda as the case 

may be.  

22.2 Bids delivered by hand must be placed in the ótender boxô provided in the office of the employer  

22.3 Proof of posting will not be accepted as proof of delivery and any bid delivered after the above 

stipulated time, from whatever cause arising will not be considered.   

22.4 The Employer may, at his discretion, extend the deadline for the submission of bids through the 

issue of an Addendum in accordance with Clause 11 in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline shall thereafter be 

subject to the new deadline as extended.  

23  LATE BIDS  

23.1 Any bid received by the Employer after the deadline for submission of bids prescribed in Clause 

22 will be returned unopened to the bidder.  

24  MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS  

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that written 

notice of modification or withdrawal is received by the Employer prior to the prescribed deadline 

for submission of bids.  

24.2 The bidderôs modification, substitution or withdrawal notice shall be prepared, sealed, marked and 

delivered in accordance with the provisions of Clause 21, with the outer and inner envelopes 

additionally marked ñMODIFICATIONò or ñWITHDRAWALò as appropriate.  

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in accordance 

with Sub-Clause 28.1.  

24.4 Any withdrawal of a bid during the interval between the deadline for submission of bids and 

expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of the 

bid security pursuant to Sub-Clause 17.6.   

  

E. BID OPENIN G AND EVALUATION   

25  BID OPENING  

25.1 The Employer will open the bids, including withdrawals and modifications made pursuant to 

Clause 24, in the presence of bidders' designated representatives who choose to attend, the time 

and date indicated in the Tender Notice or any subsequent Addenda as the case may be. 

The bidders' representatives who are present shall sign a register evidencing their attendance.  
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25.2 Envelopes marked "WITHDRAWAL " and ñSUBSTITUTIONò shall be opened first and the 

name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause 24 shall not be opened.   

25.3 The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the presence 

(or absence) of bid security, and any such details as the Employer may consider appropriate, will 

be announced by the Employer at the opening. Subsequently, all envelopes marked 

ñMODIFICATION ò shall be opened and the submissions therein read out in appropriate detail. 

No bid shall be rejected at bid opening except for late bids pursuant to Clause 23.  

25.4 The Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 25.3.  

25.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances.  

  

  

26  PROCESS TO BE CONFIDENTIAL  

26.1 Information relating to the examination, evaluation and comparison of bids, and recommendations 

for the award of contract shall not be disclosed to bidders or any other persons not officially 

concerned with such process until the award to the successful bidder has been announced. Any 

effort by a bidder to influence the Employer's processing of bids or award decisions may result 

in the rejection of the bidder's bid.  

  

27  CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER  

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at his 

discretion, ask any bidder for clarification of their bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the 

price or substance of the bid shall be sought, offered, or permitted except as required to confirm 

the correction of arithmetic errors discovered by the Employer in the evaluation of the bids in 

accordance with Clause 28.  

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its bid 

from the time of the bid opening to the time the contract is awarded. If the bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing.  

27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid.  
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28  EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS  

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has been 

properly signed; (b) is accompanied by the required securities; (c) is substantially responsive to 

the requirements of the bidding documents; and (d) provides any clarification and/or 

substantiation that the Employer may require to determine responsiveness pursuant to Sub-

Clause 28.2.   

28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and specifications 

of the bidding documents without material deviation or reservation and has a valid BID bank 

guarantee. A material deviation or reservation is one (a) which affects in any substantial way the 

scope, quality, or performance of the works; (b) which limits in any substantial way, inconsistent 

with the bidding documents, the Employer's rights or the bidder's obligations under the contract; 

or (c) whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids.  

28.3 Each price of unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of 

completing the works, described under the particular item including allowance for overheads, 

profits and the like. Should a tender be seriously unbalanced in relation to the  

Employerôs estimate of the works to be performed under any item or groups of items, the tender 

shall be deemed not responsive.  

28.4 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation 

or reservation.   

  

29  CORRECTION OF ERRORS  

29.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors in the computations and summations. Errors will be corrected by the Employer as follows:  

(a) Where there is a discrepancy between the amounts in figures and in words, the amount 

in words as indicated in the Form of Bid will govern;   

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in 

the opinion of the Employer, there is an obvious typographical error, in which case 

adjustment will be made to the entry containing the error.  

(c) In the event of a discrepancy between the bid amount as stated in the Form of Bid and 

the corrected bid figure in the main summary of the Bills of Quantities, the amount as 

stated in the form of bid shall prevail.  

(d) The error correction factor shall be computed by expressing the difference between the 

bid amount and the corrected bid sum as a percentage of the corrected contractorôs 

work (i.e. corrected tender sum less prime cost and Provisional sums)  
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(e) The error correction factor shall be applied to all the contractorôs work (as a rebate or 

addition as the case may be) for the purposes of valuations for interim certificates and 

valuations of variations  

(f) The bid will be adjusted in accordance with the above procedure for the correction of 

errors and, with concurrence of the bidder, and shall be considered as binding upon the 

bidder. If the bidder does not accept the corrections, the bid may be rejected and the 

Bid Security may be forfeited in accordance with clause 17.  

29.2 Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to the 

summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered and 

the Bidder shall within seven (7) days after issuance of the written notice by the Employer, or 

such further time as the Employer may allow, correct his BID in such a manner as may be agreed 

or directed by the Employer failing which the BID may be absolutely rejected and the Bid 

Security forfeited in accordance with Sub-Clause 17.6.  

30  EVALUATION AND COMPARISON OF BIDS  

30.1 The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28.   

30.2 In evaluating bids, the employer will determine for each bid the evaluated bid price by adjusting 

the bid price as follows  

(a) Making any correction of errors pursuant to clause 29  

(b) excluding provisional sums and provision, if any, for contingencies in the bills of 

Quantities, but including Dayworks where priced competitively  

30.3 The Employer reserves the right to accept any variation, deviation or alternative offer 

other factors which are in excess of the requirements of the bid documents or otherwise 

result in the accrual of unsolicited benefits to the Employer, shall not be taken into 

account in tender evaluation.  

30.4 Price adjustment provisions in the Conditions of Contract applied over the period of 

execution of the contract shall not be taken into account in the bid evaluation.  

30.5 Preference where allowed in the evaluation of bids shall not exceed 15%  

30.6 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination.  

30.7 The procuring entity shall give prompt notice for the termination to the bidders and on 

request give its reasons for termination within 14days of receiving the request from any 

bidder.  
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30.8 A bidder who gives false information in the bid document about his qualification of who 

refuses to enter into a contract after notification of award shall be considered for 

debarment from participating in future public procurement.  

30.9 If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or 

front loaded in relation to the Engineer's estimate of the items of work to be performed 

under the contract, the Employer may require the bidder to produce detailed price 

analyses for any or all items of the Bills of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After 

evaluation of the price analyses, taking into consideration the schedule of estimated 

contract payments, the Employer may require that the amount of the Performance 

Security set forth in Clause 35 be increased at the expense of the bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the 

successful bidder under the contract.  

30.10 There will be preference for domestic bidders in accordance with section 39 (8) of the 

Public Procurement and Disposal Act, 2005 and section 28 of the Public Procurement 

and Disposal Regulations, 2006 all of the Laws of Kenya.  

30.11 Poor past performance of the bidder shall be used as an evaluation criterion in 

accordance with section 5: Qualification criteria.  

  

  

31 QUALIFICATION AND EVALUATION CRITERIA  

  

31.1 Post-qualification will be based on meeting all of the following minimum point 

scale criteria regarding the Applicantôs general and particular experience, 

personnel and equipment capabilities as well as financial position. The Employer 

reserves the right to waive minor deviations, if they do not materially affect the 

capacity of an applicant to perform the contract. Subcontractorôs experience and 

resources shall not be taken into account in determining the Applicantôs 

compliance with qualifying criteria.  

  

31.2 General Experience.   

The Applicant shall meet the following minimum criteria: -  

(a) Average annual turnover for the last 2 years - KShs. 100,000,000/-.  

(b) Successful completion as a prime contractor or sub-contractor in the 

execution of at least three roads rehabilitation/new construction projects of 
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a similar nature and comparable in complexity to the proposed contract 

within the last three years, for which at least one was located in an urban 

environment in Kenya.   

31.3 Personnel Capabilities. The Applicant should list down personnel of minimum 

qualification of Bsc in Civil Engineering (Registered with Engineerôs Board of 

Kenya as a professional Engineer) for Site Agent, Ordinary Diploma for the 

surveyor and an Ordinary Diploma in Civil Engineering for other supervisory 

staff.   

  

31.4 Equipment Capabilities. The Applicant should list down, the plants and 

equipment that are in his ownership and the ones proposed for hire which should 

be suitable for executing contract works. ï Applicants must attaché evidence of 

ownership or hiring arrangements.  

  

31.5 Cash flow statement. The Applicant should demonstrate that he has access to or 

has available, liquid assets, unencumbered real assets, lines or credit, and other 

financial means sufficient to meet the construction cash flow for a period of 2 

months, estimated at 20% of the estimated tender sum.  

31.6 Balance Sheets. Signed and stamped Audited balance sheets for the last two years 

should be submitted and must demonstrate the soundness of the Applicantôs 

financial position, availability of working capital and net worth   

31.7 Financial position/Ratios. The applicantôs financial information will be assessed 

in terms of ROCE, current ratio and return on equity, and the point scale criteria 

on their financial position given on this basis. Where necessary, the Employer 

may make inquiries with the Applicantôs bankers.  

31.8 Litigation History. The Applicant should provide accurate information on any 

litigation or arbitration resulting from contracts complete or under execution by 

him over the last five years. A consistent history of litigation against the 

Applicant may result in failure of the application.  

31.9 Post-qualification criteria are as provided in the Appendix to instruction to 

tenderers.   

  

The pass mark shall be 80%.  

The bidders who pass the technical criteria will be subjected to financial evaluation.  
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F. FINANCIAL EVALUATION   

32 COMPARISON OF MAJOR RATES OF ITEMS OF CONSTRUCTION & 

CREDIBILITY OF TENDERERS RATES  

The Employer will compare the tenderersô rates with the Engineerôs estimates for major 

items of construction. If some bids are seriously unbalanced or front loaded in relation 

to the Engineer's estimates for the major items of work to be performed under the 

contract, the Employer may require the bidder to produce detailed price analyses for any 

or all items of the Bills of Quantities, to demonstrate the internal consistency of those 

prices with the construction methods and schedule proposed. After evaluation of the 

price analyses, taking into consideration the schedule of estimated contract payments, 

the Employer may require that the amount of the Performance Security set forth in 

Clause 35 be increased at the expense of the bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful bidder under the 

contract.  

  

33 PREFERENCE FOR DOMESTIC BIDDERS  

This will not be applicable for this bid.  

   

G. AWARD OF CONTRACT   

34  AWARD  

34.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been determined 

to be (a) eligible in accordance with the provisions of Sub-Clause 4.1, and (b) qualified in 

accordance with the provisions of Clause 5.  

  

35 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS  

35.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability to 

the affected bidder or bidders or any obligation to inform the affected bidder or bidders of the 

grounds for the Employer's action.  

  

36  NOTIFICATION OF AWARD  

36.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will 

notify the successful bidder in writing or by cable confirmed by registered letter that its bid has 
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been accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of 

Acceptance") shall specify the sum, which the Employer will pay the Contractor in 

consideration of the execution and completion of the works and the remedying of any defects 

therein by the Contractor as prescribed by the contract (hereinafter and in the Conditions of 

Contract called "the Contract Price").  

36.2 At the same time that the Employer notifies the successful bidder that his bid has been accepted, 

the Employer shall notify the other bidders that their bids have been unsuccessful and that their 

bid securities will be returned as promptly as possible, in accordance with sub-clause 17.4.  

  

37  SIGNING OF AGREEMENT  

37.1 At the same time that the Employer notifies the successful bidder that its bid has been accepted, 

the Employer will send the bidder the Agreement in the form provided in the bidding documents, 

incorporating all agreements between the parties.  

37.2 Within 14 days of receipt of the form of contract agreement from the employer, the successful 

bidder shall sign the form and return it to the employer together with the required performance 

security.  

37.3 The parties to the contract shall have it signed within 30days from the date of notification of 

contract award unless there is an administrative review request.  

38  PERFORMANCE SECURITY  

38.1 Within twenty-eight (28) days of receipt of the notification of award from the Employer, the 

successful bidder shall furnish the Employer with a performance security in the form stipulated 

in the Conditions of contract. The form of performance security provided in Section 9 of the 

bidding documents shall be used.  

38.2 The successful bidder shall provide a performance security in the form of an Unconditional Bank 

Guarantee from a reputable bank approved by the employer and located in Kenya.  

38.3 Failure by the successful Bidder to lodge the required Performance Guarantee shall constitute a 

breach of contract and sufficient grounds for the annulment of the Award and forfeiture of the 

Bid Surety; in which event the Employer may make the award to the next ranked bidder or call 

for new bids.  

39  CONTRACT EFFECTIVENESS  

39.1 The Contract will be effective only upon signature of the Agreement between the Contractor and 

the Employer.  

40  ADVANCE PAYMENT  

40.1 An advance payment, if approved by the Employer, shall be made under the contract, if requested 

by the contractor, in accordance with clause 60(1) of the conditions of contract. The advance 

payment guarantee shall be denominated in Kenya Shillings.  
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41  CORRUPT AND FRAUDULENT PRACTICES  

41.1 The procuring entity requires that bidders observe the highest standard of ethics during the 

procurement process and execution of contracts. A bidder shall sign a declaration that he has not 

and will not be involved in corrupt or fraudulent practices.  
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SECTION 5: QUALIFICATION CRITERIA  

  
This Section contains all the factors, methods and criteria that the Employer shall use to 

evaluate applications. The information to be provided in relation to each factor and the 

definitions of the corresponding terms are included in the respective Application Forms.   

Contents  
  

5.1  ELIGIBILITY ...................................................................................................................................... 66  

5.2  HISTORICAL CONTRACT NON -PERFORMANCE .................................................................... 67  

5.3  FINANCIAL SITUATION .................................................................................................................. 68  

5.4  EXPERIENCE...................................................................................................................................... 69  

5.5  CURRENT COMMITMENTS ........................................................................................................... 70  

5.6  PERSONNEL CAPABILITY ............................................................................................................. 70  

5.7   SCHEDULE OF THE MAJOR ITEMS OF PLANT TO BE USED ON THE PROPOSED  

CONTRACT. ........................................................................................................................................ 73  
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No.  Subject  Requirement  Single Entity  

Joint Venture   
Submission 

Requirements  
All Parties Combined  Each Party  

One 

Party  

5.1   Eligibility        

5.1.1  
Nationality  

  

Nationality in accordance with 

ITB Subclause 3.2.  
Must meet 

requirement  
Existing or intended JV 

must meet requirement  
Must meet 

requirement  
N / A  

Section 3,   

Clause 31  

5.1.2  
Conflict of 

interest  

No conflicts of interest as 

described in ITB Subclause  
3.1(a) i & ii  

Must meet 

requirement  
Existing or intended JV 

must meet requirement  
Must meet 

requirement  
N / A  

Section 3,  

Clause 31  

5.1.3  
Employer  
Ineligibility  

Not having been declared 

ineligible by the Employer, as 

described in Subclause 3.1(a) i 

&  ii  

Must meet 

requirement  
Existing JV must meet 

requirement  
Must meet 

requirement  
N / A  

Section 3,   

Clause 31  

5.1.4  
Incorporation & 

Registration  

Applicant required to meet 

conditions of ITB Clause 4.  

Pursuant to Clause 4, the 

following shall be submitted;  

Certified copies of;   

Á Certificate of Incorporation 

to show that the applicant is a 

registered company and 

legally authorized to do 

business in Kenya.  

Á - Proof of registration with 

the National Construction 

Authority 1, 2 , 3 , 4 & 5  
(NCA 1, 2 , 3 , 4 and 5)) as a 

Paved Roads Contractor   

Á Tax Compliance Certificate 

(Valid)  

Must meet 

requirement  
Must meet requirement  

Must meet 

requirement  
N / A  

Section 3,  

Clause 31  
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 No.  Subject  Requirement  Single Entity  
Joint Venture  

 Submission 

Requirements  

All Parties Combined  Each Party  
One 

Party  

  Á VAT Registration  
Certificate   

Á PIN number  

     

 5.2   Historical Contract Non-Performance     

5.2.1  History of Non 

Performing  
Contracts  

Non-performance of a contract 

did not occur within the last 

three (3) years prior to the 

deadline for application 

submission based on all 

information on fully settled 

disputes or litigation. A fully 

settled dispute or litigation is 

one that has been resolved in 

accordance with the Dispute 

Resolution Mechanism under 

the respective contract, and 

where all appeal instances 

available to the applicant have 

been exhausted.   

Must meet 

requirement by 

itself or as party 

to past or 

existing JV  

N / A  Must meet 

requirement by 

itself or as party to 

past or existing JV  

N / A  Section 3,   

Clause 31  

5.2.2  Pending 

Litigation  
All pending litigation shall in 

total not represent more than 

Fifty percent (50%) of the 

Applicant's net worth and shall 

be treated as resolved against 

the Applicant.   

The applicant to provide Sworn 

affidavit.  

Must meet 

requirement by 

itself or as party 

to past or 

existing JV  

N / A  Must meet  
requirement by 

itself or as party to 

past or existing JV  

N / A  Section 3,   

Clause 31  
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No.  Subject  Requirement  Single Entity  

Joint Venture  Submission 

Requirements  

All Parties Combined  Each Party  
One 

Party  

 5.3   Financial Situation    

5.3.1  Financial  

Performance  
(a) Submission of audited 

financial statements or if not 

required by the law of the 

applicant's country, other 

financial statements acceptable 

to the Employer, for the last two 

[2] years to demonstrate:  

(b) The current soundness 

of the applicants financial 

position and its prospective 

long term profitability, and   

(c) Capacity to have and 

meet the construction cash flow 

equivalent to 20% of the tender 

sum  

(d) Bank statements for 

three (3) months for the period 

of three months ending at most 

one (1) week from the date of 

tender opening.   

(a) Score  

Å 0-6  

Marks  

  

  

  

(b) Score  

Å 0-4  

Marks 

(c) Score  

Å 0-5  

Marks  

(d) Score  

   0-5  

Marks  

(a) N / A  

  

  

  

(b) N / A  

  

  

(c) Score  

Å 0-5  

Marks  

(d) Score  

Å 0-5  

 Marks  

(a) Score  

Å 0-6  

Marks  

  

  

(b) Score  

Å 0-6  

Marks  

  

(c) N / A  

  

(d) N / A  

(a) N / A  

  

  

  

  

  

  

  

(b) N / A  

  

  

  

  

  

  

(b) N / A  

Section 3,   

Clause 31  

  

(a) All pages must 

be initialized and 

stamped by both a 

practicing 

Auditor 

registered with 

ICPAC and one  
of the Directors. 

Auditorôs 

practicing 

membership 

number from 

ICPAC must be 

indicated.  

5.3.2  Average Annual  

Construction  

Turnover  

Minimum average annual 

construction turnover 

calculated as total certified 

payments received for contracts 

in progress or completed, 

within the last Two (2) years: 

KShs. 200 Million   

Score  

   0-5  

 Marks  

N/A  Score  

   0-5  

 Marks   

N/A  Section 3,   

Clause 31  
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No.  Subject  Requirement  
Single 

Entity  

Joint Venture  Submission Requirements  

All Parties 

Combined  
Each Party  

One 

Party  
  

 5.4   Experience  

5.4.1  General  

Construction  

Experience   

Experience under construction 

contracts in the role of contractor, 

subcontractor, or management 

contractor for at least the last three (3) 

years prior to the applications 

submission deadline and with activity 

in at least six (6) months in each year  

Score  

   0-5  

 Marks  

N / A  Score  

   0-5  

 Marks  

N / A  Section 3,   

Clause 31  

5.4.2  

  

Specific  

Construction  

Experience  

Participation as contractor, 

management contractor or 

subcontractor, in at least two (2) 

contracts within the last three (3)  
years each with a value of at least Kshs. 

150 Million (One Hundred and fifty 

Million),  that have been successfully 

and substantially completed and that are 

similar to the proposed works. The 

similarity shall be based on the physical 

size, complexity, methods/technology 

or other characteristics as described in  
Section 8, Special Specification  

Score  

   0-15  

 Marks  

N / A  Score  

   0-15  

 Marks  

N / A  Section 3,   

Clause 31  
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5.4.3  

  

Work  

Methodogy  

Submission of a brief work 

methodology in accordance with 

subclause 5.3   

Score  

   0-6  

 Marks  

Score  

   0-6  

 Marks  

N / A  N / A  Give a brief description of 

how you intend to carry out the 

work including traffic 

management and quality 

assurance of works, in not less 

than three (3) pages and not 

more than five (5) pages 

(typed, font 12 and single 

spaced).  

 

No.  

  

Subject  Requirement  Single Entity  

Joint Venture  
Submission 

Requirements  
  

All Parties 

Combined  
Each Party  One Party  

    5.5  Current Commitments  

 5.5.1   

  On-going The total value of Score N/A Score N/A contracts outstanding works on 

the  0-5  

 on-going contracts must Å 0-5  

not exceed the average Marks annual turnover for the 
 

Marks last two years. 

Section 3,   

Clause 31  

    5.6  Personnel Capability    

5.6.1      The site staff shall possess 

minimum levels set below NB: 

Attachment of CVs and certified 

copies of Annual Practicing 

Licenses (for  
Engineers) and Academic  

Certificates for all staff is 

mandatory;  
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(a)    Site Agent  Qualification: BSc. Civil Eng 

and/or equivalent  

  

Be Registered Eng. by EBK as a 

professional engineer.   

  

General Experience: 10 years 

Specific Experience in similar 

works: 7 years  

  

Specific Experience as 

manager of similar  

works: 3 years  

Score  

   

4 marks  

  

2 marks  

N/A  Score  

   

4 marks  

  

2 marks  

N/A  Section 3,   

Clause 31  

No.  

  

Subject  Requirement  Single Entity  

Joint Venture  
Submission 

Requirements  
  

All Parties 

Combined  
Each Party  One Party  

(b)    Deputy Site Agent / 

Site Engineer  
Qualification: B.Sc. Civil Eng 

and/or equivalent  

Be Registered by EBK as a 

graduate engineer.  

General Experience: 8 years  

Specific Experience in similar 

works: 5 years  

Score  

  

  

4 marks 2 

marks  

N/A  Score  

  

  

4 marks 2 

marks  

N/A  Section 3,   

Clause 31  

(c)    Site Surveyor  Qualification: Diploma in 

Surveying  

General Experience: 7 years  

Specific Experience in similar 

works: 5 years  

Score  

  

3 marks 2 

marks  

N/A  
Score  

  

3 marks 2 

marks  

N/A  Section 3,   

Clause 31  
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(d)    Foremen   Qualification: Diploma in Civil 

Engineering.  

General Experience: 7 years  

Specific Experience in similar 

works: 5 years  

Score  

  

2 marks 1 

marks  

N/A  
Score  

  

2 marks 1 

marks  

N/A  Section 3,   

Clause 31  

( e )     Materials  

Technologist   

Qualification = Dip. Civil Eng 

General Experience = 6 yrs  

Specific Experience = 4 Yrs  

Score  

  

2 marks  

  

1 marks  

N/A  Score  

  

2 marks  

  

1 marks  

N/A  Section 3,   

Clause 31  

BIDDERS ARE INFORMED THAT APART FROM THE ABOVE THEY MUST MEET THE REQUIREMENTS OF THE PUBLIC 

PROCUREMENT AND DISPOSAL ACT, 2015.  
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Clauses 14.1 and 14.2  

  

The currency of the bid shall be Kenya Shillings  

  

Clause 17.1  

  

There will be no alternative times for completion.  

  

Clause 19.1  

  

The number of replica copies of the bid to accompany the original shall be two (2).  

  

  

Clauses 29.2 (a) and 29.2 (b)  

  

The currency of the Employerôs country at the selling rates established for similar transactions by the Central 

Bank shall be on the date 28 days prior to the date of opening the bids.  

  

  

Clause 35.1  

  

The Performance Security shall be in the form given in Section 3, Item 3.7.  

  

Clause 35.3  

  

Apart from the stipulation of Clause 35.1 of these Instructions to Bidders, there shall be no other form of 

Performance Security submission.  

  

  

Clause 36.1  

  

The method of dispute resolution shall be arbitration and the arbitrator shall be a person to be agreed between 

the parties or failing agreement. The arbitrator shall be appointed by The Chairman Institute of Arbitrators 

of Kenya.  
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5.7 Schedule of the Major Items of Plant to Be Used On the Proposed Contract.  

The Bidder must indicate the core plant and equipment considered by the company to be necessary 
for undertaking the project together with proof ownership. (* Mandatory minimum number of 
equipment required by the Employer for the execution of the project that the bidder must make 
available for the Contract).  

Item 

No.  

  

  

Equipment Details  
 

   

 
  

E  

  

  

  

  

  

  

F  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

G  

  

  

  

  

  

  

  

  

Earth ï Moving Equipment  

Wheeled loaders  

  

Motor graders (93 - 205kW)  

  

Trench excavator  

  

Subtotal for E  

  

Excavators  

Hydraulic crawler mounted (7 ï 10 tonnes) ï 0.25 

ï 0.4 m3 SAE bucket.  

  

Hydraulic crawler mounted (10 ï 16 tonnes) ï 0.40 

ï 0.60 m3 SAE bucket.  

  

Hydraulic wheel mounted (7 ï 10 tonnes) ï 0.25 ï 

0.4 m3 SAE bucket.  

  

Hydraulic wheel mounted (10 ï 16 tonnes) ï 0.40 

ï 0.6 m3 SAE bucket.  

  

Hydraulic wheel mounted backloader (7 ï 10 

tonnes) ï 0.25 ï 0.4 m3 SAE bucket.  

   

Subtotal for F  

  

Rollers  

  

Self-propelled single drum vibrating  

(various types)  

Pneumatic rubber tyre (1-2 tonnes/wheel)  

  

Sheepôs foot roller  

  

 Subtotal for G  

 

1  

1  

  

1  

  

1   
3  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

2  

  

  

  

1  

  

1  

  

1  

  

 3  

 

1  

1  

  

1  

  

1   
3  

  

  

  

  

  

  

  

  

(Any  

gets 1 
mark)  
  

  

  

  

  

  

2  

  

  

  

1  

  

1  

  

 1  

  

 3  
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(Bidders must provide proof of ownership or lease arrangements for all plants and equipment. Proof of 

ownership must be provided also for leases other than those from MCTE)  

We hereby certify that notwithstanding the list of plant detailed above, we will provide 

sufficient, suitable and adequate plant in good working order for the successful 

completion of works as specified under the contract.  

ééééééééééééé      éééééééééééé.  

 (Signature of Bidder)        (Date)  
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SCHEDULE OF REQUIREMENTS 
SUPPLY AND DELIVERY OF TRUCK MOUNTED SKIP LOADER  
SPECIFICATION  REQUIREMENT  TENEDEREôS 

   

Make -  

Model -  

Country of origin -  

aŀƴǳŦŀŎǘǳǊŜΩǎ ƭƛǘŜǊŀǘǳǊŜΣ ŀǳǘƘƻǊƛǘȅ ŀƴŘ ǎǇŜŎƛŦƛŎŀǘƛƻƴǎ 
supplied along with this tender 

Yes 
(mandatory) Y/N 

   

 

 

1. GENERAL 

a) A standard production, truck mounted, skip loader , 8 
- 10m3 of latest design, in current production 
marketed in Kenya 

Yes, Yes, Yes Y/N 

b) Supplied new Yes, Yes Y/N 

c) Designed to export specifications, capable of 
operating in tropical conditions 

Yes, Yes Y/N 

d) Suitable for loading, unloading and carrying of 

operating in tropical conditions. 

Yes, Yes Y/N 

e) To be hydraulically operated, truck mounted skip 

loader Yes, Yes specify 

Y/N 

f) Any items not included in this specification but which 
are deemed necessary for efficient or improved 
operation of the equipment shall be fitted 

Yes 

Y/N 
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2. DIMENSIONS, WEIGHTS AND PERFMANCE 

a) Overall length, min. 8,500mm  ................................... mm 

b) Overall width, approx 2,300mm  ................................... mm 

c) Overall height, min 2,700mm  ................................... mm 

d) Wheel base, min 4,700mm  ................................... mm 

e) Length of chassis aft of cab, min 6,400mm  ................................... mm 

f) Kerb weight, min (excluding body) 4,500kg  ........................................ kg 

g) G.V.W. min 15,000kg  ....................................... kg 

h) Pay load approx 9,000kg  ....................................... kg 

i) Permissible /legal front (steering) axle load, 

max 

8,000kg 
 

j) Permissible /legal rear (for dual wheels) 

axle load, max. 

10,000kg  ....................................... kg 

k) Turning radius, approx. 8,800mm  ................................... mm 
 

 

3. ENGINE 

a) Make - 
 

b) Model - 
 

c) County of origin - 
 

d) Engine performance curves supplied Yes  ............................... (Yes/No) 

e) Diesel Engine, water cooled, 4 stroke Yes, Yes, Yes  ............................... (Yes/No) 

f) Mode of aspiration. (Natural / 
Turbocharged) 

Specify 
 

g) Piston displacement, approx. 5,000-10,000cc 
 

h) Number of cylinders, min 4/6  ...................... no 

i)Maximum power output / rpm, min. 200HP / 3000 rpm  .................... HP/rpm 

j)Maximum torgue developed /rpm,min 500Nm /1800RPM  .................... Nm/rpm 

k) Air cleaner type, disposable /oil bath. Specify 
 

l)Oil and fuel filter type Disposable 
 

m)Average fuel consumption (on full load) Specify  ........................ km/l 

n)NFuel tank capacity, approx. 200 lts  ............................ Lt 

o)Extra fuel tank fitted capacity Yes  ...................... (Yes/No) 
 

Specify  ........................ Lt 
 

 

4. CLUTCH AND TRANSMISSION 

a) Clutch, dry type, single plate Yes, yes, Y/N 

b) Clutch, system actuation Hydraulic 
 

c) Gear box, synchromesh on 2-5 Yes Y/N 

d) Number of speeds, min . 5F, 1 R 
 

e) Drive configuration 4 x 2  ............................... x
 ...............................  f) Two speed transfer gearbox Yes Y/N 
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5. BRAKES, TYRES AND SUSPENSION 

a) Brakes, hydraulic-pneumatic assisted Yes Y/N 

b) Mechanical parking brake to act on 
transmission. 

Yes Y/N 
 

c) Rear tyres Dual 
 

d) Tires size locally available Yes Y/N 
e) Optimum tire size 11:00-20 

16PR 

 

 

f) Suspension, front and rear heavy duty leaf 
springs with 

Yes ,yes Y/N 
 

g) Telescopic shock absorbers at front 
  

 

 

6. STEERING, CONTROL AND CAB 

a. Right hand drive steering Yes .................... Yes/No 

b. Steering type Assisted 
 

c. All steel, spacious cab to seat 3 passengers 
comfortably. 

Yes, yes .................... Yes/No 

ŘΦ !ŘƧǳǎǘŀōƭŜ ŘǊƛǾŜǊΩǎ ǎŜŀǘΦ Yes .................... Yes/No 

e. Seat belts conforming to the KEBS standard 
No. KS 06-664 of 1985 

Yes (Mandatory) .................... Yes/No 

 

 

7. ELECTIRCAL SYSTEM AND INSTRUMENTS 

a) System voltage, negative earth. 24V, Yes  ................... Yes/No 

b) Battery capacity and size Specify ........................... AH 

c) Full lighting to conform to Cap 403 Subs, 23- Kenya 
Traffic Act. 

Yes .................... Yes/No 

d) Standard instruments, gauges and warming lights 
for charging circuit, oil pressure, coolant 
temperature e.t.c. 

Yes .................... Yes/No 
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8. EQUIPMENT ETC 

a) Heavy duty type front fender Yes  .................... Yes/No 

b) Laminated (safety) windshield. Yes  .................... Yes/No 
c) Sun visors supplied Yes  .................... Yes/No 

d) Rear view mirrors (external both sides and 
internal) 

Yes  .................... Yes/No 

e) Full size spare type with rim and carrier 
mounted under truck 

Yes  .................... Yes/No 

f) Suspension, front and rear heavy duty leaf 
springs with Hydraulic (telescopic) jack, 
ǿƘŜŜƭ ōǊŀŎŜ ŀƴŘ ƳŀƴǳŦŀŎǘǳǊŜΩǎ ǎǘŀƴŘŀǊŘ 
tools, supplied 

Yes , yes, yes  .................... Yes/No 

 

 

 

 

B. SKIP LOADER 

Make - 
 

Model - 
 

County of origin - 
 

 

 

County of origin - 

Yes/No 

aŀƴǳŦŀŎǘǳǊŜǊΩǎ literature and specifications Yes 
 

 

 

  

g) Mandatory  .................... Yes/No 
h) Governor to limit maximum speed to 
80km/hr. Mandatory  .................... Yes/No 

i) Governor to be tamper proof. Mandatory  .................... Yes/No 
i) Governor to be inspected by CM & TE 

before delivery 
Mandatory  .................... Yes/No 

k) Any other equipment (or accessories) 
supplied. 

Specify  
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9. GENERAL 

a) All body construction and fitments to comply with 
Kenya Traffic Act, Cap 403 

Yes 

Yes/No 

b) All body construction and installation to comply 

ǿƛǘƘ ǘƘŜ ŎƘŀǎǎƛǎ ƳŀƴǳŦŀŎǘǳǊŜΩǎ ǎǇŜŎƛŦƛŎŀǘƛƻƴǎΦ 

Yes 

Yes/No 

c) Skip capacity approx g 10m3 (4-5t) 
 

d) With high tensile lifting equipment complete with 

safety hooks, chains and shortening hooks. 

Specify 
 

e) With hydraulically operated lifting boom, heavy 

duty 

Yes 

Yes/No 

Double acting cylinders, tank, pump, control valve 

etc. and complete hydraulic system 

Specify 
 

e) Hydraulic requirements, pressure 150-200 bar 
 

f) Flow rate approx. . 501/min 
 

g) Remote controlled bucket hooking and operated 
from the rear side of truck 

Yes  ................... Y/N 

h) Easily replaceable hydraulic pipes Yes  ................... Y/N 

i) Jacking legs at the rear to stabilize vehicle during 

tipping and offloading bucket. 

Yes  ................... Y/N 

j) Suitable size rear mudguards fitted Yes  ................... Y/N 

k) Chevrons and reflectors fitted on rear to conform 

to Kenya traffic act 

Yes  ................... Y/N 

l) Stone guards fitted for tail lights. Yes  ................... Y/N 

m) Body floor with 3mm chequered plate Yes  ................... Y/N 
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10. BODY FINISH 

a. All body steelwork to be thoroughly cleaned 
before painting. Both internal and exterior 
finish to be proceeded by one coat primer (red 
oxide) and intercoat 

Yes, yes, yes  ................... Y/N 

ōΦ ǘƻ ōŜ ƭŀōŜƭŜŘ ά /h¦b¢¸ Dh±9wba9b¢ hC 
.ha9¢έ ƻǊ ŀǎ ǇŜǊ ǘƘŜ ǳǎŜǊǎ requirements 

Yes (Mandatory)  ................... Y/N 

c. Body builders to have truck body inspected (by 

certifying officer, vehicle Inspection Unit) for 

compliance with Traffic Act prior to delivery to 

user. 

Yes  ................... Y/N 

 

 

10. WARRANTY 

a) Each vehicle supplied should carry a 
statement of warranty 

Yes /mandatory  ................... Y/N 

b) Vehicle warranty min, 40,000 km or 12 

months whichever occurs first 

Specify  ............................ km 
 ......................... months 

 

 

12. MANUALS 

a) All literature in English language Yes  .................... Y/N 

b) Repair Manual, supplied 1 per vehicle  .................... Y/N 

c) Parts catalogue and CD supplied 1 per vehicle  .................... Y/N 

Řύ 5ǊƛǾŜǊΩǎ ƘŀƴŘōƻƻƪ ŀƴŘ ǎŜǊǾƛŎŜ ǎŎƘŜŘǳƭŜ ǎǳpplied 

1 per vehicle  .................... Y/N 
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(c) OTHER REQUIREMENTS 

 

 

 

N/B Prices must be inclusive of taxes and delivery to The County Government of Bomet 

Signature of tendered ________________________________________________  

Manufacturers Authorization Form - When required by the ender documents this form must 

be completed and submitted with the tender documents. This form will be completed by the 

manufacturer of the goods where the tenderer is an agent. 

  

  

  

  

  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

a) Vehicle to be registered with the registrar of motor 
vehicles 

Yes  .................... Yes/No 

b) Vehicle to be inspected by the chief mechanical and 
Transport Engineer for compliance with the 
specification prior to delivery to the user 

Yes / mandatory  .................... Yes/No 

c) Franchise holder (representative in Kenya) Yes 

Specify whether agent / 

dealer 

 .................... Yes/No 

d) Availability of spare parts Indicate motor vehicle 
dealers who stock spare 
parts 

 

e) Names and addressed of dealers /agents where 
back-up service can be obtained indicating the 
location of the workshop facilities 

Specify 
 

f) Supplier to adequately train user personnel on 
operation and maintenance of equipment 

Yes (Mandatory)  .................... Yes/No 

g) Body construction and all fitments to conform to CAP 
403 Kenya Traffic Act 

Yes (Mandatory)  .................... Yes/No 

h) Chevrons and reflectors fitted on rear to conform to 
Kenya Traffic Act 

Yes  .................... Yes/No 
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APPENDIX TO QUALIFICATION CRITERIA   
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TABLE 1: PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND 

RESPONSIVENESS  

  

S/No.  

Completeness and  

Responsiveness 

Criteria  

References  Requirement  

1.  Form of Bid  
Section 1  

Clause 20.2  

- Amount must be indicated   

- Properly fill and sign  

2.  Appendix to Form of Bid  
Clause 20.2  

Section 2  
-  Form properly sign  

3.  Bid Security  
Section 3  

Clause 16/17  

- Unconditional bank guarantee  

- In the format provided with all conditions   

4.  
Confidential Business  

Questionnaire  
Section 3; Item 3.9  

- Properly fill and sign  

- Provide all required information  

5.  
Form of Power of  

Attorney  

Section 3; Item 3.15  

Clause 5.1(a)  

- Properly fill and sign  

- Provide copies of National Identification card or 

Passport.  

6.  
Tax Compliance  

Certificate  
Employerôs notice  

- Copy of certificate Certified by Commissioner 

of Oaths  

- Valid  

7.  

Registration with National  

Construction Authority  

Employerôs notice 

Item 5.1.4 of QC  

- Category 1, 2 & 3  

- Copy of certificate Certified by 

Commissioner of Oaths  

8.  
Certificate of  

Incorporation  

Employerôs notice 

Item 1.4 of QC  
- Copy of certificate Certified by Commissioner of 

Oaths  

9.  Priced Bill of Quantities  Section 9  - Fill all rates, prices and amounts  

10.  Eligibility  
Section 3; Item 3.9  

Clause 4.1/4.2  

- Copies of National ID or passport for all 

directors  

- Certified copy of Form CR12  

11.  Conflict of interest  
Section 3; item 3.9  

Clause 4.2  
- to state explicitly  

12.  Debarment  
Section 3; item 3.21  

Item 1.3 of QC  
- Properly fill and sign  

13.  Pending Litigation  Item 2.2 of QC  - Provide Sworn affidavit  

14.  Litigation History  
Section 3; item 3.20  

  
- Fill in information and sign  

15.  
Non-completed works 

beyond completion date  

Section 3;   

Item 5.2.1 of QC  
- Fill information on non-completed works  

16.  
Certificate of Tenderers  

Visit to Site  

Clause 8.1/8.3   

Section 3; Item3.14  

- Attend pre-bid meeting/visit  

- Bidders to sign attendance register  

- Certificate must be signed by the Employerôs 

representative  

17.  
Schedule of Major Items 

of Plant  

Item 3.11 of QC   

Section 3;   
-  Properly fill and sign  

18.  
Schedule of Key  Item 3.16 of QC   

-  Properly fill and sign  Personnel   Section 3;   

76  



PROPOSED BOMET MARKET CABRO WORKS,  STALLS AND SHEDS CULVERT AND DRAINAGE WORKS 

AND FLOOD LIGHT S AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

 TENDER No: CGB/BMUN/KUSP/004/2019-2020  

 

77  

  

  

19.  
Roadwork Completed  

Satisfactorily  

Item 3.17 of QC   

Section 3;   
-  Properly fill and sign  

20.  
Schedule of Ongoing  

Projects  

Item 3.18 of QC   

Section 3;   
-  Properly fill and sign  

21.  

Schedule of other  

Supplementary  

Information / Financial  

Standings   

Item 3.19/3.20 of QC   

Section 3;   
-  Properly fill and sign  

22.  

Anti-Corruption  

Declaration / Commitment  

/ Pledge Form  

Item 3.21   

Section 3;  
-  Properly fill and sign  

23.  
Copies of Bid Document  Clause 20.1  

-  Replica of the original -  

Provide 2No.  

REMARKS  Clause 13.1/20.2  
-  Bid document to be complete, properly 

filled and signed.  

  

Key: QC ï Qualification Criteria  
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TABLE 2: POST- QUALIFICATION SCORE    

  

ITEM    DESCRIPTION  POINT  SCORE  

SCALE  

1    FINANCIAL CAPACITY  Max 25  

  a  Audited Statements  0-6  

  b  Cash flow statement (forecasts)  0-5  

  c  Financial position/Ratios  0-4  

  d  Bank statement  0-5  

  e  Turnover  0-5  

2    EXPERIENCE  Max 20  

    General Experience   0-5  

    Specific experience in related works  0-15  

3    CURRENT COMMITMENTS  Max 5  

    On-going works  0-5  

4    KEY PERSONNEL  Max 23  

    Site Agent  0-6  

    Deputy Site Agent / Site Engineer   0-6   

    Surveyor  0-5   

    Foremen - 4 No. (General, Earthworks, Concrete, 

Bituminous Works)   

0-3  

    Materials Technologist   0-3   

5    PLANT AND EQUIPMENT  Max 16  

    Equipment capabilities  0-16  

6    WORK METHODOLOGY  0 - 6; Max 6  

7    COUNTRY BASED  0 or 5; Max 5  

    TOTAL  MAX 100  
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SECTION 6: CONDITIONS OF CONTRACT   
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SECTION 6A - CONDITIONS OF CONTRACT PART I: GENERAL 

CONDITIONS OF CONTRACT  

  
The Conditions of Contract, Part I: General Conditions shall be those forming Part I of the ñConditions of 

Contract for Works of Civil Engineering Construction,ò fourth edition 1987, reprinted in 1992 with further 

amendments, prepared by the Fédération Internationale des Ingénieurs-Conseils (FIDIC). These  

Conditions are subject to the variations and additions set out in Part II hereof entitled ñConditions of  

Particular Application.ò.  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Copies of the FIDIC Conditions of Contract can be obtained from:  

  

FIDIC Secretariat  

P.O. Box 86  

1000 Lausanne 12 Switzerland  

Facsimile: 41 21 653 5432  

Telephone: 41 21 653 5003  

  

SECTION 6B - CONDITIONS OF CONTRA CT PART II: (CONDITIONS 

OF PARTICULAR APPLICATION)   

The following Conditions of Particular Application shall supplement the General Conditions 

of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the 

General Conditions of Contract. The Particular Condition is preceded by the corresponding 

clause number of the General Conditions to which it relates.  

  

TABLE OF CONTENTS  

Clause and Description                 Page  
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CONDITIONS OF CONTRACT PART II (CONDITION S OF PARTICULAR 

APPLICATION)  

  

NOTES:  

  

The Conditions of Particular Application (Conditions of Contract, Part II) modify and compliment like 

numbered clauses in the General Conditions of Contract (Conditions of Contract, Part I). Both parts shall 

be read together, with the Conditions of Particular Application prevailing in case of conflict or discrepancy. 

Clauses of the General Conditions of Contract not specifically modified and supplemented shall remain in 

effect.  

  

  DEFINITIONS AND INTERPRETATION  

1.1  Definitions  

(a) (i) The ñEmployerò shall be Chief Officer, Bomet municipality  

(ii) The ñEngineerò shall be Resident engineer, Bomet Municipality or any other competent 

person appointed by the Employer, and notified to the Contractor, to act in 

replacement of the Engineer.  

(b) (i) Insert in line 2 after ñthe Bill of Quantitiesò, the following,ò the rates entered by the 

Contractor (whether or not such rate be employed in computation of the Contract Price)ò.  

(ii) The word ñTenderò and its derivatives are synonymous with the word óBid,ô and its 

derivatives, and the words óTender Documentsô with óBidding Documentsô. The 

words ñAppendix to Tenderò and the words ñAppendix to Bidò shall have the same 

meaning as the words óAppendix to the Form of Bidô.ò  

  

Add the following paragraph at the end of Subclause 1.1 (f) (vii):  

  

The aforesaid includes lands waters, river beds and other places on, under, in through which the 

Works are to be carried out including all offices, workshops or places where materials are to be 

stored or used for the purposes of the Contract. It also includes quarries; borrow pits, stock pile 

areas and spoil areasò  

  

Add Subclause 1.1 (g) (v):  

  

Dates shall be construed in accordance with the Gregorian Calendar.  

  

Add the following Subclause 1.6:  

  

1.6  Gender Specific Words  

  

Wherever in the Contract Documents the word ómanô or ómenô is used directly or as a suffix it means 

ówomanô or ówomenô also. The Word óheô includes ósheô also.  

  

  ENGINEER AND ENGINEERôS REPRESENTATIVE  

2.1  Engineerôs Duties and Authority  

With reference to Sub-Clause 2.1(b): Add the following   

  

The Engineer shall obtain specific approval of the Employer before taking any of the following 

actions specified in the General Conditions of Contract:  
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(a) Consenting to the sub-letting of any part of the Works under Clause 4.  

(b) Certifying additional cost determined under Clause 12  

(c) Determining an extension of time under Clause 44  

(d) Issuing a variation under Clause 52   

(e) Certifying payment if the Contract Price will be exceeded  

(f) Authorising the use of provisional sums in excess of the monetary limit for variations  

(g) Issuing any Taking-over Certificate  

(h) Certifying additional payment/costs under Clause 65;  

(i) Issuing a Defects Liability Certificate under Clause 62 (j) Fixing rates or prices under 

Clause 52.  

  

Notwithstanding the provisions set out above, to obtain approval of the employer, if in the opinion 

of the Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining 

property, he may, without relieving the Contractor of any of his duties and responsibilities under 

the Contract, instruct the Contractor to execute all such work or to do all such things as may, in 

the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall 

forthwith comply, despite the absence of approval of the Employer, with any such instruction of 

the Engineer. The Engineer shall determine an addition to the Contract Price, in respect of such 

instruction, in accordance with Clause 52 and shall notify the Contractor accordingly, with a copy 

to the Employer.ò  

  

  ASSIGNMENT AND SUBCONTRACTING  

4.1  Subcontracting  

Delete the second and third sentence and substitute:  

  

No single subcontract may be for more than 10 percent of the Contract Price nor shall the sum 

of all subcontracts exceed 25 percent of the Contract price. No one subcontractor may be awarded 

subcontracts to a total value greater than 10 percent of the Contract Price. All subcontracts greater 

than 2 percent of the Contract Price are to have the prior consent of the Engineer. The Contractor 

shall however, not require such consent for purchases of materials or to place contracts for minor 

details or for any part of the Works of which the manufacturer or supplier is named in the 

Contract. Any such consent shall not relieve the Contractor from any liability or obligation under 

the Contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, 

his agents, servants or workmen as fully as if they were the acts, defaults or neglects of the 

Contractor, his agents, servants or workmen.  

  

Add the following:  

  

The Engineer should satisfy whether:  

  

(a) The circumstances brought out warrant such subcontracting; and   

(b) The subcontractors so proposed for the Work possess the necessary experience, 

qualifications and equipment for the job proposed to be entrusted to them in proportion to 

the quantum of work to be subcontracted.  

  

If the contractor proposes payments to be made directly to that subcontractor, this should be 

subject to specific authorization by the Contractor so that such consent does not relieve him from 

any liability or obligations under the contract.  

  

  CONTRACT DOCUMENTS  
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5.1  Language and Law   

(a) The language governing this Contract shall be English.  

  

The ñRuling Languageò which shall be used to interpret this Contract shall be English. 

Communication between the Contractor and Engineer or Engineerôs representative shall 

be in English.  

  

(b) The laws applicable to this Contract shall be the laws of the Republic of Kenya. Except to 

the extent otherwise provided by the Contract, the Kenyan courts shall have exclusive 

jurisdiction to hear and to determine all actions and proceedings in connection with and 

arising out of the Contract and the Contractor shall submit to the jurisdiction of Kenyan 

courts for the purpose of any such actions and proceedings.  

5.2  Priority of Contract Documents  

Delete the documents listed as (1) to (6) and substitute with the following:  

  

(1) The Contract Agreement (if completed)  

(2) The Letter of Acceptance  

(3) Minutes of Pre-Contract Award Discussion  

(3) Bid and Appendix to Form of Bid  

(4) The Conditions of Contract, Part II; Conditions of Particular Application  

(5) The Conditions of Contract, Part I; General Conditions of Contract  

(6) The Special Specifications  

(7) The Standard Specifications for Road and Bridge Construction, Ministry of Transport and 

Communications, 1986  

(8) Clarifications and Rectifications accepted by the Employer  

(9) The Drawings  

(10) The priced Bill of Quantities  

(11) Schedules and other documents forming part of the Contract.  

  

Add to Clause 6 the following Subclauses 6.6 to 6.10:  

6.6 Metric Units  

All units used in the Contract shall be metric and for measurement of angles the 360 degrees 

circles systems shall be used  

6.7 Intent of Drawings and Specifications  

The intent of Drawings and Specifications is to describe the details for the complete construction 

and maintenance of the Works which the Contractor undertakes to perform in accordance with 

the terms of the Contract.  

  

Where the Drawings or Specifications describe portions of the Works in general terms, but not 

in complete detail, it is understood that only materials and workmanship of the first quality are 

to be used. First quality refers to the quality as approved by the Engineer.  

  

Unless otherwise specified, the Contractor shall furnish all labour, material, tools, equipment and 

incidentals, and do all the work involved in executing the Contract in a satisfactory and 

workman-like manner.  

6.8 Design, Drawings and Specifications Prepared by the Contractor  

No payment will be made to the Contractor for undertaking any kind of design work, preparation 

of drawings and specification, other than that specifically required by the terms of the Contract. 

Payment for design work, preparation of drawings and specifications, specifically required by the 



PROPOSED BOMET MARKET CABRO WORKS,  STALLS AND SHEDS CULVERT AND DRAINAGE WORKS 

AND FLOOD LIGHT S AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

 TENDER No: CGB/BMUN/KUSP/004/2019-2020  

 

 

terms of the Contract shall be deemed to be included in the Rates and Lump Sums entered in the 

Bill of Quantities.  

  

6.9 Submissions of Designs and Drawings  

All detailed working drawings/shop drawings, design calculations and fabrication drawings for 

Temporary Works (such as formwork, staging, centring, scaffolding, specialized constructional, 

handling and launching equipment and the like) as well as bar bending and cutting schedules for 

reinforcement, material lists for structural fabrication including detailed drawings for templates, 

end anchorage and temporary support details for pre-stressing cables shall be prepared by the 

Contractor at his own cost and forwarded in triplicate to the Engineer at least six weeks in advance 

of actual constructional requirements. The Engineer will check and return one copy of the same 

for the Contractorôs use with amendments, if any, noted in red ink. Such approval shall not relieve 

the Contractor of any of his responsibilities in connection with temporary works.   

  

The Contractor will supply four copies of the approved drawings for the Engineerôs use. The cost 

of preparing all such items of work shall be deemed to have been included in the respective 

rates/prices quoted by the Contractor in the Bill of Quantities.  

6.10 As-Built Drawings  

On completion of the Works, the Contractor shall arrange to furnish to the Employer two (2) 

bound sets of all "As Built" drawings for every component of the Works at his own cost, all such 

copies being on Polyester film of quality to be approved by the Engineer or his Representative 

and digitized copy (2 No.) in a Compact Discs (CDs) of quality approved by the Engineer or his 

Representative. The Taking-over Certificate of the Works, as per the provisions of Clause 48.1 

herein, shall not be issued by the Engineer in the event of the Contractor's failure to furnish the 

aforesaid "As Built" drawings for the entire works.ò  

  

Add to Clause 7 the following Sub-clauses 7.4 to 7.6:  

7.4 Drawings for Temporary Works  

Drawings for Temporary works to be carried out by the Contractor shall be submitted to the 

Engineer for approval.  

  

Working drawings of concrete structures consisting of such details as may be reasonably required 

for the successful execution of the work and which are not included in the plans furnished by the 

Employer, shall be prepared by the Contractor. Three sets of working drawings shall be submitted 

to the Engineer for approval.  

7.5 Size of Drawings  

All drawings submitted by the Contractor shall for convenience in filing be as far as possible of 

a uniform size, and not more than 1010 mm x 680 mm. The drawings shall be numbered and 

dated, and shall include the title of the Contract at the bottom of the drawing followed by the title 

of the drawing. All drawings shall have the appropriate scales drawn on them and notes shall be 

in English. All amendments to such drawings shall be noted and dated on the drawing.  

7.6 Submission to the Engineer  

Whenever the Contractor is required to submit to the Engineer proposals, details, drawings, 

calculations information, literature, materials, test report and certificates, the Engineer will 

consider each submission and, if appropriate, will reply to the Contractor in accordance with the 

relevant provision of the Conditions of Contract. Unless a defined period of time is stated in the 

contract, each submission shall be made by dates to be agreed with the Engineer having regard 

to the approved programme and the need to give the Engineer adequate time to consider each 

submission.  
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The approval of the Engineer of any submission shall not relieve the Contractor of his 

responsibilities under the Contract.  

  

  GENERAL OBLIGATIONS  

Add to Subclause 8.1 the following:  

8.1  Contractors General Responsibilities  

Add to Subclause 8.1 the following:  

  

(a) Within 28 days after receipt of the Engineerôs Order to Commence the Works, the  

Contractor shall establish an office at the Site duly equipped for the Contractorôs 

representative and his superintending personnel.  

  

The Contractor shall maintain this office throughout the Contract period. The said office 

shall be the legal domicile of the Contractor, and all correspondence sent to this office shall 

be deemed to have been sent to the Contractorôs head office.  

  

(b) A foreign Contractor or a Kenya-foreign joint venture, if not registered in Kenya under the 

applicable laws of Kenya, shall undertake registration upon receipt of the Letter of 

Acceptance and prior to signing of the Contract.  

  

Add to Clause 8 the following Subclause 8.3:  

8.3  General Requirements  

(a) Materials delivered to the site by Contractor or materials made available or supplied by 

the Employer shall be used solely for the execution of the Works.  

  

(b) The Contractor shall minimise the pollution of and disturbance of lands, roads and other 

places on and around the Site. No trees or other vegetation shall be removed except to the 

extent necessary for the works.  

  

(c) The Contractor shall comply with the current Government regulations with regard to the 

transport, storage and use of explosives and radio-active materials and use of radio 

communication equipment.  

  

(d) The Contractor shall take all reasonable precautions:  

  

(i) In connection with any rivers, streams, waterways, drains, water courses, lakes and 

the like to prevent as a consequence of the works, silting, erosion of beds and banks 

and pollution of the water that may adversely affect the quality or appearance 

thereof or cause injury or death to human, animal or plant life.  

  

(ii)  In connection with underground water resources, including percolating water, to 

prevent any interference as a consequence of the work with the supply to or 

abstraction from such sources and to prevent pollution of water that may adversely 

affect the quality thereof.  

  

(e) The Contractor shall provide, maintain and remove on completion of the Works, settling  

lagoons and other facilities to minimise pollution due to the Contractorôs operations 

including but not limited to quarrying, aggregate washing, concrete mixing and grouting.  

(f) The Contractor shall provide, maintain and remove on completion of the Works, fencing 

around the site installations including housing, camps, offices and laboratories, providing 
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free access to the Employer, the engineer, other Contractors and any other persons entitled 

to such access and provide appropriate security measures on such access roads.  

  

(g) All buildings erected by the Contractor upon the site and camp sites, and the layout of the 

buildings and the sites, shall comply with the Laws of the country and all local By-laws in 

so far as they are applicable.  

  

(h) The Contractor shall be absolutely and solely responsible for the safety and security of 

Temporary Works including, but not limited to, all work yards, pilings, staging, dams, 

coffer dams, trenches, fencing or other works and for the Plant and Contractorôs 

Equipment in connection therewith which may be erected or provided for the execution of 

the Contract Works.  

  

This provision shall be applicable to all temporary Works, Plant and Contractorôs 

Equipment whenever provided and erected by the Contractor or his Subcontractor(s) for 

the purpose of or in connection with the Contract Works.  

  

(i) The contractor shall keep in close contact with the police, Labour officers and all other 

officials as appropriate regarding their requirements for the control of workmen, restricted 

area permits or other matters and shall provide all assistance and facilities which may be 

required by such officials in the execution of their duties.  

  

10.1  Performance Security  

Replace the text of Subclause 10.1 with the following:  

  

The Contractor shall provide security for his proper performance of the Contract to the Employer 

within 28 days after the receipt of the Letter of Acceptance. The Performance Security shall be 

as stipulated in the Appendix to the Form of Bid. The Performance Security shall normally be in 

the currency or currencies requested for payment by the Contractor and in the same proportions 

as those requested for payment in the Contract. The Contractor shall notify the Engineer when 

providing the Performance Security to the Employer.  

  

The Performance Security shall be a bank guarantee which shall be issued either:  

  

(a) By a bank located in Kenya or a foreign bank through a correspondent established and 

reputable bank located in Kenya or;  

  

Without limitation to the provisions of the preceding paragraph, whenever the Engineer 

determines an addition to the Contract Price as a result of a change in cost and/or legislation or 

as a result of a variation amounting to more than 25 percent of the portion of the Contract Price 

payable in a specific currency, the Contractor, at the Engineerôs written request, shall promptly 

increase the value of the Performance Security in that currency by an equal percentage.   

  

The performance security of a joint venture shall be in the name of the joint venture.  

10.2  Period of Validity of Performance Security  

The performance security shall be valid until a date 28 days from the date of issue of the 

TakingOver Certificate for the last section in case of partial handover. The security shall be 

returned to the Contractor within 28 days of expiration.  

10.3  Claims under Performance Security  

Delete sub-clause 10.3  

  

Add the following Subclause 10.4:  
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10.4  Cost of Performance Security  

The cost of complying with the requirements of this clause shall be borne by the Contractor.  

  

11.1  Inspection of Site  

Add the words ñand the Contractor shall be deemed to have based his tender on all the 

aforementionedò after the words ñaffect his tenderò.  

  

Delete the last paragraph completely and replace with the following:  

  

The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface 

and hydrological information made available to the Contractor at the time of bidding or at any 

other time during the period of the Contract, and the Contractor shall be responsible for 

ascertaining for himself all information as aforesaid for the execution of Works and his bid shall 

be deemed to have been priced accordingly.  

  

Add a new Subclause 11.2:  

11.2  Access to Data  

Data made available by the Employer in accordance with Subclause 11.1 shall be deemed to 

include data listed elsewhere in the Contract as open for inspection at the address stipulated in 

Appendix to the Form of Bid.  

14.1  Programme to be Submitted  

Delete Subclause 14.1 and replace with the following:  

  

The time within which the Programme shall be submitted shall be twenty eight (28) days .This 

detailed Programme shall be based upon the programme submitted by the Contractor as part of 

his bid and shall, in no material manner, deviate from the said programme.  

  

The Contractor shall allow in his Programme for the following 11 public holidays per calendar 

year in Kenya upon which the Contractor shall not be permitted to work:  

  

Å New Yearôs Day (1st January)  

Å Good Friday  

Å Easter Monday  

Å Labour Day (1st May)  

Å Madaraka Day (1st June)  

Å Idd-Ul-Fitr  

Å Mashujaa Day (20th October)  

Å Jamhuri Day (12th December)  

Å Christmas Day (25th December)  

Å Boxing Day (26th December)  

  

The Contractor should also allow per calendar year for a further two (2) unspecified public 

holidays which may be announced by the Government of Kenya with no prior notification, and 

upon which he shall not be permitted to work.  

  

The Programme shall be submitted in two copies in the form of a Critical Path Method Network  

(CPM Network) showing the order of procedure and description of the construction methods and 
arrangements by which he proposes to carry out the Works. In addition, the aforesaid critical path 
programme should be supplemented by:  
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(i) A Gantt/time-bar chart detailing each construction activity, showing for each construction 

activity; the periods of construction activity planned; the percentage completion anticipated 

per month; the total estimated quantity of work; the average monthly production planned, 

and   

  

(ii)  A detailed work method statement in respect of each construction activity. It should also be 

supplemented by a time-bar chart of the same programme. The programme shall be 

coordinated with climatic, groundwater and other conditions to provide for the completion 

of the works in the order and by the time specified. The Programme shall be revised at 

quarterly intervals and should include a chart of the principal quantities of the forecast for 

execution monthly.  

  

The detailed work method statement of each particular construction activity shall list by 

category/type and quantity the labour, skilled labour, supervisors, plant, equipment and materials 

to be employed on the particular construction activity; together with: the estimated average daily 

production anticipated, the estimated equipment availability and utilisation factor anticipated and 

a detailed step description of the way in which resources are to be utilised to achieve the required 

rate of construction/production.  

  

The Contractorôs attention is particularly drawn to the need to familiarise himself with customs 

procedures in connection with importation and to allow sufficient time in its programme for these 

to be completed.  

  

During the execution of Works, the Contractor shall submit to the Engineer detailed particulars 

of any proposed amendments to the arrangements and methods submitted in accordance to the 

foregoing.  

  

If details of the Contractorôs proposals for Temporary Works are required by the Engineer for 

his own information the Contractor shall submit such detail within fourteen days of being 

requested to do so.  

  

The various operations pertaining to the Works shall be carried out in such a progressive 

sequence so as to achieve a continuous and consecutive output of fully completed road works 

inclusive of bridge works and culverts within the time limits specified in the Contract.  

  

The Contractor shall, wherever required by the Engineer, also provided in writing for information 

a detailed description of the arrangements and methods which the Contractor proposes to adopt 

for the execution of any particular part of the Works as directed by the Engineer.  

  

Progress reporting by the Contractor should be supported on a monthly basis with an up-to-date 

analysis of the progress including a statement on items which are or are about to become critical 

to the Progress of Works, along with proposals on how the Contractor intends to address the 

situation.  

  

The consent by the Engineer on any programme shall have no contractual significance other than 

that the Engineer would be satisfied if the work is carried out according to such programme, and 

that the Contractor undertakes to carry out the work in accordance with the programme, nor shall 

it limit the right of the Engineer to instruct the Contractor to vary the programme should 

circumstances make this necessary. The above shall not be taken to limit the right of the 

Contractor to claim for damage or extension of time to which he may be fairly entitled to in terms 

of the General Conditions of the Contract for delay or disruption of his activities.  

  

Notwithstanding the General Conditions of Contract Clause 14.1, the programme to be submitted 

for the execution of the Works shall, in addition to the programme of pure construction activities, 
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include an alleviation programme for Site staff and labour in respect of Sexually Transmitted 

Disease (STD) including HIV/AIDS. The STD and HIV/AIDS alleviation programme shall 

indicate when, how and what cost the Contractor plans to satisfy the requirements of Subclause 

19.1 herein and the related Technical Specifications. For each component, the programme shall 

detail the resources to be provided or utilized and any related sub-contracting proposed. The 

programme shall also include provision of a detailed cost estimate with supporting 

documentation.  

  

14.2  Revised Programme  

Add the following at the end of this subclause:  

  

The Contractor shall, when instructed by the Engineer, amend, correct or modify the Programme 

of the Works so as to take into account any delays and/or advances and modifications designs or 

for other reasons considered necessary by the Engineer.  

  

If, during the progress of the work, the quantities of work performed per month fall below those 

shown in the Programme, or if the sequence of operations is altered, or if the Programme is 

deviated from in any other way, the Contractor shall, within two weeks after being notified by 

the Engineer, submit a revised Programme necessary to ensure completion of the Works or any 

part thereof within the Time for Completion, or any extended time granted pursuant to Clause 

43 and Clause 44 of the General Conditions of Contract or so as to take into account any delays 

or advances or for other reasons considered necessary by the Engineer without prejudice to the 

Employerôs right under Clause 63 of the General Conditions of Contract.  

  

Any proposal to increase the tempo of work must be accompanied by positive steps to increase 

production by providing more labour and plant on Site, or by using the available labour and plant 

in a more efficient manner.  

  

Should the Employer request and the Contractor undertake to finish the whole or part of the 

Works ahead of the time originally required by the Contract, payment for accelerating the work 

shall only be made if agreed to beforehand in writing and according to the terms of such 

agreement.  

  

If the Programme is to be revised by reason of the Contractor falling behind his Programme, he 

shall produce a revised Programme showing the modifications to the original Programme to 

complete the Works within the time as defined in Clause 43 of the General Conditions of 

Contract.   

  

The Employer shall have the right to withhold payment at any time if the Contractor fails to 

submit the contractual construction programmes in accordance with Subclause 14.1 above or 

revise construction programmes due to his negligence, failure or omission.  

14.3  Cash Flow Estimate to be Submitted  

The time limit within which a detailed cash flow estimate is to be submitted shall be twenty eight 

(28) days.  

  

In preparing the estimates, the Contractor shall make provision for Advance payment, repayment 
of advance, retention, payment for services provided by the Employer and timing implications of 
Clause 60 Certificates and Payments.  

A schedule of Payments for both local and foreign currency expected to be made to the 

Contractor by the Employer, shall be provided.  
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The cash flow estimate submitted with the bid shall be revised each time the construction 

Programme is submitted, and revised, under Subclauses 14.1 and 14.2 above.  

  

15.1  Contractorôs Superintendence  

Add the following at the end of the first paragraph of Subclause 15.1:  

  

The Contractor shall, within seven (7) days of receipt of the Engineerôs Order to Commence the 

Works, inform the Engineer in writing, the name of the Contractorôs representative and the 

anticipated date of his arrival on Site.  

  

15.2  Contractorôs Agent or Representative  

Add the following Subclause 15.2:  

  

The Contractorôs agent or representative on the Site shall be an Engineer registered by the  

Engineerôs Registration Board of Kenya in accordance with the Laws of Kenya cap. 530 or have 

equivalent status approved by the Engineer and shall be able to read, write and speak English 

fluently.  

16.2 Engineer at Liberty to Object  

At the end of this clause add ñby a competent substitute approved by the Engineer at the  

Contractorôs own expenseò.  

Add the following Subclauses 16.3 and 16.4:  

16.3 Language Ability of Superintending Staff  

A reasonable proportion of the Contractorôs superintending staff shall have a working knowledge of the 

language specified in the Appendix to Form of Bid pursuant to Subclause 5.1(a), or the Contractor 

shall have available on site at all times a number of competent interpreters, as required by the 

Engineer, to ensure proper transmission of instructions and information.  

16.4  Employment of Local Personnel  

The Contractor is encouraged to the extent practicable and reasonable, to employ staff and labour 

with appropriate qualifications who are Kenyan citizens.  

17.1  Setting Out  

The following additional paragraph shall apply to the provisions of the Subclause 17.1:  

  

(d) The checking of all the setting-out of the proposed works relative to existing ground features, 

to be undertaken prior to the commencement of fabrication of structural steelworks for 

superstructures. This preparation is to include providing the facility for the Engineer to 

undertake a timely check on this setting-out and alerting the Engineer to any likely 

problems foreseen.  

  

The contractor shall give to the Engineer not less than 48 hours of notice of his intention 

to set out or give layout for any part of the works so that timely assignment can be made 

for checking the same.  

  

Add the following new Subclause 17.2:  

  

17.2  Notice to Engineer  

The Contractor shall give to the Engineer not less than 48 (Forty eight) hours notice of his 

intention to set out or give levels for any part of the works so that timely arrangement may be 
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made for checking or issuing instructions. He shall indicate therein by which date the 

information, if any, is required by him.ò  

19.1  Safety, Security and Protection of the Environment  

Add Subclauses 19.1 (d), (e), (f), (g), (h), (i), (j), (k), (l) and (m) and the subsequent text as 

follows:  

  

(d) Notwithstanding the Contractorôs obligation under Subclauses 19.1 (a), (b) and (c) of the 

Conditions of Contract, the Contractor shall carry out, without limitation, the following 

measures with a view to reducing or eliminating adverse environmental effects by the site 

Works:  

  

(i) All quarries, borrow pits, diversions and detours shall be filled and landscaped, as 

far as practical, to their original condition after extraction of construction material.  

(ii)  Soil erosion and sedimentation due to the surface runoff or water from culverts or 

other drainage structures should be avoided by putting in place proper erosion 

control measures.  

(iii)  Long traffic diversion roads shall be avoided so as to minimise the effect of dust on 

the surrounding environment. In any case, all diversions shall be kept damp to 

reduce dust.  

(iv) Haulage routes shall be kept as short as possible and watered as necessary.  

(v) Spillage of oil, fuel, and lubricants shall be avoided. If spilt, they shall be collected 

and disposed of in such a way that there do not adversely affect the natural 

environment.  

(vi) Rock blasting near settlement areas shall be properly coordinated with the relevant 

officers of the Kenya government in an attempt to minimise levels of noise pollution 

and community interference.  

  

(e) The formulation and enforcement of an adequate safety programme shall be the obligation 

of the Contractor with respect to all the works under this Contract, regardless of whether 

performed by the Contractor or his Subcontractors. The Contractor shall, within 14 days 

after commencement of the Works, meet the Engineer to present and discuss his plan for 

the establishment of such safety measures as may be necessary to provide against 

accidents, unsafe acts, and so forth.   

  

Within 28 days after commencement of the Works, the Contractor shall submit a written 

safety, security and environmental protection programme to the Engineer covering the 

overall works and based on the laws and regulations of Kenya. In addition, he shall prepare 

special safety programmes for blasting and handling of explosives as may be stipulated in 

the Specifications.  

  

(f) The Contractor shall take all due precautions to avoid soil and water contamination by 

spillage of oil, grease, fuel and paint in the equipment yard, workshop or the site of works. 

Lubricants should be recycled.  

  

(g) The Contractor shall install pollution control device in his asphalt plant.  

  

(h) The Contractor shall implement re-plantation and grading of steep slopes in quarries and 

borrow pits to prevent disfiguration of landscape.  

  

(i) The Contractor shall implement compensatory afforestation plan to counteract destruction 

of vegetation when required to do so by the Engineer. The Contractor shall pay proper 

attention to the aspect of borrow pit drainage to prevent formation of stagnant pools of 
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water and incidence of mosquito vectors. All borrow pits will be provided with efficient 

drains which shall be connected to the natural outfalls.  

  

(j) Notwithstanding implementation of any other provision contained in the Conditions of 

Contract, the failure on the part of the Contractor or his staff in the cases listed bellow will 

be considered default on the part of the Contractor and will attract the terms of Subclause 

63.1 for remedies.  

  

Å Poor sanitation and solid waste in the workers camp  

  

Å Possible transmission of communicable diseases, including HIV/AIDS, between 

local people and the Contractorôs workers  

  

Å Poaching by the Contractorôs workers  

  

Å Illegal invasion of indigenous people by the Contractorôs labour.  

  

(k) All lights provided by the Contractor shall be screened so as not to interfere with any signal 

light on the railways or with any traffic or signal lights of any local or other authority.  

  

(l) The Contractor shall be deemed to be in possession of, and ensure that the Contractorôs 

personnel are fully aware of, relevant safety regulations.  

  

(m) The Contractor shall ensure that all equipment, tools and other items used in 

accomplishing the Works, whether purchased, rented or otherwise provided by the 

Contractor are in safe, sound and good condition for performing the intending function.  

  

Notwithstanding the terms of Clause 19.1 of the General Conditions of Contract, the Contractor 

shall throughout the contract (including the Defects Liability Period):  

  

(i) Conduct Information, Education and Consultation (IEC) campaign, at least every other 

month, addressed to all the Site staff and labour (including all Contractorôs Employees, all 

Subcontractors and Consultantôs employees, and all truck drivers and crew marketing 

deliveries to Site) and to the immediate local communities, concerning the dangers and 

impact of Sexually Transmitted Diseases (STD) in general and HIV/AIDS in particular;  

  

(ii)  Provide male or female condoms for all Site staff and labour as appropriate; and  

  

(iii)  Provide for STD and HIV/AIDS professional screening, diagnosis, counselling and full 

treatment (except that in the case of HIV/AIDS cases treatment shall be limited to referral 

to a dedicated national or regional HIV/AIDS programme)of all Site staff and labour.  

  

Amend Subclause 20.4 to read as follows:  

  

20.4  Employerôs Risks  

The Employerôs risks are:  

  

(a) Insofar as they directly affect the execution of the Works in Kenya where the Permanent 

Works are to be executed:  

  

(i) War and hostilities (whether war be declared or not), invasion, act of foreign 

enemies  
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(ii)  Rebellion, revolution, insurrection, or military or usurped power, or civil war  

  

(iii)  Ionising radiations, or contamination by radioactivity from any nuclear fuel, or from 

any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive 

or other hazardous properties of any explosive nuclear assembly or nuclear 

component thereof;  

  

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds  

  

(v) Riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works.  

  

(b) Loss or damage due to the use or occupation by the Employer of any section or part of the 

Permanent Works, except as may be provided for in the Contract  

  

(c) Loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible, and  

  

(d) Any operation of the forces of nature (insofar as it occurs on the Site) which an experienced 

contractor:  

(i) Could not have reasonably foreseen, or  

  

(ii)  Could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures:  

i. Prevent loss or damage to physical property from occurring by taking 

appropriate measures, or  

ii.  Insure against such loss or damage.ò  

  

21.1 Insurance of Works and Contractorôs Equipment  

Delete the first sentence of this clause and replace with the following:  

  

ñPrior to commencement of the Works the Contractor shall, without limiting his or the 

Employerôs obligations and responsibilities under Clause 20, insure to the satisfaction of the 

Employer.ò  

  

Add the following words at the end of subparagraph (a) and immediately before the last word of 

subparagraph (b):  

  

ñit being understood the insurance shall provide for compensation to be payable in the types and 

proportions of the currencies required to rectify the loss or damage incurred.ò  

  

In Subclause 21.1(b), delete the words ñor as may be specified in Part II of these Conditionsò.  

  

21.2 Scope of Cover  

(a) Delete the words ñfrom the start of Work at the Siteò and substitute with the words ñfrom the 

first working day after the commencement dateò  

  

Add the following Subclause 21.2 (c):  

  



PROPOSED BOMET MARKET CABRO WORKS,  STALLS AND SHEDS CULVERT AND DRAINAGE WORKS 

AND FLOOD LIGHT S AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

 TENDER No: CGB/BMUN/KUSP/004/2019-2020  

 

 

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change 

in the nature and extent of the Works and to ensure the adequacy of the insurance coverage 

at all times during the period of the Contract.  

  

Amend Subclause 21.4 to read as follows:  

21.4  Exclusions  

There shall be no obligation for the insurances in Subclause 21.1 to include loss or damage 

caused by the risks listed under Subclause 20.4 subparagraphs (a) (i) to (v) above.  

  

Add the following Subclause 21.5:  

21.5  Insurance of Goods  

The Contractor shall insure or cause to be insured all imported goods financed out of the proceeds 

of the Contract against marine and other hazards incidental to the acquisition, transportation and 

delivery thereof to the place of use or installation and where appropriate against all usual risks 

pertaining to the construction of the Works.  

  

23.1  Third Party Insurance (Including Employerôs Property)  

Add the following at the beginning of this Subclause:  

  

Prior to commencement of the Works é  

23.2  Minimum Amount of Insurance  

Add the following at the end of this subclause:  

  

é with no limits to the number of occurrences  

  

25.1  Evidence of Terms of Insurance  

Insert the words ñas soon as practicable after the respective insurances have been taken out but 

in any caseò before the words ñprior to the start of Work at the Siteò  

  

Add the following Subclauses 25.5 to 25.8:  

25.5  Source of Insurance  

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 

limited to, the insurance referred to in Clauses 21, 23, and 24) with insurers from any eligible 

source country which has been determined to be acceptable to the Employer.  

25.6  Insurance Notices  

Each policy of insurance effected by the Contractor for the purpose of the Contract shall include 

a provision to the effect that the Insurer shall have a duty to give notice in writing to the 

Contractor and Employer of the date when a premium becomes payable not more than thirty (30) 

days after the giving of such notice.  

25.7  Insurance in Kenya  

The risks against which the Contractor is obliged to insure under the Contract shall be insured 

through established and reputable companies approved by the Employer and located in Kenya 

and any cover against risks which the Contractor may enjoy shall be insured in Kenya by an 

approved Kenyan Insurance Company in respect of the Contractorôs obligations under the 

Contract.  

  

25.8  Notification to Insurers  



PROPOSED BOMET MARKET CABRO WORKS,  STALLS AND SHEDS CULVERT AND DRAINAGE WORKS 

AND FLOOD LIGHT S AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

 TENDER No: CGB/BMUN/KUSP/004/2019-2020  

 

 

It shall be the responsibility of the Contractor to notify the insurers under any of the insurances 

referred or event which by the terms of such insurances are required to be so notified and the 

Contractor shall indemnify and keep indemnified the Employer against all losses, claims, 

demands, proceedings, costs, charges and expenses whatsoever arising out of or in consequence 

of any default by the Contractor in complying with the requirements of this subclause whether 

as a result of avoidance of such insurance or otherwise.  

  

Add the following Subclauses 26.2 and 26.3  

26.2  Compliance with Statutes, Regulations  

The Employer will repay or allow to the Contractor all such sums as the Engineer shall certify 

to have been properly payable and paid by the Contractor in respect of such fees, provided always 

that, without prejudice to Subclause 26.1, nothing contained in this sub clause shall be deemed 

to render the Employer liable to all claims which may be considered to fall within the provisions 

of Subclause 22.1.  

  

26.3 Inspection and Audit by the Funding Agency  

The Contractor shall permit the funding agency to inspect the Contractorôs accounts and records relating to 

the performance of the Contract and to have them audited by auditors appointed by the agency, if 

so required by the agency.  

28.2  Royalties  

Add the following at the end of Subclause 28.2:  

  

The Contractor shall also be liable for all payments or compensation, if any, that are levied in 

connection with the dumping of part or all of any such material.ò  

  

Add the following Subclauses 29.2 to 29.5:  

29.2  Passage and Control of Traffic  

The Contractor's attention is drawn to Specifications covering the Passage and Control of Traffic 

and in particular to the requirement for the submission of a detailed Programme for Passage of 

Traffic as required following the award of the Contract.  

  

In case any operation connected with traffic which necessitates diversion, obstruction or closure 

of any road, railway or any other right of way, the approval of the Engineer or the Engineerôs Representative 

and the concerned authorities shall be obtained well in advance by the Contractor.  

29.3 Reinstatement and Compensation for Damage to Persons or Property  

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and maintenance of the Works to a condition at least equal to 

that prevailing before his first entry on them.  

  

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 

action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 

Contractor in writing of his opinion, in which circumstances, the Employer reserves the right to 

employ others to do the necessary work of reinstatement and to deduct the cost thereof from any 

money due or to become due to the Contractor.  

The Contractor shall promptly refer to the Employer all claims, which may be considered to fall 

within the provisions of Clause 22.1.  

29.4  Protection of Existing Works and Services  
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The Contractor shall acquaint himself with the position of all existing services, such as sewers, 

surface water drains, cables for electricity, data and telephone, telephone and lighting poles, 

water mains, and the like before commencing any excavation or other works likely to affect the 

existing services.  

  

The Contractor will be held liable for all damage to roads, irrigation ditches, mains pipes, electric 

cables, lines or services of any kind caused by him or his subcontractors in the execution of the 

Works. The Contractor must make good any damage without delay and, if necessary, carry out 

any further work ordered by the Engineer or Engineerôs Representative, all at the Contractorôs 

cost. Where work is to be carried out in the vicinity of overhead power lines, the Contractor shall 

ensure that all persons working in such areas are aware of the relatively large distance that high 

voltage electricity can ñshortò to earth when crane, or other large masses of steel, are in the 

vicinity of power lines. The Contractorôs attention is drawn to appropriate standards which gives 

safe clearances for the various voltages.  

  

The Contractor shall be held responsible for damage to existing works or services, and shall 

indemnify the Employer against any claims in this respect (including consequential damages). 

The Contractor shall be responsible for the reinstatement of the services, so affected, to the 

satisfaction of the Engineer.  

  

In all cases where such works or services are exposed, they shall be properly shored, hung up or 

otherwise protected. Special care must be exercised in filling and compaction of the grounds 

under mains and cable. The exposed water meters, stopcock boxes and similar items shall be left 

uncovered.  

  

As soon as any such existing works or services or structures are encountered on, over, under, in 

or through the Site during the performance of the Contract, the Contractor shall make a record 

of the location and description of such service or structure and shall send the same forthwith to 

the Engineer.  

  

Installations adjacent to the Works shall be kept securely in place until the work is completed 

and shall then be made as safe and permanent as before.  

  

 Notwithstanding the foregoing requirements, and without reducing the Contractorôs 

responsibility, the Contractor shall inform the Engineer immediately if any existing works or 

services are located, exposed or damaged.  

  

29.5  Protection of Survey Beacons  

The Contractor shall not remove, damage, alter or destroy in any way plot beacons. Should the 

Contractor consider that any beacons will be interfered with by the Work he shall notify the 

Engineer who, if he considers it necessary, will make arrangements for the removal and 

replacement of the beacons.  

  

30.2  Transport of Contractorôs Equipment or Temporary Works  

Add the following at the end of this subclause.  

  

If it is found necessary for the Contractor to move one or more loads of heavy constructional 

plant and equipment, materials or pre-constructed units of work over roads, highways, bridges 

on which such oversized and overweight items are not normally allowed to be moved, the 

Contractor shall obtain prior permission from the concerned authorities. Payments for complying 

with the requirements, if any, for protection of or strengthening of the roads, highways or bridges 

shall be made by the Contractor and such expenses shall be deemed to be included in his Contract 

Price.  
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Add the following Subclauses 30.5 and 30.6.  

  

30.5  Complying with State Laws and Regulations  

Nothing contained above shall excuse the Contractor or any of his Subcontractor(s) from 

complying with state laws regulating traffic on highways and bridges.  

  

30.6  Effects of other Concurrent Construction Projects  

The Contractor shall be deemed to have fully familiarised himself with planned construction 

operations or any other concurrent construction projects in Kenya which may have any material 

effect on the Contractorôs own operations. In particular, the Contractor shall be deemed to have 

allowed for the effects of other concurrent construction contract(s) on any necessary 

transportation operations in connection with the Contract(s).  

    

LABOUR  

  

Add the following Subclauses 34.2 to 34.23  

34.2  Labour Regulations  

The Contractor and his Subcontractors shall, at all times, during the Contract period abide fully 

by the governing local laws and regulations.  

  

The Contractor shall be responsible for making all arrangements for and shall bear all costs 

relating to recruitment, obtaining of all necessary visas, permits or other official permission for 

movements of staff and labour.  

34.3  Engagement of Local Labour  

The Contractor is encouraged to the extent practicable and reasonable to employ staff and labour 

with the required qualifications and experience from sources within Kenya, particularly in the 

vicinity of the Site.  

34.4  Rates of Wages and Conditions of Labour  

The Contractor shall pay rates of wages and observe conditions of labour not less favourable than 

those established for the trade or industry where the work is carried out. In the absence of any 

rates of wages or conditions of labour so established, the Contractor shall pay rates of wages and 

observe conditions of labour which are not less favourable than the general level of wages and 

conditions observed by other employers whose general circumstances in the trade or industry in 

which the Contractor is engaged are similar.  

  

34.5  Repatriation of Labour  

The Contractor shall be responsible for the return to the place where they were recruited or to 

their domicile of all such persons as he recruited and employed for the purposes of or in 

connection with the Contract, and shall maintain such persons as are to be so returned in a 

suitable manner until they shall have left the site or, in the case of persons who are not nationals 

of and have been recruited outside the Republic of Kenya shall have left Kenya or the site, as 

appropriate.  

  

34.6  Housing for Labour  

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain such 

accommodation and amenities as he may consider necessary for all his staff and labour, employed 

for the purposes of or in connection with the Contract, including all fencing, water supply (both 

for drinking and other purposes), electricity supply, sanitation, cookhouses, fire prevention and 

fire-fighting equipment, cookers, refrigerators, furniture, and other requirements in connection 
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with such accommodation or amenities. On completion of the Contract, unless otherwise agreed 

with the Employer, the temporary camps or housing provided by the Contractor shall be removed 

and the site reinstated to its original condition, all to the approval of the Engineer.  

34.7  Accident Prevention Officer  

The Contractor shall have on his staff on Site an officer dealing only with questions regarding 

the safety and protection against accidents of all staff and labour. This officer shall be qualified 

for this work and shall have the authority to issue instructions and shall take protective measures 

to prevent accidents.  

  

34.8  Health and Safety  

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his 

staff and labour and, in collaboration with and to the requirements of the local health authorities, 

to ensure that medical staff, first aid equipment and stores, sick bay and suitable ambulance 

services are available at the camps, housing, and on the Site at all times throughout the period of 

the Contract and that suitable arrangements are made for the prevention of epidemics and for all 

necessary welfare and hygiene requirements. Workers shall always be transported using vehicles 

that meet the current transport regulations.  

34.9  Life Saving Appliances and First Aid Equipment  

The Contractor shall provide and maintain upon the Works sufficient, proper and efficient 

lifesaving appliances and first-aid equipment to the approval of the Engineer. The appliances and 

equipment shall be available for use at all times.  

  

34.10  Measures against Insect and Pest Nuisance  

The Contractor shall at all times take the necessary precautions to protect all staff and labour 

employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to health 

and the general nuisance caused by the same. The Contractor shall provide his staff and labour 

with suitable prophylactics for the prevention of malaria, and shall take steps to prevent the 

formation of stagnant pools of water. He shall comply with all the regulations of the local health 

authorities in these respects and shall in particular arrange to spray thoroughly with approved 

insecticide all buildings erected on the Site. Such treatment shall be carried out at least once a 

year or as instructed by the Engineer. The Contractor shall warn his staff and labour of the 

dangers of bilharzias and wild animals.  

  

34.11  Epidemics  

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 

and carry out such regulations, orders, and requirements as may be made by the Government or 

the local medical or sanitary authorities for the purpose of dealing with and overcoming the same.  

  

34.12  Burial of the Dead  

The Contractor shall make any necessary arrangements for the transport, to any place as required 

for burial, of any of his expatriate employees or members of their families who may die in Kenya. 

The Contractor shall also be responsible, to the extent required by the local regulations, for 

making any arrangements with regard to burial of any of his local employees who may die while 

engaged upon the Works.  

  

34.13  Supply of Foodstuffs  

The Contractor shall arrange for the provision of a sufficient supply of suitable food at reasonable 

prices for all his staff, labour, and subcontractors for the purposes of or in connection with the 

Contract.  

  

34.14  Supply of Water  
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The Contractor shall, so far as is reasonably practicable, having regard to local conditions, provide 

on the Site an adequate supply of drinking and other water for the use of the Engineer and his 

staff, the Contractor's staff and labour.  

  

34.15  Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances, and 

Government Regulations or Orders for the time being in force, import, sell, give, barter, or 

otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, sale, 

gift, barter, or disposal by his subcontractors, agents, staff, or labour.  

  

34.16  Arms and Ammunition  

The Contractor shall not give, barter, or otherwise dispose of, to any person or persons, any arms 

or ammunition of any kind or permit or suffer the same as aforesaid.  

  

34.17  Festivals and Religious Customs  

The Contractor shall, in all dealings with his staff and labour, have due regard to all recognised 

festivals, days of rest, and religious and other customs.  

  

34.18  Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous, 

or disorderly conduct by or among his staff and labour and take all reasonable precautions for the 

preservation of peace and protection of persons and property in the neighbourhood of the Works 

against the same.  

  

34.19  Records of Labour  

The Contractor shall keep proper wages books, in the language stipulated in the Appendix to the 

Form Bid, pursuant to Sub-Clause 5.1 (a) showing the time worked and wages paid to all 

employees in and about the execution of the Works, together with such other records as are 

required by any Statute, Ordinance, Law, Regulation or Bye-Law in force in Kenya governing 

the employment of labour. He shall be bound, whenever required, to produce such wages books 

and other records for the inspection of any persons authorized by the Engineer.  

  

34.20  Trade Unions  

The Contractor shall recognize the freedom of his employees to be members of trade unions.  

  

34.21  Default in payment of Wages  

In the event of default in payment of wages of any workmen employed on the Contract, and if a 

claim thereafter is filed in the office of the Engineer and satisfactory proof thereof is furnished, 

the Employer shall be notified forthwith and may, failing payment of such claim by the 

Contractor, arrange the payment out of monies at any time payable under the Contract and the 

amount so paid shall be deemed payment to the Contractor under the Contract.   

  

34.22  Breach and Removal from List  

Should the Contractor or any subcontractor be found to be in breach of any of the provisions of 

Clause 34, the Employer may recommend to the Government for his removal from the list of 

approved Contractors.  

  

34.23  Observance by Subcontractors  

The Contractor shall be responsible for the observance by his subcontractor of the foregoing 

provisions.  
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Add the following Subclauses 35.2 and 35.3:  

35.2  Maintenance of Records  

The Contractor shall maintain such records and make such reports concerning safety, health and 

welfare of persons and damage to property as the Engineer may prescribe from time to time.  

35.3  Reporting of Accidents  

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 

the Engineer immediately by the quickest available means. The Contractor shall also notify the 

relevant authority (ies) whenever such report is required by the law of Kenya.  

  

  MATERIALS, PLANT AND WORKMANSHIP  

  

Rename Subclause 36.1 as below.  

36.1  Quality of Materials, Equipment, Supplies, Plant, and Workmanship  

Add the following paragraph at the end of this subclause.  

  

The Contractor is encouraged, to the extent practicable and reasonable, to use materials, 

Contractorôs Equipment, Plant, and supplies from sources within Kenya.  

  COMMENCEMENT AND DELAYS  

41.1  Commencement of Works  

Replace the words ñas soon as reasonably possibleñ with the words ñon Site within 28 daysò.  

  

Add the following subclause:  

41.2  Definition of Commencement  

For the purposes of this subclause, the Works shall be deemed to have commenced when all of 

the following conditions are satisfied:  

  

(a) The approved competent and authorized agent or representative of the Contractor is 

resident in the project area and is giving his whole time to the superintendence of the 

Works.  

(b) The provision by the Contractor of evidence that all insurances required by the Contract 

are in force.  

(c) The Contractor has an established an office in the project area with postal address for 

receipt of correspondence.  

(d) The principal items of constructional plant have been brought to Site and put to work in 

the execution of the permanent Works.  

42.1  Possession of Site and Access Thereto  

At the end of Subclause 42.1, add the following:  

  

The Contractor shall bear all costs and charges for such lands as the Contractor may reasonably 

require for camps, offices, workshops, diversion roads, borrow pits, and quarries and any 

additional facilities outside the site required by him for the purpose of works.   

  

Add the following subclause:  
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42.4  Possession of Site and Access thereto  

The Contractor shall not enter any part of the Site until he has requested and received permission 

to do so from the Employer or the Engineer.  

  

The Contractor shall not use any portion of the Site for any purpose not connected with the 

Works.  

  

45.1 Restriction on Working Hours  

Delete Subclause 45.1 and substitute with the following:  

  

If the Contractor requests for permission to work by day and night and if the Engineer shall grant 

such permission, the Contractor shall not be entitled to any additional payment for so doing.   

  

All such work at night shall be carried out without unreasonable noise or other disturbance and 

the Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while carrying out night work and from against all 

claims, demands, proceeding, costs, charges and expenses whatsoever in regard or in relation to 

such liability. In addition, the Contractor shall be required to provide, for any work carried out 

by night or recognised days of rest, adequate lighting and other facilities, so that the work is 

carried out safely and properly.  

45.2 Overtime Hours  

Working hours shall be observed by the Contractor as stipulated in the Labour Laws of Kenya. 

However when deemed necessary to expedite the Works, overtime, night time or holiday 

working may be allowed by the Engineer in accordance with the provisions of Subclause 46.1. 

The Contractor, in these cases, shall pay all costs of the Engineer and his staff for such overtime, 

night time or holiday working at site as stipulated under Subclause 46.1 of the General 

Conditions of Contract.  

47.2 Reduction of Liquidated Damages  

The following supplements this subclause.  

  

There shall be no reduction in the amount of liquidated damages in the event that a part or a 

section of the Works within the Contract is certified as completed before the whole of the Works 

comprising that Contract.  

  

No bonus for early completion of the Works shall be paid to the Contractor by the Employer.  

  

The sum stated in the Appendix to Form of Bid as liquidated damages shall be increased by a 

sum equivalent to any amount payable by the Employer to the Contractor under clause 70.1 in 

respect of an increase in costs in such period that would not have been incurred by the Contractor 

if the Works had been completed by the due date for completion prescribed by Clause 43. Add 

the following Subclause 47.3:  

47.3 Currency of Liquidated Damages  

Liquidated damages shall be paid by the Contractor to the Employer in the types and proportions 

of currencies as shall be payable to the Contractor under the Contract.  

  DEFECTS LIABILITY  

49.2  Completion of Outstanding Work and Remedying Defects  

Add at the end of this subclause the following sentence:  
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Any work ordered to be executed under this subclause shall be carried out at a time and in a 

manner as directed by the Engineer so as to interfere as little as possible with the operations of 

the Employer or of other contractors and no extension(s) of the defects liability period will be 

allowed for the execution of this work.  

  

Add Subclause 49.5 as follows:  

49.5  Defects Liability Period Replacements  

The provisions of this clause shall apply to all replacements or renewals of Plant and equipment 

to be provided with respect to the utilities under the Contract, carried out by the Contractor to 

remedy defects and damages as if the replacements and renewals had been taken over on the date 

they were completed. The Defects Liability Period for the Works shall be extended by a period 

equal to the period during which the Works can not be used by reason of the defect or damage. If 

only part of the Works is affected the Defects Liability Period shall be extended only for that part.  

  

  ALTERATIONS, ADDITIONS AND OMISSIONS  

52.1 Valuation of Variation  

Add the following final sentences to this subclause:  

  

The agreement, fixing or determination of any rates or prices as aforesaid shall include any 

foreign currency and the proportion thereof.  

  

Where the Contract provides for the payment of the Contract Price in more than one currency, 

and varied work is valued at, or on the basis of, the rates and prices set out in the Contract, payment for such 

varied work shall be made in the proportions of various currencies specified in the Appendix to Form of Bid 

for payment of the Contract Price. Where the Contract provides for payment of the Contract Price in more 

than one currency, and new rates or prices are agreed, fixed, or determined as stated above, the amount or 

proportion payable in each of the applicable currencies shall be specified when the rates or prices are agreed, 

fixed, or determined, it being understood that in specifying these amounts or proportions the Contractor and 

the Engineer (or, failing agreement, the Engineer) shall take into account the actual or expected currencies 

of cost (and the proportions thereof) of the inputs of the varied work without regard to the proportions of 

various currencies specified in the Appendix to Form of Bid for payment of the Contract Price.  

52.2 Power of Engineer to Fix rates  

Add a final sentence to the first paragraph as follows:  

  

Where the Contract provides for the payment of the Contract Price in more than one currency, the 

amount or proportion payable in each of the applicable currencies shall be specified when the 

rates or prices are agreed, fixed, or determined as stated above, it being understood that in 

specifying these amounts or proportions the Contractor and the Engineer (or, failing agreement, 

the Engineer) shall take into account the actual or expected currencies of cost (and the proportions 

thereof) of the inputs of the varied work without regard to the proportions of various currencies 

specified in the Appendix to Form of Bid for payment of the Contract Price.  

  

52.3 Day work  

Add the following at the end of this subclause:  

  

The Work so ordered shall immediately become part of the Works under the Contract. The 

Contractor shall, as soon as practicable after receiving the Daywork Order from the Engineer 

undertake the necessary steps for due execution of such Work. Prior to commencement of any 

work to be done on a Daywork basis, the Contractor shall give a notice to the Engineer stating 

the exact time of such commencement.  
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  PROCEDURE FOR CLAIMS  

53.1  Notice of Claims  

Add the following at the end of this subclause:  

  

The Contractor shall also state the references of the Contract Clauses and Subclauses on which 

he has based his claims.  

  

  CONTRACTORôS EQUIPMENT, TEMPORARY WORKS AND MATERIALS  

For the purpose of these subclauses, the term ñEquipmentò shall be read as ñContractorôs 

Equipmentò where the context so requires.  

  

54.1 Contractorôs Equipment, Temporary Works and Materials  

Amend Subclause 54.1 as follows:  

  

Line 5; add ñwrittenò between ñtheò and ñconsentò.  

  

Add a final sentence to this subclause as follows:  

  

The Contractor shall every month give to the Engineer a statement showing the amount of plant 

and Contractorôs equipment, which has been brought to the Site.  

54.2 Employer not Liable for Damage  

Delete this subclause entirely.  

54.5  Conditions of Hire of Contractorôs Equipment  

Delete this subclause entirely.  

  

Add Subclauses 54.9 and 54.10 as follows:  

54.9 Contractorôs Responsibilities for Licenses  

The Contractor shall obtain his own information with regard to the granting of import and export 

licenses for materials, equipment and plant. The Contractor shall bear all expenses for Plant, 

Materials, Equipment and Maintenance required for the completion and maintenance of the works 

and shall be deemed to have satisfied himself with regard to all his liabilities under the laws and 

regulations governing the granting of these licenses. The Contractor shall ensure that requests for 

import and export licenses are submitted in sufficient time to clear all formalities before the said 

licenses are required.  

54.10 Equipment and Plant  

The Contractor shall identify each piece of his equipment, other than hand tools, by means of an 

identification number plainly stencilled or stamped on the equipment at a conspicuous location, 

and shall furnish to the Engineer a list giving the description of each piece of equipment and its 

identification number. In addition, the make, model number and empty gross weight of each unit 

of compaction equipment shall be plainly stamped or stencilled in a conspicuous place on the 

unit. The gross weight shall be either the manufacturerôs rated weight or the scale weight. The 

make, model, serial number and manufacturerôs rated capacity of each scale shall be clearly 

stamped on the load-receiving element and its indicator or indicators. All meters shall be 

similarly identified, rated and marked.  

  

  MEASUREMENT  
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55.1  Quantities  

Add the following to this subclause:  

  

The quality and quantity of the Work included in the Contract Price shall be deemed to be that 

which is set out in the Contract Bill of Quantities. The Bill of Quantities, unless otherwise 

expressly stated therein, shall be deemed to have been prepared in accordance with the principles 

of the latest edition of the Civil Engineering Standard Method of Measurement.  

  

Any error in description or in quantity or any omission of items from the Contract Bill of 

Quantities or Specifications shall not vitiate this Contract but shall be corrected and deemed to 

be a variation required by the Engineer. Subject to the foregoing, any error whether arithmetical 

or not in the computation of the Contract Price shall be deemed to have been accepted by the 

parties hereto.  

  

The Contract Price shall not be adjusted or altered in any way whatsoever otherwise than in 

accordance with the express provisions of these conditions.  

  

Add the following new sub clause:  

55.2  Bill of Quantities with no Rates  

Any item of Work described in the Bill of Quantities for which no rate or price has been entered 

in the Contract shall be considered as included in other rates and prices in the Contract and will 

not be paid for separately by the Employer.  

56.1  Works to be Measured  

Delete Subclause 56.1 and replace with the following:  

  

The Contractor shall prepare and submit to the Engineer all necessary field notes and other 

records taken and computations made for the purpose of quantity measurements, of which the 

forms shall be approved by the Engineer, for the monthly progress payment under Clause 60. 

The measurement of work quantities made by the Contractor shall be verified and certified by 

the Engineer based on the above mentioned documents.  

  

The Contractor shall furnish all personnel, equipment and materials to make such surveys and 

computations as necessary to determine the quantities of work performed. Unless otherwise 

prescribed in the specifications or the drawings, all measurements for payment shall be made by 

the dimensions, lines and grades as shown on the drawings or by direct survey of which the 

methods shall be approved by the Engineer.  

  

The documents submitted for measurement and payment shall become the property of the 

Employer and shall be used to the extent necessary to determine the monthly progress payment 

to be made to the Contractor under the Contract. Direct survey, if conducted, shall be subject to 

checking and verification by the Engineer and all errors in the said survey work and related 

computations as found during such checking shall be immediately corrected by the Contractor.  

  

In case of any disagreement on an item of measurement, the Engineerôs opinion will prevail 

during the assessment of the statement for monthly interim payments. Should the Contractor 

consider himself entitled to any form of claim with respect to the disagreement in measurement, 

the procedure for such is detailed under Clause 53 of the Conditions of Contract.  

57.1  Method of Measurement  

Delete this subclause and substitute with the following:  
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The Works shall be measured net with deductions made in accordance with the principles of the 

latest edition of the Civil Engineering Standard Method of Measurement. All measurements shall 

be given in metric (SI) units.  

  PROVISIONAL SUMS  

Add the following Subclause 58.4:  

58.4  Prime Cost Sum  

Wherever an item in the Bill of Quantities has been referred to as a ñP.C. Sumò (Prime Cost 

Sum), that item shall be construed as a Provisional sum and the provisions of Subclauses 58.1 to 

58.3 will apply.  

  NOMINATED SUBCONTRACTORS  

59.5  Certification of Payment to Nominated Subcontractors  

Add the following paragraph at the end of Subclause 59.5:  

  

If the Engineer desires to secure final payment to any nominated subcontractor before final 

payment is due to the Contractor and if such subcontractor has satisfactorily indemnified the 

Contractor against any latent defects, the Engineer may, in an interim certificate, include an 

amount to cover the said final payment, and thereupon the Contractor shall pay to such nominated 

subcontractor the amount so certified. Upon such final payment, the amount named in the 

Appendix to Form of Bid as Limit of Retention Money shall be reduced by the sum which bears 

the same ratio to the amount as does the subcontract and subcontractor shall be discharged from 

all liability for the Work, materials or goods executed or supplied by such subcontractor under 

the Contract to which the payment relates.  

  CERTIFICATES AND PAYMENTS  

Delete Subclauses 60.1 to 60.10 entirely and substitute with the following:  

60.1  Advance Payment  

In the event that an Advance Payment is granted, the following shall apply:  

  

(a) On signature of the Contract, the Contractor shall at his request, and without furnishing 

proof of expenditure, be entitled to an advance of upto maximum of 10% (ten percent) of 

the original amount of the Contract Sum. The advance shall not be subject to retention 

money.  

(b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or of a directly liable guarantee satisfactory to the Employer in 

the amount of the advance payment. The guarantee shall be in the same currency as the 

advance.  

(c) Amortization of the advance shall be effected by deductions from monthly interim 

payments.  

(d) Amortization of the lump sum advance shall be made by deductions from the Interim 

payments and where applicable from the balance owing to the Contractor.   

The amortization shall begin when the amount of the sums due under the Contract reaches 

20% of the original amount of the Contract. It shall have been completed by the time 80% 

of this amount is reached.  

  

The amount to be amortized by way of successive deductions shall be calculated by means 

of the formula:  

  

 R  =  A (X1 ï X11)  
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80 ï 20 

Where:  

 R  =  Amount to be amortized  

 A =  Amount of the advance which has been granted  

X1 = Amount of proposed cumulative payments as a percentage of the original amount of 

the Contract. This figure will exceed 20% but not exceed 80%. X11 = Amount of the 

previous cumulative payments as a percentage of  the original amount of the Contract. 

This figure will be below 80% but not less than 20%.  

  

With each amortization, the counterpart of the directly liable guarantee may be reduced 

accordingly.  

60.2  Interim Payment Certificate  

The Contractor shall submit to the Engineer, in the manner required by the Engineer after the 

end of each month a statement showing the estimated total value of permanent Work properly 

executed and materials or goods for permanent works brought to Site up to the end of the 

previous month (if the value shall justify the issue of an interim certificate) together with any 

adjustments under Clause 70 and any outstanding claims and sums the Contractor considers may 

be due to him. The Contractor shall amend or correct his estimate as directed by the Engineer 

and the latter shall not accept it until he is satisfied that it is fair and reasonable. With respect to 

the said materials and goods, no payment for them shall be made unless:  

  

(i) The materials are in accordance with the specifications for the Works.  

(ii)  The materials have been delivered to Site and are properly stored and protected against 

loss, damage or deterioration.  

(iii)  The Contractorôs record of the requirements, orders, receipts and use of materials are kept 
in a form approved by the Engineer, and such records are available for inspection by the 

Engineer.  

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering the 

materials and goods to the Site, together with such documents as may be required for the 

purpose of evidencing such cost.  

(v) The materials are to be used within a reasonable time.  

  

The Contractor will be paid on the certificate of the Engineer the amount due to him on account 

of the estimated total value of the permanent Work executed up to the end of the previous month 

together with such amount (not exceeding 75% of the value) as the Engineer may consider proper 

on account of materials and goods for permanent Work delivered by the Contractor on Site and 

in addition, such amount as the Engineer may consider fair and reasonable for any Temporary 

Works for which separate amounts are provided in the Bill of Quantities, all of which shall be 

subject to a retention of the percentage named in the Appendix to Form of Bid until the amount 

retained (hereinafter and in all Contract documents called the ñRetention Moneyò) shall reach 

the ñLimit of Retention Moneyò named in the said Appendix to the Form of Bid. Provided always 

that no interim certificate shall be issued for a sum [such sum always being the net amount 

thereof after all deductions for retention etc) less than that named in the Appendix to Form of 

Bid as ñMinimum Amount of Interim Certificateò at one time.  

  

Within 14 days after receiving a statement from the Contractor as aforesaid, and subject to the 

Contractor having made such further amendments and corrections as the Engineer may require, 

the Engineer shall issue a Certificate of Payment to the Employer showing the amount due, with 

a copy to the Contractor.  
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The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and 

where there is a dispute regarding an item for payment, the Engineer may delete this disputed 

item from the Interim Payment Certificate and certify the remainder for payment provided the 

said payment is in accordance with the preceding paragraph. In cases of difference in opinion as 

to the value of any item, the Engineerôs view shall prevail.  

  

60.3  Final Account and Final Payment Certificate  

As soon as possible after the issue of Taking - Over Certificate or the termination of the Contract 

and not later than the time of issue of Defects Liability Certificate, the Contractor shall prepare 

and submit to the Engineer (with a copy to the Employer), a Statement of Final Account showing 

in detail the total value of work done in accordance with the Contract together with all sums paid 

in previous payments. Within thirty (30) after receipt of such further information as may be 

reasonably required from the Contractor for its verification, the Engineer shall check the said 

statement, prepare and submit a Final Payment Certificate to the Employer (with a copy to the 

Contractor).  

  

The Final Payment Certificate shall state:  

  

(a) The (final) total value of all Work executed in accordance with the Contract  

  

(b) After giving credit to the Employer for all amounts previously paid to the Contractor, the 

balance, if any, due from the Employer to the Contractor or the Contractor to the 

Employer, as the case may be.  

  

Unless the Contractor notifies the Engineer of his objection to the Final Payment Certificate 

within twenty eight [28] days of delivery thereof, he shall be deemed to have agreed that he 

accepts the total Contract Price as set out in the Final Payment Certificate as full settlement for 

all work executed under the Contract including any claims, variations and omissions thereof.   

  

However, a Final Certificate of Payment shall not be conclusive:  

  

(i) To the extent that fraud or dishonesty relates to or affects any matter dealt with in the 

Certificate, or  

(ii)  If any arbitration or court proceedings under the Contract have been commenced by either 

party before the expiry of 90 days after the issue of the Final Certificate of Payment.  

60.4 Payment of Certificates  

Payment upon each of the Engineerôs Certificates for Interim Payments shall be made by the Employer 

within the time stated in the Appendix to Form of Bid from the date of the Engineerôs signature 

and issue of each Certificate of Payment to the Employer.  

  

Payment upon the Engineerôs Final Payment Certificate shall be made by the Employer within 

the time stated in the Appendix to Form of Bid from the date of issue of the Final Certificate of 

Payment signed by the Engineer and countersigned by the Contractor or his authorised agent or 

representative.  

  

Payments to the Contractor by the Employer shall be made in the currencies in which the Contract 

Price is payable into a bank account or accounts nominated by the Contractor.  

  

Making of a payment by the Employer shall be considered to have been duly executed on the 

day that the Employer has issued a cheque.  

  

60.5  Retention Money  
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One half of the retention money shall become due upon the issue of a Taking ï Over Certificate 

and shall be paid to the Contractor when the Engineer shall certify in writing that the last section 

of the whole of the Works has been substantially completed and the other half shall be paid to 

the Contractor after the expiration of the Defects Liability Period and the issue of a Certificate 

under Clause 62. Provided always that if such time there shall remain to be executed by the 

Contractor any Works ordered during such period pursuant to Clauses 49 and 50 thereof, the 

Employer shall be entitled to withhold payment [until the completion of such Works] of so much 

of the second half of the Retention Money as shall in the opinion of the Engineer represent the 

Costs of the Works so remaining to be executed. Provided further that in the event of different 

Defects Liability Periods having become applicable to different parts of the Works pursuant to 

clause 48 hereof the expression ñexpiration of the Defect Liability Periodò shall for the purpose 

of this subclause be deemed to mean the expiration of the latest of such periods.  

60.6  Currency of Payment  

The Contract price shall be stated in Kenya Shillings. All payments to the Contractor shall be 

made in Kenya shillings.  

   

60.7  Overdue Payments  

Unless otherwise stated in the Appendix to the Form of Bid interest shall be paid on the overdue 

amounts and the interest to be paid shall be based on the rates of the Central Bank of Kenya 28 

days prior to the opening of the bids.  

60.8  Correcting and Withholding  

The Engineer may by any interim certificate or through the final account make any correction or 

modification to any previous certified sum and shall have authority, if any work or part thereof 

is not being carried out to his satisfaction, to omit or reduce the value of such work in any Interim 

Payment Certificate.  

60.9  Completion by Sections  

If a Taking-Over Certificate shall be issued for any section or part of the Works separately, the 

payments herein provided for on or after issue of such a Certificate shall be made in respect of 

such section or part and references to the Contract Price shall mean such part of the Contract 

Price as shall in the absence of agreement be apportioned thereto by the Engineer.  

60.10  Statement at Completion  

Not later than 14 days after the issue of the Taking-Over Certificate in respect of the whole of 

the works, the Contractor shall submit to the Engineer a statement at completion showing in 

detail and in a form approved by the Engineer:  

  

(a) The final value of all work executed in accordance with the Contract up to the date stated 

in such Taking-Over Certificate.  

(b) Any further sums which the Contractor considers to be due; and  

(c) An estimate of amounts, which the Contractor considers, will become due to him under 

the Contract.  

  

Estimated amounts at Completion shall be shown separately in the Statement. The Contractor 

shall amend and correct the Statement as directed by the Engineer who shall issue a Certificate 

at Completion to be processed in accordance with Subclause 60.4.  

60.11  Final Statement  

Not later than 56 days after the issue of the Defects Liability Certificate, the Contractor shall 

submit to the Engineer for consideration a draft final statement with supporting documents 

showing in detail and in the form approved by the Engineer:  
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(a) The final value of all work executed in accordance with the Contract, and  

(b) Any further sums which the Contractor considers to be due to him.  

  

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Engineer may reasonable require and shall make 

such changes in the draft as may be required.  

60.12 Discharge  

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy 

to the Engineer, a written discharge confirming that the total of the Final Statement represents 

full and final settlement of all monies due to the Contractor arising out of or in respect of the 

Contract. Provided that such discharge shall become effective only after payment under the Final 

Payment Certificate issued pursuant to Subclause 60.14 has been made and the Performance 

Security referred to in Subclause 10.1 has been returned to the Contractor.  

  

60.13 Final Payment Certificate  

Upon acceptance of the Final Statement as given in Subclause 60.12, the Engineer shall prepare 

a Final Payment Certificate which shall be delivered to the Contractorôs authorized agent or 

representative for his signature. The Final Payment Certificate shall state:  

  

(a) The final value of all work executed in accordance with the Contract  

(b) After giving credit to the Employer for all amounts previously paid by the Employer, the 

balance, if any, due from the Employer to the Contractor or the Contractor to the Employer 

as the case may be  

  

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the 

sum named in the Appendix to the Form of Bid.  

60.14  Cessation of Employerôs Liability  

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within 14 

(fourteen) days of delivery thereof he shall be deemed to have agreed that he accepts the total 

Contract Price as set out in the Final Certificate as full settlement for all work executed under 

the Contract including any variations and omissions thereof.  

62.1  Defects Liability Certificate  

Delete the last sentence of this subclause beginning ñProvided that the issueéééin Sub-Clause 60.3ò.  

  REMEDIES  

63.1 Default of Contractor  

Delete the last paragraph of this subclause and substitute with the following:  

  

then the Employer may, after giving 14 daysô notice to the Contractor, enter upon the Site and 

expel the Contractor there from without thereby avoiding the Contract, or releasing the Contractor 

from any of his obligations or liabilities under the Contract, or affecting the rights and powers 

conferred on the Employer or the Engineer by the Contract, and may himself complete the Works 

or may himself complete the work or may employ any other contractor to complete the Works. 

The Employer or such other contractor may use for such completion so much of the Contractorôs 

Equipment, Plant, Temporary Works and materials, which have been deemed to be reserved 

exclusively for the execution of the Works, under the provisions of the Contract, as he or they 

may think proper, and the Employer may, at any time, sell any of the said Contractorôs Equipment, 

Temporary Works and unused Plant and materials and apply the proceeds of sale in or towards 

the satisfaction of any sums due or that may become due to him from the Contractor under the 

Contract.ò  
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63.2 Valuation of Date of Expulsion  

Modify the heading of Subclause 63.2 by substituting ñValuation at Date of Terminationò for 

ñValuation at Date of Expulsion.ò In Subclause 63.2, delete the word ñterminationò on the second 

and fifth lines and substitute ñexpulsionò.  

63. Valuation of Date of Expulsion  

Modify the heading of Subclause 63.3 by substituting ñPayment after Expulsionò for ñPayment 

after Termination.ò In Subclause 63.3, delete the words ñterminates the Contractorôs 

employmentò on the first line and substitute ñshall enter and expel the Contractorò.  

  

63.4 Assignment of Benefit of Agreement  

In Subclause 63.4, delete the word ñterminationò on the second line, and substitute ñexpulsionò.  

  

Add the following at the end of this subclause:  

  

But on the terms that a supplier or subcontractor shall be entitled to make any reasonable 

objection to any further assignment thereof by the Employer and the Employer may pay the 

supplier or subcontractor for any such materials supplied or Works executed under such 

agreement, whether the same be assigned as aforesaid or not, before or after the said 

determination, the amount due by such arrangement in so far as it has not already been paid by 

the Contractor.  

  

Add the following subclause 63.5:  

  

63.5 Corrupt or Fraudulent Practices  

If in the judgment of the Employer the Contractor has engaged in corrupt or fraudulent practices, 

in competing for or in executing the Contract, then the Employer may, after having given 14 days 

notice to the Contractor, terminate the Contractorôs employment under the Contract and expel 

him from the Site, and the provisions of Clause 63 shall apply as if such expulsion had been made 

under Subclause 63.1.  

  

For the purpose of this Subclause:  

  

ñcorrupt practiceò means the offering, giving, receiving or soliciting of any thing of value to 

influence the action of a public official in the procurement process or in contract execution.  

  

ñfraudulent practiceò means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Borrower, and includes collusive 

practice among bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits of free and open 

competition.  

  SPECIAL RISKS  

Subclause 65.2 is amended to read as follows:  

65.2  Special Risks  

The Special Risks are the risks defined under paragraph (a), subparagraphs. (i) to (v) of Subclause 

20.4 of the Conditions of Contractò.  

65.4  Projectile, Missile  

Delete ñwhenever and wherever occurringò under line 2 and add ñon or near the siteò after  

ñexplosive of warò under line 3.   
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Add Subclause 65.9 as follows:  

65.9  Special Risks  

(a) In the event of the Employer unilaterally ordering the final cessation of performance of the 

Contract for reasons not specified elsewhere in the Conditions of Contract the Contract 

shall be considered to be frustrated and the Contractor shall be indemnified as provided for 

under Clause 65.1.  

(b) In the event of the Employer ordering the adjournment of the Contract before or after 

commencement of the Works for reasons not specified elsewhere in the Conditions of 

Contract, the Contractor shall be entitled to indemnity for any injury which he may have 

suffered as a consequence of such adjournment.   

The Engineer shall award the Contractor payment of such sum as in his opinion shall be 

reasonable giving regard to all material and relevant factors including the Contractorôs on 

costs and overheads, and the nature of the instruction to adjourn the Contract.  

  SETTLEMENT OF DISPUTES  

67.1 Engineers Decision  

ñIf a dispute of any kind whatsoever arises between the Employer and the Contractor in any connection 

with, or arising out of, the Contract or the execution of the works, whether during the execution 

of the works or after their completion and whether before or after repudiation or other termination 

of the Contract including any dispute as to any opinion, instruction, determination, certificate or 

valuation of the Engineer, the matter in dispute shall, in the first place, be referred in writing to 

the Engineer, with a copy to the other party. Such reference shall state it is made pursuant to this 

clause. No later than 28 (twenty eight) day after the day on which he received such reference the 

Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall 

state it is made pursuant to this clause.  

  

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 

case, continue to proceed with the works with all due diligence and the Contractor and the 

Employer shall give effect forthwith to every such decision of the Engineer unless and until the 

same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicatorôs or 

Arbitratorôs award.  

  

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or 

if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the 

day on which he received the reference, then either the Employer or the Contractor may, on or 

before the 28th (twenty eighth) day after the day on which he received notice of such decision, 

or on or before the 28th (twenty eighth) day after the day on which the said period of 28 days 

expired, as the case may be, give notice to the other party, with a copy for information to the 

Engineer, of his intention to commence Adjudication, as hereinafter provided, as to the matter in 

dispute. Such notice shall establish the entitlement of the party giving the same to commence 

Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof may 

be commenced unless such notice is given.  

  

If  the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 

Contractor and no notice of intention to commence adjudication as to such dispute has been given 

by either the Employer or the Contractor on or before the twenty eighth day after the day on 

which the parties received notice as to such decision from the Engineer, the said decision shall 

become final and binding upon the Employer and the Contractor. ñ.  

67.2  Amicable Settlement  
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Where notice to of intention to commence adjudication as to a dispute has been given in 

accordance with sub clause 67.1, the parties shall attempt to settle such dispute amicably before 

the commencement of Adjudication; provided that, unless the parties otherwise agree, 

Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which 

notice of intention to commence adjudication of such dispute was given, even if an attempt at 

amicable settlement thereto has been made  

Subclause 67.3 is deleted and substituted with the following subclause:  

67.3  Arbitration  

by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on 

the application of either party by the appointee designated in the Appendix to Form of Bid for 

the purpose and any such referee shall be deemed to be a submission to arbitration within the 

meaning of the Arbitration Laws of the Republic of Kenya.  

  

  

  NOTICES  

68.1  Notices to Contractor  

Add the following at the end of this subclause:  

  

Notwithstanding the foregoing, the Contractor shall either maintain an address close to the Works 

or appoint an agent residing close to the Works for the purpose of receiving notices to be given 

to the Contractor under the terms of the Contract. This obligation shall be terminated upon the 

issue of the Certificate of Completion.  

68.2  Notices to Employer and Engineer  

Delete the words ñnominated for that purpose in Part II of these Conditionsò in this subclause 

and substitute with ñgiven in the Appendix to Form of Bidò.  

  

  DEFAULT OF EMPLOYER  

Under Subclause 69.1, 69.4 and 69.5, substitute ñSubclause 60.4 for ñSubclause 60.10ò.  

69.1 Default of Employer  

In Subclause 69.1 (a), delete the words ñ28 daysò in the second sentence and substitute with the 

words ñ60 daysò.  

  

Delete Subclause 69.1 (d).  

69.3  Payment on Termination  

Delete from ñ, but in addition to the payments specified...ò to the end of the Subclause.  

69.4  Contractorôs Entitlement to Suspend Work  

Delete the words ô28 daysô and substitute with ô60 daysò.  

  

Delete sub-clause 69.4 (b) and substitute with the following:  

  

the amount of such cost, which shall be added to the Contract Price. However, the costs due to 

idle time for plant, equipment and labour shall not be included in the said costs and shall be borne 

by the Contractor.  

  

Add to Subclause 69.4 as follows:  
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Without prejudice to the Contractorôs entitlement to interest under Subclause 60.7 (of these 

Conditions of Particular application) and to terminate under Subclause 69.1, the Contractor may 

suspend work or reduce the rate of work within 56 days after notification by the Foreign Funding 

Agency to the Kenya Government that the Financier has suspended disbursements from its loan, 

which finances in whole or in part the execution of the Works.   

  

Add Subclause 69.6 as follows:  

69.6  Suspension of Funding Agency Loan  

In the event that the Foreign Funding Agency suspends the loan or credit to the Employer from 

which part of the payments to the Contractor are being made:  

  

(a) The Employer shall notify the Contractor, with a copy to the Engineer, of such suspension 

within 7 days of having received the suspension notice from the Funding Agency, provided 

that:  

(i) The Employer shall state in such notification whether sufficient funds in the 

appropriate currencies are expected to be available to the Employer to continue 

making payments to the Contractor beyond a date 60 days after the date of the Funding 

Agencyôs notification of the suspension, and   

(ii)  If such funds are not expected to be available, the Employer shall immediately inform 

the Engineer to instruct the Contractor to suspend progress of the Works pursuant to 

Subclause 40.1 of the General Conditions of Contract.  

  

(b) If the Contractor has not received sums due to him upon the expiration of the 14 days from 

the time when the Foreign Funding Agencyôs loan or credit, from which part of the 

payments to the contractor is being made under Interim Certificates, is suspended, the 

Contractor may, without prejudice to the Contractorôs entitlement to interest under 

Subclause 60.7, immediately take one or both of the following actions:  

  

(i) Suspend work or reduce the rate of work, and/or   

(ii)  Terminate his employment under the Contract by giving notice to the Engineer. Such 

termination shall take effect 14 days after giving of the notice.  

  

  

70          CHANGES IN COST AND LEGISLATION   

  

  Delete Clause 70 in its entirety, and substitute by 70.1 ï 70.8 (inclusive):  

  

70.1Price Adjustment  ñThe amounts payable to the Contractor, in various currencies pursuant to Sub-Clause  

60.1, shall be adjusted in respect of the rise or fall in the cost of labour, Contractorôs 
Equipment, Plant, materials, and other inputs to the Works, by comparing the Basic Rates 

at tendering stage and the current prevailing market prices.  

  

70.2 Other Changes in 

Cost  

To the extent that full compensation for any rise or fall in costs to the Contractor is not 
covered by the provisions of this or other Clauses in the Contract, the unit rates and prices 
included in the Contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall of costs.  
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70.8 Subsequent  

Legislation  

If, after the date 28 days prior to the latest date for submission of bids for the Contract, 

there occur in the country in which the Works are being or are to be executed changes to 

any National or State Statute, Ordinance, Decree, or other Law or any regulation or by-

law of any local or other duly constituted authority, or the introduction of any such State 

Statute, Ordinance, Decree, Law, regulation or by-law which causes additional or 

reduced cost to the Contractor, other than under the preceding sub-clauses of this clause, 

in the execution of the Contract, such additional or reduced cost shall, after due 

consultation with the Employer and the Contractor, be determined by the Engineer and 

shall be added to or deducted from the Contract Price and the Engineer shall notify the 

Contractor accordingly, with a copy to the Employer. Notwithstanding the foregoing, 

such additional or reduced cost shall not be separately paid or credited if the same shall 

already have been taken into account in any inputs to the Price Adjustment in accordance 

with the provisions of Sub-Clauses 70.1.  

  

  

   CURRENCY AND RATES OF EXCHANGE  

72  Currency Proportions  

Delete clause 72 in its entirety and substitute the following:  

ñThe currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 

applicable.ò  

  

73.4          Duties on Contractorôs Equipment Notwithstanding the provisions of Subclause 73.2, the 

Contractorôs Equipment, including essential spare parts therefore, imported by the Contractor for 

the sole purpose of executing the Contract shall not be exempt from the payment of import duties 

and any other taxes upon initial importation.   

  

  

  ADDITIONAL CLAUSES  

74.1  Illegal Payments  

If the Contractor, or any of his Sub-Contractors, agents or servants gives or offers to give to any 

person any payment, gift, gratuity or commission as an inducement or reward for doing or 

forbearing to do any action in relation to the Contract or any other contract with the Employer, or 

for showing or forbearing to show favour or disfavour to any person in relation to the Contract or 

to any other contract with the Employer, then the Employer may enter upon the Site and the 

Works and expel the Contractor and the provisions of Clause 63 hereof shall apply as if such entry 

and expulsion had been made pursuant to that Clause.  

75.1 Termination of Contract for Employerôs Convenience  

The Employer shall be entitled to terminate this Contract at any time for the Employerôs convenience after 

giving 56 days prior notice to the Contractor, with a copy to the Engineer. In the event of such 

termination, the Contractor:  

  

(a) Shall proceed as provided in Subclause 65.7, and  

  

(b) Shall be paid by the Employer as provided in Subclause 65.8.  

  

76.1  Restriction on Eligibility  

(a) Any Plant, materials, or services which will be incorporated in or required for the Works, 

as well as the Contractorôs Equipment and other supplies, shall have their origin in any of 

the countries and territories eligible under the Foreign Financierôs Rules for Procurement.  
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(b) For the purposes of this clause, óoriginô means the place where the materials and equipment 

were mined, grown, produced, or manufactured or from which the services are provided.  

(c) The origin of goods and services is distinct from the nationality of the supplier.  

77.1  Joint and Several Liability  

If the Contractor is a joint venture of two or more persons, all such persons shall be joint and 

severally bound to the Employer for the fulfilment of the terms of the Contract and shall designate 

one of such persons to act as a leader with authority to bind the joint venture. The composition or 

the constitution of the joint venture shall not be altered without the prior consent of the Employer.  

78.1  Details to be Confidential  

The Contractor shall treat the details of the Contract as private and confidential, save insofar as 

may be necessary for the purposes thereof, and shall not publish or disclose the same or any 

particulars thereof in any trade or technical paper or elsewhere without the previous consent in 

writing of the Employer or the Engineer. If any dispute arises as to the necessity of any publication 

or disclosure for the purpose of the Contract the same shall be referred to the Employer whose 

determination shall be final.  

78.2  Drawings and Photographs of the Works  

The Contractor shall not disclose details of drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the work or any 

part thereof or equipment employed thereon shall be taken or permitted by the Contractor to be 

taken by any of his employees or any employees of his Subcontractors without the prior approval 

of the Engineer in writing and no such photographs shall be published or otherwise circulated 

without the approval of the Engineer in writing.  

79.1  Official Visitors  

The Contractor shall at all times when authorized by the Engineer give free and undisputed access 

of all facilities to any authorized employee of the Kenya Government or other authorized person 

wishing to view or inspect any part of the Site or Works or the materials therein.  

80.1  Substantial Completion of the Works  

The Contractor shall note that the Engineer reserves the right to certify the Works to be  

ñsubstantially completedò in accordance with the provisions of Clause 48 of the General 

Conditions of Contract, unless the following portions of the Works are completed according to 

the Specifications:  

  

(a) Works up to and including the bituminous wearing courses,  

(b) All drains and drainage structures including bridges,  

(c) Construction of the shoulders,  

(d) Finishing of medians and slopes of cuts and fills and  

(e) Reinstatement and environmental treatment of quarries and borrow pits.  

81.1 Monthly Site Meetings  

The Contractor or his authorised representative shall attend monthly meetings on the site with 

representatives of the Employer and the Engineer at dates and times to be determined by the 

Engineer. Such meetings will be held for evaluating the progress of the Contract and for 

discussion of matters pertaining to the Contract which any of the parties represented may wish 

to raise. Such meetings are not intended for discussing matters concerning the normal day-to-

day running of the Contract.  

The Contractor shall prepare and submit to the Resident Engineer one week before the meeting 

a monthly report in the format approved by the Engineer giving all the information and details 

regarding its accomplishment against the prevailing approved programme.  

81.2  Minutes of Site Meetings  
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Agreements recorded in the Minutes of the Site Meetings are binding to all parties, if objections 

to the minutes have not been given in due time.  

  

The Minutes of the Site Meetings shall be issued within 7 days and shall be numbered 

consecutively. Minutes shall be deemed to have been received by the Contractor unless the 

Contractor gives notice at the following meeting that the Minutes were not received.  

  

 Any objections to the Minutes of the Site Meetings shall at the latest be raised at the succeeding 

Site Meeting or presented to the Engineer in writing not later than 2 weeks after the meeting. If 

the Contractor at this time has not received the Minutes of the Site Meeting, the objection must 

be given in writing to the Engineer not later than 2 working days after the subsequent receipt of 

the said Minutes.  

82.1  Legal Provisions  

The Contractor shall keep himself fully conversant with the latest enactmentôs, provisions and 

regulations of all legislative and statutory bodies, and, in all respects and at all times, shall comply 

with such enactmentôs, provisions and regulations in regard to executing the Contract.  

83.1  Noise and Disturbance  

All works shall be carried out without unreasonable noise and disturbance. The Contractor shall 

indemnify and keep indemnified the Employer from and against any liability for damages on 

account of noise or other disturbances created while or in carrying out the work and from and 

against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in 

regard to or in relation to such liability.  

83.2  Pollution  

Subject, and without prejudice, to any other provision of the Contract and the law of the land and 

its obligations as applicable, the Contractor shall take all reasonable precautions in connection 

with:  

  

(a)  The rivers, streams, waterways, drains, water-course, lakes, reservoirs and the like to 

prevent:  

(i) Silting  

(ii)  Erosion of their beds and banks, and  

(iii)  Pollution of the water so as to affect adversely the quality or appearance thereof or 

cause injury or death to animal and plant life.  

  

 (b)  The underground water resources including percolating water to prevent:  

(i) Any interference with the supply to or obstruction from such sources, and (ii) 

Pollution of the water which may adversely affect the quality thereof.  

  

The Contractor shall further comply with any and all laws, rules and regulations of governmental 

agencies having jurisdiction which now exist or which may be promulgated during the course of 

the works contracted for herein, relating to the control, regulation and prevention of pollution. 

Not by way of limitation of the foregoing, but in furthermore thereof, the Contractor shall use 

the highest prevailing and approved standards of care and diligence to prevent and to take care 

of all waste, oil, water and other waste materials that may accumulate and be caused by the 

Contractorôs operations and performance of this Contract so as to prevent pollution of any nature 

or kind resulting from the Works performed under this Contract.  
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SECTION 7: STANDARD SPECIFICATIONS   
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SECTION 7: STANDARD SPECIFICATIONS  

  

Standard Specifications refers to the Standard Specifications for Road and Bridge Construction, 1986 

Edition   
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SECTION 8: SPECIAL SPECIFICATIONS   
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SECTION 8: SPECIAL SPECIFICATIONS  
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100 GENERAL   

Special Specification is supplementary to the Standard Specification and the two must be read in 

conjunction. In any case where there appears to be conflict between the two then the Special 

Specifications will take precedence.  

In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 

reference may be made to the latest codes and specifications of Design Manual for Roads and 

Bridges of the Ministry of Transport and communication of the Republic of Kenya, Kenya Bureau 

of Standards (KeBS), BS, ASTM, AASHTO and in that order. Where even these are silent, the 

construction and completion of the works shall conform to sound engineering practice as approved 

by the Engineer and in case of any dispute arising out of the interpretation of the above, the decision 

of the Engineer shall be final and binding on the Contractor.  

  

Where reference is made in the Contract to specific standards codes to be met by the materials, 

plant, and other supplies to be furnished, and work performed or tested, the provisions of the latest 

current edition or revision of the relevant standards as on the date of the bid and codes/design 

manual in effect shall apply, unless otherwise expressly stated in the contract. Where such 

standards and codes/design manual are national, or relate to a particular country or region, other 

internationally recognised standards which ensure a substantially equal or higher performance than 

the standards and codes/design manual specified will be accepted subject to the Engineerôs prior 

review and written approval. The difference between the standards specified and the proposed 

alternative standards must be fully described in writing by the Contractor and submitted to the 

Engineer at least 28 days prior to the date when the Contractor desires the Engineerôs approval. In 

the event that the Engineer determines that such proposed deviations do not ensure substantially 

equal performance, the Contractor shall comply with the standards specified in the documents.  

  

101 Location and Extent of Site  

The road is located in Silibwet Town within  Bomet Municipality.  The length of the road to be 

constructed under this contract is approximately 1.187Km.  

  

The site of the works shall be within the road reserve and any other places as may be designated 

in the Construction Contract.    

  

102 Extent of Contract  

The major works to be executed under the Contract comprise mainly of but are not limited to 
the following:  

        

i. Preliminary and General Items        

ii. Site Clearance and Topsoil Stripping         

iii.  Culverts and Drainage Works        

iv. Passage of Traffic         

v. Natural Material for Sub-base and Base        

vi. Bituminous Surface Treatments and Surface Dressing         

vii. Bituminous Mix Bases, Binder Courses and Wearing Courses     

viii.  Road Furniture       ix. HIV/AIDS Awareness   

x. Maintenance of the works during the construction period. The defects liability 

period shall be 10 Months.  
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103 Drawings  

This clause shall be read as under:  

  

The drawings provided for bidding purpose shall be as contained in the Bid documents. The 

Engineer may from time to time, in order to enable satisfactory completion of works, revise, amend, 

or supersede any of these drawings. It shall be the Contractorôs responsibility to construct the works 

in conformity with the latest revision and amendment to the drawings provided that the Engineer 

has given the Contractor in writing such reasonable prior notices of intention to revise, amend, or 

supersede as the nature of the intended change required and relevant drawings have been issued to 

the Contractor.  

  

104 Programme for Execution of the Works  

The Contractor shall provide the works programme, required under Clause 14.1 of the Conditions 

of Contract, within 28 days of receipt of the Engineer's Order to commence work.  

  

The programme shall be coordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified.  

  

The Contractor shall carry out the Works of the Contract in accordance with the programme agreed 

with the Engineer, but he shall in no manner be relieved by the Engineer's approval of the 

programme, of his obligation to complete the works in the prescribed order and by the prescribed 

completion date and he shall from time to time review his progress and make such amendments to 

his rate of execution of the works as may be necessary to fulfil his obligations.  

  

The Contractor shall allow in his programme for construction of trial sections and carrying out tests 

upon them as directed by the Engineer in accordance with the provisions of Clause 129 of the 

Standard Specification. The time for completion of the Contract shall not be extended because of 

the time taken to carry out tests and evaluate trial sections.  

105  Order of Execution of the Works  

In addition to Clause 105 of the Standard Specification, the Contractor shall carry out the Works 

such that a continuous and consecutive output of fully completed work is achieved.  

Generally, the Contractor shall commence the works at the beginning of the road package and 

progress continuously towards the other end without leaving any isolated section or sections of 

road uncompleted.  

107 Certificate of Completion  

Wherever the ñCertificate of completionò and ñPeriod of Maintenanceò are stated in the 

specification, these shall be read respectively as the ñTaking Over Certificateò and ñDefects 

Liability Periodò.   

  

The Taking-Over Certificate for these works shall be issued upon application by the Contractor 

under Clause 48.2 of the Conditions of Contract on substantial completion of the construction 

works. The Defect Liability Certificate will be issued after the end of the Defects Liability Period.   

  

Release of Retention Money will be on issuance of the said certificates.  

108 Method of construction  

Add the following to this clause:  
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The submissions of work programme, Order of Work and the General Description of works shall 

be consistent in presentation and content when handed over for the Engineerôs approval and in 

accordance with programmes and schedules as stated in Clause 14.1 of Conditions of Contract.  

  

Notwithstanding any contrary provision contained in the last paragraph of Clause 108 of the  

Standard Specification, the Engineerôs normal working hours shall be defined as 8:00 a.m. to 5:00 

p.m. on weekdays, including lunch break from 1.00 p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 p.m. 

on Saturdays, with Sunday being set aside as a day of rest. If the contractor wishes to execute 

permanent works outside these hours, he shall request for and obtain written permission from the 

Engineer at least one full working day in advance to enable the Engineer to make necessary 

provision for the supervision of such work. The contractor shall meet any costs arising thereof.  

  

109 Notice of Operations  

Name the existing text as 109.1 and add the following:  

109.2 Notification Terms  

It shall be the Contractorôs responsibility to notify the Engineer when any items of the Works 

scheduled are completed and ready for approval, and the contractor shall give a notice of one full 

working day to allow control tests to be performed.  

  

117  Health, Safety and Accidents  

Insert Sub-clause (i):  

  

In accordance with the laws of Kenya, the Contractor shall make arrangement for awareness 

programme for public health education and particularly for HIV/AIDS as detailed under Section 

26 of this specification.  

  

119 Use of Explosives  

Add the following to Clause 119:  

  

The Contractor shall not use explosives without prior written consent of the Engineer. Where the 

use of explosives is so provided or ordered or authorised, the Contractor shall comply with the 

requirements of the following beside the law of the land as applicable:  

  

(a) The Contractor shall at all times make full liaison with and inform well in advance and obtain 

such permission as is required from all Government Authorities, public bodies and private 

parties whatsoever concerned or affected or likely to be concerned or affected by blasting 

operations.  

  

(b) The Contractor shall pay all license fees and charges, which may be, required for storage of 

explosives or in respect of any other matters whatsoever.  

  

(c) The contractor shall be solely responsible for provision, supply, handling, storage and 

transportation of all explosive ancillary materials and stores and all other things of every 

kind whatsoever required for blasting operations and shall not delegate or subcontract these 

activities without the approval of Engineer.  

  

(d) Before the beginning of the Defects Liability Period the Contractor shall remove all unused 

explosives from the site on completion of the Works or which are ordered by the Engineer, 

and submit to the Engineer written confirmation of compliance with the instruction.  
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(e) The Contractor shall submit to the Engineer monthly returns detailing the quantity of 

explosives brought to the site together with the quantities used during the month and the 

location and quantity of rock blasted.  

120 Protections of Existing Works and Services  

Add the following to this Clause:  

  

The cost of determining the location of the existing services together with making good or repairing 

of any damage caused all to the satisfaction of the Engineer shall be included in the tender rates by 

the Contractor.  

  

Any damage to, or interference with, existing utilities, caused by the Contractorôs operations during 

the progress of the Works, shall be deemed to be the responsibility of the Contractor who shall 

undertake to make good at his own expense any damage so caused to the existing underground 

utilities or other features. The Contractor shall be liable in respect of all claims arising from such 

damages or interference that may occur.  

  

The Contractor shall be responsible for arranging in liaison with the relevant authorities as soon as 

the requirements are known for the moving of or alterations to services including power lines, 

telephone lines, data cables, water mains, sewers and surface water drains which are affected by 

the works. The arrangements for such moving or alteration shall be subject to the agreement of the 

Engineer and the relevant authorities.  

121  Diversion of services  

Add the following to the existing text:  

  

(a) The Contractor shall acquaint himself with the position of all existing services including 

sewers, water pipes, underground drains, cable for electricity and telephone lines, telephone 

and lighting poles before commencing any excavation or other work likely to affect these 

existing services.   

  

(b) The Contractor shall pay any charges arising from the moving of such services for which 

Provisional Sums have been included in the Bill of Quantities. Subject to the agreement of 

the Engineer and upon production of receipts, the Contractor shall be reimbursed in Interim 

Certificates the net cost of such moving or alteration plus the percentage inserted in the Bill 

of Quantities for all costs and profits in making the payments.  

  

(c) The Contractor shall be entirely responsible for and shall repair at his own cost, any services 

that may be damaged by his plant, equipment or personnel for not following the laid down 

procedure of locating and shifting services or damage that may occur subsequent to alteration 

of such services. The Contractor shall indemnify the Employer against claims arising from 

damages to existing services or works.  

  

123 Liaison with Government Officials and Police  

Add the following to the existing text:  

  

In addition to the requirements of maintaining liaison with Government Officials and Police, the 

Contractor shall be responsible for acquainting himself with all current and valid ordinances or 

regulations which may affect the work.  
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The Contractorôs attention is also drawn to his obligations with regard to inspection and 

examination of the site as stipulated under Clause 11 of the Conditions of Contract.  

124 Provision of land  

Notwithstanding the provisions of Clause 124 of the Standard Specification, all requirements of 

land for deviations, quarries, stockpiles, spoil areas and borrow pits when not in the road reserve 

but required for the construction purposes shall be approved by the Engineer, but the Contractor 

will make necessary arrangements with the property owners concerned and pay all charges arising 

thereof on or before completion of the Contract. However, the Employer shall not provide any land 

for the Quarries, stockpiles, spoil areas and borrow pits and access roads there to.  

  

The Contractor shall remove all temporary works and shall restore all such land to the condition in 

which it was immediately prior to the occupation thereof as is reasonable and practicable. No 

separate payment shall be made to the Contractor on account of these items and the contractor shall 

make due allowances for them in his rates elsewhere.  

  

Any encroachment of the road reserve, for example by kiosks, shall be brought to the Engineerôs 

attention by the Contractor at the earliest opportunity.   
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125 Water Supply  

Add the following to this clause:  

  

The Contractor at his own cost shall obtain necessary permissions from both relevant Government 

authorities and private parties to draw water from natural sources and private sources respectively.  

127  Information from Explorato ry Boring and Test Pits  

Delete the contents of Clause 127 and substitute with the following:  

  

(a) The Materials Report prepared by the Employer does not form part of the bid documents. 

However, the report will be made available for the Contractorôs verification only and any 

conclusions in regard to suitability of material, location of borrow pits and material quantities 

made by the Contractor based on this information, will be his own responsibility.  

  

(b) The Contractor shall allow in his programme for construction of trial sections and carrying 

out tests upon them as directed by the Engineer. Trials would normally be required at the 

start of each pavement layer and if change of method or equipment deems it necessary as 

directed by the Engineer. The time for completion of the Contract shall not be extended 

because of the time needed to construct trial sections and evaluate the test on them.  

  

At least fourteen (14) days before the work of laying any pavement layer is commenced the 

Contractor shall construct a trial at least 100 m in length and to the full construction width and shall 

be laid to the specified depth for the material. For each trial the contractor shall use the materials 

m ix proportions, mixing laying, compaction plants and construction procedure that he proposes to 

use for the main work. The main work of laying the pavement layer shall not be commenced until 

this trial has been tested and approved by the engineer.   

  

No variation in the construction procedure, mix proportions, size, grading or source of any of the 

constituents shall be made without the agreement of the Engineer who may first require new trial 

sections to be carried out.  

131  Signboards  

Add the following to this clause:  

  

At the commencement of works, the Contractor shall provide and erect three signboards; one on 

each end of the proposed Project Roads and as instructed by the Engineer. The signboards shall 

comply with the requirements and detail shown in the Book of Drawings. Any amendments to the 

details in the Book of Drawings, prior to the signboards being erected, shall be with the approval 

of the Engineer.  

  

132.1  Engineerôs representative Office  

The contractor shall for the duration of the Contract, furnish and equip Resident engineerôs office 

located at the Bomet County HeadQuarters   

  

A telephone shall also be provided for the Resident Engineerôs office for his exclusive use. All the 

charges and fees related to the installation and maintenance of the telephone shall be deemed to 

have been included in the rates for providing and maintaining the Office. The Contractor will be 

reimbursed, separately, the cost of operating the phone under appropriate bill item in the BoQ.   

  

The offices shall be provided with day and night watchmen and security lights, the cost of which 

shall be deemed to have been included in the rates for the offices.  
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The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of 

Contract to make payments of general receipted accounts for such items as stationery, stores, 

furniture and equipment, claims and allowances for supervision personnel and any miscellaneous 

claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor 

will, on provision of receipts, be paid under appropriate bill items in the BoQ.  

  

132.2  Engineerôs Office and Laboratory Furniture  

Furniture and equipment for the Engineerôs Laboratory shall be as listed in the Special 

Specifications. It shall also be the Contractorôs responsibility to replenish consumables when 

instructed by the Engineer. The Engineerôs office and laboratory furniture will revert to the 

Employer on completion of the contract.  

  

The following items shall be required in the Engineerôs office. On completion of the contract all 
furniture and equipment specified below which will have been supplied shall revert to the 
Contractor.  

  

1. Executive Desk          2 No.   

2. Desk with lockable drawer      5No.  

3. Chairs executive (swivel type)      7No  

4. Lockable steel cabinets (with 4 drawers    1No. 5. Bookshelf 2 door with 
drawers & shelves 2m long 1No. 6. Bookshelf 3 door with drawers & shelves 2m long 
1No. 7. Stapling machine (Ofrex) and pins    2No.  

8. Paper punch          2No. 

9. 3m tape measures        5No.  

 10. Scientific calculator (Fx 951MS or above)   5No.  

11. Fully equipped first aid kit      2No.  

12. Waste paper basket        5No.  

13. Electric heater fans        2No.  

14. Padlock           2No.    

15. Wall clocks battery powered      1No.  

16. Filling trays          12No.  

17. Chairs (standard desk type)      10No.  

18. Triplicate book         24No.  

19. Diary            8No.  

20. Inventory Book         4No.  

21. Rulers            4No.  

22. Hard cover note books (4quire)      20No.  

23. Survey Books (Rise and Fall)      30No.  

24. Field note books         24No.  

25. Rims of Conqueror printing paper   24No.   

26. A4 Envelops 50No. per packet      50 Pkts  

27. B5 Envelops 50No. per packet      50 Pkts  

28. B6 Envelops 50No. per packet      50 Pkts  

29. Payment voucher books       10No.  

30. Pens (Bic Ball points) 25 in a Pkt     50 Pkts  

31. Cellotape          5No  

32. Office glue stick         5No  

33. Dictionary           2No.  
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34. Photocopy / Printing papers (Reams)    60No.  

35. Masking tape          6No.  

36. Highlighters (Dozens)        3No.  

 37.  Spring files          60No.       

        

The contractor shall be responsible throughout the contract period for the maintenance of the 
office, it equipment and furniture and providing security all as specified in clauses 132 and 141 
of the standard specification.  

  

All payments for the office are subject to retention.   

  

The contractor will be paid 50% of the cost on provision of the office complete with furniture 

and equipment and the remaining 50% of the cost to be spread evenly within the contract 

period. The cost of provision of all items under the Engineerôs Office shall be deemed to have 

been included in the rate for provision for the Engineerôs Office in the BoQ and not separate 

payment shall be made on the same.  

  

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions 

of Contract to make payments of general receipted accounts for such items as stationery, stores, 

furniture and equipment, claims and allowances for supervision personnel and any 

miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the 

above. The Contractor will, on provision of receipts and proof of having supplied, be paid 

under the same bill item as that of provision of the office. It is therefore assumed that the 

Contractor includes these items as listed below in his rate for provision of the Engineerôs office 

as no separate payment shall be made.   

              

The Contractor, when instructed, shall provide and install at the Engineerôs office the 

Equipment specified below with a dealerôs certificate and warranty:  

   

 a). Multifunctional Printer / Scanner / Copier       1No.  

  

Type  Desktop Full Colour Printer / Copier / Scanner  

Colour Support  Full colour  

Copy  
Scan Main: 600 dpi × Sub: 600 dpi  

Resolution  

  
Print  1,800 dpi (equivalent) × 600 dpi  

Gradation  256  

Memory Capacity (Std./Max.)  4 GB  

HDD  250 GB  

Original Type  Sheets, Books, Objects  

Max. Original Size  A3 (11" × 17")  
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Output Size  

Main unit: SRA3*1, A3 to A5, 12-1/4" × 18" (A3 wide (311.1 mm × 

457.2 mm)), 11" × 17" to 8-1/2" × 11", 5-1/2" × 8-1/2", 8" × 13"*2, 

16K, 8K  
Bypass Tray: SRA3, A3 to A5, B6*3, A6*3, 12" × 18" (A3 wide  

(311.1 mm × 457.2 mm)), 11" × 17" to 5-1/2" × 8-1/2", 8" × 13" *4, 

16K, 8K, Postcard (A6 (4" × 6" Card)), Envelope*5, Label sheet, Tab 

paper, Banner paper (Width: 210 mm to 297 mm (8-1/4" to 11- 

 11/16"), Length: 457 mm to 1,200 mm (18" to 47-1/4"))*6  

Paper  
Capacity  
(80 g/m2)  

Tray 1  

 

500 sheets (up to B4)  

  

Tray 2  500 sheets (up to A3)  

Multiple Bypass Tray  150 sheets (up to SRA3)  

Max. Paper Capacity (80 g/m2)* 9  6,650 sheets  

Paper Weight  Tray 1   
52 to 256 g/m2  

  
Multiple Bypass Tray  60 to 300 g/m2  

Multiple Copy  1 to 9,999 sheets  

Auto Duplex  Paper Size  

 SRA3, A3 to A5, B6*3, A6*3,  
12-1/4" × 18" (A3 wide (311.1 mm × 457.2 mm)), 11" × 17"*3 to  
5-1/2" × 8-1/2"*3, 7-1/4" × 10-1/2", 8" × 13", 16K, 8K, Postcard 

(A6 (4" × 6" Card))  

  
Paper Weight  52 to 256 g/m2  

Dimensions [W] × [D] × [H]  615 × 685 × 779 mm (24-3/16" × 27-15/16" × 30-11/16")  

Weight  Approx. 85 kg (187-3/8 lb)  

Space Requirements [W] × [D]* 10  937 × 1,214 mm (36-7/8" × 47-13/16")  
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b). Personal Computer (PC)  

  

      2No.  

Processor    Intel Core i7 Processor Speed: 3.0GHz   

System Memory    8GB, DDR4 SDRAM expandable to 32GB.   

  

Primary Storage    1TB (7200rpm) SATA II Hard drive   

  

CD/DVD Drive    16x DVD+/- RW Drive2 Drive with double layer write capability   

  

Display    17ò TFT Monitor with SXGA 1400x1280 pixels resolution display   

Navigation    2 Button USB scroll mouse with mouse pad. Enhanced Quiet-key 
USB Space-saver   

  

Audio    A525 Speakers for multimedia output   

  

Communication Interface    Gigabit (UTP) network card with RJ45 port. The card must have the 

wake-on LAN feature enabled. Internal 11a/b/c/g WI-FI wireless card 

for wireless support.   

  

I/O Interface    6 USB 3.1 (2 front and 4 Rear) 1 parallel port 1 VGA out Speakers 

line-out and headphone (front) 3 PCI expansion slots.   

Operating System    Latest Windows with license   

  

Pre-loaded Software    Latest Ms Office (Professional) installed with license   

  

Anti-virus     Kaspersky Antivirus software with license   

  

Warranty   

    

1years   

  

Preferred Brand     Dell   

  

UPS   

UPS specifications  

  

  Make: APC Power Rating: 650VA Input Voltage: 220-270V MUST 
BE SUPPLIED WITH STANDARD POWER PLUG AND BACK  

TO BACK CABLES FOR CONNECTION TO CPU & MONITOR   

 1. Rating    650 VAC (minimum)  

2. Input Voltage  220-240V (minimum)  

 3. Output    220-240V (minimum)  

4. Output frequency  50-60HZ  

5. Battery module  minimum 25 minutes backup time on 50% rated  

      a. Sealed Lead-acid  

      b. Short recharge time (max. 5 hours for 100%)  

 6. Protection    Output overload  

      Input output short-circuit  
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Software  

1. MS OS Professional with license 

2. MS Office Professional with license  

3. Antivirus Kaspersky (latest version)  

  

 

  

 c).  Laptops        5No.  

  

 ITEM  MINIMUM SPECIFICATIONS   

  

 Processor    Intel i7, 3.2 GHz   

  

 System Memory   16GB RAM   

  

 Primary Storage  1 TB  HDD 

  

 Optical Drives   DVD+/ -RW   

  

 Display    17.3ò Edge to edge IPS Touchscreen Full HD (1920x1080) 

  

 AC adapter    Compliant 100-240V / 50-60Hz   

  

 Wireless LAN   Internal 11a/b/c/g WI-FI wireless with Bluetooth 5.1 enabled 

  

 Navigation    Keyboard with touchpad dual pointing device  

& external USB optical mouse   

  

 Audio    Std stereo speakers, built-in microphone &  

headphone jacks   

  

 Modem  In-built with SIM slot   

  

 LAN Network Interfaces  100 Mbps Ethernet port RJ45   

  

 Operating System  Latest Genuine Windows with license   

  

 Pre-loaded Applications  Latest MS Office Pro with license Kaspersky  

Antivirus with license for at least 360 Days   

  

 Carry Case  One   

  

 PC Card slots  Card reader   

  

 Battery type & life     6 cell Li-Ion, 57.8 Wh battery up to 5 hrs   

  

 Salient features  2 Mega pixel Webcam 4 x 3.1 USB slots  

Security cable lock slot   

 Warranty  2years   

  

 Preferred Brand  HP   
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 d).  Laser jet Printer specifications    2No.  

  

 ITEM  MINIMUM SPECIFICATIONS   

 Print Speed  21ppm colour , 24ppm Coloured  

   

 Print Technology  Laser   

  

Print quality, black   Up to 1200 X 1200 dpi   

  

Memory   96MB   

  

Processor speed   256MHz   

  

Paper trays std   2   

  

Paper Handling   150 sheet input tray, 250 sheet second paper tray   

  

Duplex Printing (Printing on  

both sides)   

  

Automatic   

Paper sizes   Letter A3, A4, Legal, Executive, Index Cards,  

Envelops   

  

Compatible Operating Systems   Windows 7, iOS, Linux, Macintosh   

  

Connection interfaces   Hi-speed USB 3.1 Fast Ethernet 10/100/1000   

  

Preferred brands   HP   

  

Accessories supplied with printer   Connecting cables (Network + USB), Tonner, CD  

(Includes Software and user guides), Power cord   

  

Warranty   1 year   

  

   

 e).  Paper Shredder    1No.  

  

Continuous run time  continuous  

Cut style  cross-cut  

Depth  17.7 in.  

Dimensions  33"H x 18"W x 17"D  

Features  

SafeSense; 100% Jam-Proof System; Silent Shred; Caster;  

Energy Saving System; Continuous Duty Motor; Electronic Auto 

Start/Stop  

Full-wastebasket indicator  yes  
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Height  30.9 in.  

Input voltage  120 V AC  

Manual reverse  yes  

Maximum shred speed  16  

Model  225Ci  

Number of sheets per pass  20  

Number of users  3-5  

Overload protection  yes  

Product line  Powershred  

Shred size  0.16" x 1.5"  

Shredder use  CDs/DVDs; credit cards; paper clips; staples  

Throat width  9.5  

Warranty length  2-year limited; limited lifetime  

width  17.1 in.  

  

  

f).  Camera Specifications         1 No.  

 ITEM     MINIMUM SPECIFICATIONS   

 Pixels     20.1 mega pixel   

  

 Optical zoom     20x   

  

 Compatible recording media     Memory stick duo / Memory stick PRO 

duo / SD Memory Card   

  

 LCD     >= 2.5ò (230K Pixels)  

   

 Stamina (Battery Life)     >= 110 minutes   

  

 Battery system     Lithium ION Battery   

  

 USB     2.0 High Speed   

  

 Still image record mode     JPEG   

  

 Supplied Accessories   

 Battery Charger   

 Multi cable   

 Power Cord   

 Application Software   

  

  Battery ï Lithium ION Battery   
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 Salient features     Battery remaining indicator   

 Recording media remaining indicator   

 Wrist strap   

 Carry case   

  

  

The Personal Computers, Laptop, camera and Photocopying Machine shall revert to the Contractor 

at the end of the Contract. The cost of provision of all items under the Engineerôs Office shall be 

deemed to have been included in the rate for provision for the Engineerôs Office in the BoQ and 

therefore no additional payment shall be made for the same.  

  

  

  

132.3  Engineerôs Laboratory and Survey Equipment   

a) General  

The Contractor shall provide install and maintain in a good state of repair for the duration of 

the Contract, such laboratory, survey and other equipment as listed in the Special 

Specifications. Such equipment shall be of approved manufacturer and shall be made available 

to the Engineer within the following time periods:  

  

 Survey equipment, not more than 30 days after the Engineerôs Order to Supply  

Laboratory equipment, not more than 60 days after the Engineerôs order to Supply  

  

Any delays to the Contractor or the Contractorôs activities caused by the Engineer being unable 

to perform survey work, field or laboratory test due to the Contractorôs failure to supply and/or 

maintain the said equipment shall be deemed to have been caused by the Contractorôs own 

actions and any consequences of such delays shall be interpreted as such.  

  

The laboratory and survey equipment shall revert to the Employer on completion of the 

Contract.  

   

b) survey equipment   

  

1. 2 No. Levelling staff 5m. with levelling bubble Wild GNLE or similar  

2. 2No. 50m. steel band measuring tape  

3. 2No. 30m. linen measuring tape  

4. 1No. 3m. aluminium straight edge  

5. 1No. 1m. stainless steel straight edge  

6. 1No. 100m. steel band tape  

7. 3No. Programmable scientific calculators FX 570 or equivalent  

8. 2No. Survey umbrella  

9. 1No. Roll of tracing paper  

10. 3No. Protractor 360  

11. 2No. Triangular scales (Conventional scales)  

12. 4No. 3m. ranging rods   

13. Marker pens  

14. Geodetic GNSS Receivers with downloading software as specified below;  
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Specification  Minimum Requirements  Detailed Requirements  

  

  

GNSS Performance  

  

  

GNSS technology  

  

  

Smart Track technology:  

Å Advanced measurement engine  

Å Jamming resistant measurements  

Å High precision pulse aperture multipath 

correlator for pseudorange measurements  

Å Excellent low elevation tracking  

Å Very low noise GNSS carrier phase 

measurements with <0.5 mm precision  

Å Minimum acquisition time  

Smart Track technology:  Smart Track technology:  

Max. simultaneous tracked 

satellites  

Up to 60 Satellites simultaneously on two 

frequencies  

Satellite signals tracking  Å GPS: L1, L2, L2C  

Å GLONASS: L1, L2  

Å Galileo, QZSS2  

Å BeiDou B1, B2  

Å SBAS: WAAS, EGNOS, GAGAN, MSAS  

Reacquisition time  < 1.2 sec  

Position latency  < 20m/ sec  

 

Measurement  

Performance &  

Accuracy  

 DGPS / RTCM  Typically 25 cm  

Single Baseline (<30 km)  Horizontal: 8 mm + 1 ppm Vertical: 

15 mm + 1 ppm  

Network RTK  Horizontal: 8 mm + 0.5 ppm Vertical: 

15 mm + 0.5 ppm  

RTK technology  Smart Check technology  

Reliability  Better than 99.99%3  

Time for initialization   < 45 sec  

OTF range  Up to 70 km2  

Supported RTK network 

solutions  

VRS, FKP, iMAX  

Supported RTK network 

standards  

MAC (Master Auxiliary Concept) approved by 

RTCM SC 104  

Hardware  Weight   1.4 kg  

Weight  2.90 kg standard RTK rover including controller, 

batteries, pole and bracket  

Dimension (diameter x height)  198.5 mm x 197.5 mm x H 99 mm  

Supply voltage  Nominal 12 V DC  

Range 10.5 ï 28 V DC  

Power consumption  Internal power supply Recharge & removable 

LIIon battery,  
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Internal power supply, 

operation time  

Å 10.00 h static observations  

Å 7.00 h receiving RTK data with internal 
UHF radio  

Å 5.00 h transmitting RTK data with 

internal UHF radio  

Å 6.00 h receiving / transmitting RTK data 

with internal modem  

External power supply  Rechargeable external NiMh battery 9 Ah / 12 V  

Memory & Data 

Recording  

Memory medium  Removable microSD Card: 1 GB  

Data capacity  1 GB   

  

Type of data  Onboard recording of:  

Å GNSS raw data  

Å RINEX data  

Recording rate  Up to 20 Hz  

User Interface  Buttons  Å ON / OFF button  

Å Function button  

Button functionality  Function button:  

Å Easy switch between Rover / Base mode  

Å Easy ñHereò positioning functionality  

Led status indicator  Bluetooth®, position, RTK Rover status, RTK 

Base status, data logging, internal power status, 

external power status  

Additional user interface  Additional web interface functionality provides 

full status indicator and configuration options  

Communications  Communication ports  1 x USB / RS232 Lemo  

1 x Bluetooth® port, Bluetooth® v2.00+ EDR, 

class 2  

Radio modem  Å Fully integrated, fully sealed receive and 

transmit radios  

Å SATEL, Pacific Crest and TrimTalk 

support  

Å 403 ï 473 MHz bandwidth Å Output 

power 1W max.  

UHF antenna options  Å External UHF antenna connector (Type QN)  

 GSM / UMTS phone modem  Å Fully integrated, fully sealed 3.75G 

phone modem  

Å Quad-Band GSM / GPRS: 850 / 900 / 

1800 /  

1900 MHz  

Å Penta-Band UMTS: 800 / 850 / 900 / 1900 
/ 2100 MHz  

Å DynDNS service support ï Base station 

supports up to 10 rovers via TCP/IP  

GSM / UMTS antenna  Å Integrated GSM / UMTS antenna  

Radio modems  Support of any suitable UHF / VHF radio  

Real-time data formats for data 

transmission and reception  

CMR, CMR+  
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Real-time data formats 

according RTCM standard for  

data transmission and 

reception  

RTCM 2.2, RTCM 2.3, RTCM 3.0, RTCM 3.1,  

RTCM 3.2 MSM  

Full support of RTCM 3 Transformation Message  

   

c) Importation, possession and use of irradiating devices Where required, the Contractor 

shall provide a nuclear gauge for the Engineerôs laboratory. He shall follow the procedures 

for the procurement and deployment of the equipment in accordance with the Ministry of 

Health Regulatory Process for Setting up a Radiation Facility and arrange to obtain the 

necessary licences and permits, as required by the Radiation Protection Board in compliance 

with the Radiation Act, Cap 243 of the Laws of Kenya. The Approval for importation must 

be sought before the device is brought into the country. The storage facility shall be approved 

by the Radiation Protection Board and the Ministry of Roads Materials and Research 

Department.  

  

Before handling the equipment, all staff to be deployed on the use of the gauge shall be trained, 

assessed and approved by the Radiation Protection Board and the Ministry of Roads Materials 

and Research Department. Exemptions shall be granted only to persons with proof of previous 

training by the said institutions. They shall also undergo medical examinations at a medical 

facility approved by the Board before deployment. The Contractor shall arrange for purchase 

of radiation badges and monitoring radiation levels every month by the Ministry of Health or 

an Agent approved by the Radiation Protection Board.  

  

The cost of the medical examinations and monitoring radiation for the Engineerôs laboratory 

staff shall be paid by the Contractor and reimbursed under the BOQ upon production of the 

receipts. However, the Contractor shall include the cost of obtaining the licences, permits and 

annual renewal thereof, construction of the storage facility and the transportation cage in his 

rate for provision of the equipment and no additional payment shall be made in the Contract.  

  

The gauge shall revert to the Contractor on completion of the Contract  

  

132.9  Wireless Communication for the Engineer  

(a) Radio communication equipment  

  

The Contractor shall, if so instructed by the Engineer, provide, install, maintain and license as 

necessary a radio Communication network for the duration of the Contract and for the 

exclusive use of the Engineer. The Communication network shall be complete and shall consist 

of one fixed base radio station complete with all accessories and complete transreceiver 

stations for each of the Engineerôs staff cars, mobile office and laboratories. The equipment 

provided shall have a range adequate for mobile units and extreme ends of the site to 

communicate with each other and/or with the Central control. The model and make of the radio 

communication system shall be approved by the Engineer.  

  

The Contractor shall be responsible for obtaining all necessary permits and licenses needed for 

the operation of the radio call services. The Contractor shall maintain the equipment in good 

working condition, including charging of batteries for the mobile units.  

  

Failure by the contractor to provide or maintain the equipment shall make him responsible for 

all costs that may be incurred as a result of the Engineerôs staff using alternative means of 

communication, including delays in supervision and approval of the works.  

  

Ownership of the radio equipment shall be the Employerôs on completion of the Contract.  
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Payment for complying with this requirement is included in the Bill of Quantities.  

  

(b) Mobile phones  

  

The Contractor shall, if so instructed by the Engineer, provide, connect and maintain mobile 

phones for the exclusive use by the Engineer and for the duration of the Contract. The 

Contractor shall provide airtime for these mobile phones as directed by the Engineer. The 

minimum specifications for the phone are shown below:   

  

 

 Video  2160p@30fps, 1080p@60fps, 720p@240fps, HDR, dual-video rec., check quality  

 Secondary  5 MP, 1/4.1" sensor size, 1.34 µm pixel size, f/1.7, 22mm, dual video call, Auto HDR  

SOUND   Alert  types  Vibration; MP3, WAV ringtones  

 Loudspeaker  Yes  

 3.5mm jack   Yes  

http://www.gsmarena.com/glossary.php3?term=camera
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    - 24-bit/192kHz audio  
- Active noise cancellation with dedicated mic  

COMMS   WLAN   Wi-Fi 802.11 a/b/g/n/ac, dual-band, Wi-Fi Direct, hotspot  

 Bluetooth  v4.2, A2DP, LE, aptX  

 GPS  Yes, with A-GPS, GLONASS, BDS  

 NFC  Yes  

 Radio  No  

 USB  microUSB v2.0, USB Host  

FEATURES   Sensors  Fingerprint, accelerometer, gyro, proximity, compass, barometer, heart rate, SpO2  

Messaging  SMS(threaded view), MMS, Email, Push Mail, IM  

Browser  HTML5  

Java  No  

   - Fast battery charging: 60% in 30 min (Quick Charge 2.0)  
- Qi/PMA wireless charging (market dependent)  

- ANT+ support  
- S-Voice natural language commands and dictation  
- OneDrive (115 GB cloud storage)  

- MP4/DivX/XviD/WMV/H.264 player  
- MP3/WAV/WMA/eAAC+/FLAC player  
- Photo/video editor  

- Document editor  

       

BATTERY      Non-removable Li-Ion 3600 mAh battery  

Talk  time  Up to 27 h (3G)  

Music play   Up to 74 h  

MISC   Colors  Black, White, Gold, Silver, Pink Gold  

 SAR US  1.17 W/kg (head) 1.59 W/kg (body)   

 SAR EU  0.26 W/kg (head) 0.51 W/kg (body)   

 Price group  9/10  

TESTS   Performance  Basemark OS II:  2107 / Basemark OS II  2.0: 2050 Basemark 

X: 28480  

 Display  Contrast ratio: Infinite (nominal), 4.439 (sunlight)  

 Camera  Photo / Video  

 Loudspeaker  Voice 70dB / Noise 69dB / Ring 71dB  

 Audio quality   Noise -92.5dB / Crosstalk -92.2dB  
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 Battery life   Endurance rating 98h  

  

  

137 Attendance upon the Engineer and His staff  

Further to the provisions of Clause 137 of the Standard Specification, the Engineer may instruct 

the Contractor to provide the staff for attendance to the Resident Engineer in accordance with the 

following Sub-Clauses:   

  

137.1  Staff employed and paid by the Contractor for attendance upon the Engineer   

The Engineer may instruct employment of staff listed below by the Contractor for attendance upon 

the Resident Engineer. The Contractor shall provide housing as described under Clause 132 of this 

Specification and pay the salaries, allowances and benefits as determined by the Engineer and claim 

reimbursement under the BOQ. These shall be subject to the statutory deductions, namely PAYE, 

NSSF and NHIF which the Contractor shall remit to the relevant authorities every month with copy 

of each remittance being submitted to the Engineer for his records. The minimum monthly gross 

salary in Kenya Shillings for the respective staff shall be as shown below:   

  

(a) Engineer   100,000.00   

(b) CLERKS OF WORKS   50,000.00   

(c) Laboratory Technologist    30,000.00   

(f) Survey Assistant / Leveler   60,000.00   

(g) Secretary   33,000.00   

(h) Chainmen   30,000.00   

(i) General Attendants   30,000.00   

   

  

  

The Engineer shall interview, select and recommend for employment all the positions listed above. 

Upon employment, the Contractor shall provide each with an Employment Contract in accordance 

with the Employment Act, 2007 or the latest amendment of the Act, stating therein the conditions 

of employment. At the end of the Contract Period or termination of services, whichever comes 

earlier, each employee shall be issued with a Certificate of Service as provided for in the foregoing 

Act. Use of documents drafted by the Engineer shall not relieve the Contractor of his duties and 

obligations under this Clause.  

  

138 Provision of vehicles  

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when 

instructed, provide brand new vehicles and maintain in good working condition for the exclusive 

use of the Engineer and his staff throughout the Contract period. The Engineer shall have the sole 

right of selecting the type and brand of the vehicles, and confirm the number of each type and brand 

to be provided. The Engineer shall also have the right to propose modifications and additions to 

the vehicles as he may deem necessary for security, beauty or other usage needs. The Contractor 

shall insure the vehicles comprehensively for any licensed drivers and shall provide competent 



PROPOSED BOMET MARKET CABRO WORKS,  STALLS AND SHEDS CULVERT AND DRAINAGE WORKS 

AND FLOOD LIGHT S AND SUPPLY OF TRUCK MOUNTED SKIP LOADER  

 TENDER No: CGB/BMUN/KUSP/004/2019-2020  

 

 

drivers during normal working hours and whenever required by the Engineer. The cost of provision 

of the vehicle shall be inclusive of the first 4,000 kilometres travelled in any month.  

  

Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an 

acceptable equivalent replacement vehicle until such a time as the original vehicle is repaired to 

the satisfaction of the Engineer and returned for use.   

  

Double Cabin and single cabin pick up Vehicles should be four Wheel Drive (4WD), with power 

assisted steering, Double wishbone independent suspension at front axle and rigid axle with leaf 

springs at rear and diesel propelled engine minimum capacity 2,800 cc. The vehicles should be 

fitted with other accessories below:   

  

i) Spare tyre and wheel jack;  

ii)  FM radio and CD player;  

iii)  Power Windows;  

iv) Full Air-conditioning;  

v) Immobilizer and antitheft security system;   

vi) Driver and passenger SRS Airbags;  

vii)  Canvas cover over the carrying deck at the back.  

  

All vehicles to be supplied will be brand new or odometer reading 0 ï 1,000km, right hand drive, 

air-conditioner and power steering as described below.  

  

(a) Two (2) Type 2: Minimum 2.8-litre turbo charged diesel 4-wheel drive, or similar approved 

twin-cab pick-up.  

  

Ownership of the vehicles supplied to the Engineer shall revert to the Contractor upon completion 

of construction.  

  

  

139 Miscellaneous Accounts  

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and miscellaneous supervision 

personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above. 

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 

appropriate items in the Bills of Quantities.  

  

140 Payment of Overtime for Engineerôs Junior Staff  

In addition to the support staff provided by the contractor, the following shall also constitute part 

of the Engineerôs junior staff:  

  

(a) Engineer  

(c) Laboratory Technologist   

(e) General Clerk  

(f) Survey Assistant / Leveler  

(g) Secretary  
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(h) Chainmen  

(i) General Attendants  

  

  

If the Contractor wishes to execute the works on regular basis outside the Engineerôs normal 

working hours as given in Clause 108, over a prolonged period, the Engineer may if he deems it 

necessary, employ additional supervisory staff for which the required salaries shall be in full by 

the contractor through the Engineerôs office. In addition, the Contractor shall provide the required 

accommodation for such staff at his own cost. The Contractor shall not be reimbursed any of this 

cost.  

141 Measurement and Payment  

Item: Mobile Telephones  

  

The provision of mobile phones units for the Engineer shall be measured and paid for by the 

number. The rate entered in the Bill of Quantities shall include for the costs of providing the mobile 

units complete with charger unit, a ñhands freeò headset, connection to the network and all service 

charges applicable.  

  

Add the Following clauses:  

  

142 Liquidated Damages  

Liquidated Damages at the rate indicated in the Appendix to Form of Bid shall apply in the event 

of the work not being completed within the time for completion plus any extension of time which 

may be determined by the Engineer. The limit of liquidated damages shall be as indicated in the 

Appendix to Form of Bid.  

  

143 Protection of the Environment  

Further to the requirements of Sub-clause 19.1 of the Conditions of Contract, the Contractor shall 

be responsible for the following measures to protect the environment.  

  

(a) Compliance with national and local statutes and regulations relating to protection of the 

environment. The Contractor will be responsible for familiarizing himself with all existing 

national and local legislation in this regard.   

  

(b) All construction activities shall be carried out using the best possible means to reduce 

environmental pollution such as noise, dust and smoke. All vehicles and plant shall be 

regularly serviced in accordance with the manufacturerôs recommendations to ensure that 

they operate efficiently and without excessive noxious emissions. The Engineer will have 

the authority to instruct the Contractor to temporally cease operations and/or remove from 

the site vehicles or plant which do not comply with this requirements, until such time that he 

is satisfied that the best practicable means to reduce environmental pollution to a minimum 

are being used.  

  

(c) The Contractor shall at all times maintain all sites under his control in a clean and tidy 

condition and shall provide appropriate and adequate facilities for the temporary storage of 

all waste prior to disposal.  

  

(d) The Contractor shall be responsible for the safe transportation and disposal of all waste 

generated as a result of his activities in such a manner as will not give rise to environmental 
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pollution in any form or hazard to human or animal health. In the event of any third party 

being employed to dispose of waste, the Contractor shall be considered to have discharged 

his responsibilities under this Clause from the time at which waste leaves sites under his 

control, providing that he has satisfied himself that the proposed transportation and disposal 

arrangements are such as will not give rise to pollution or health hazard.  

  

(e) The Contractor shall be responsible for the provision of adequate sanitary facilities for his 

workforce, and that of his subcontractors at all construction and ancillary sites. The 

Contractor shall not allow the discharge of any untreated sanitary waste to ground water or 

any water of ground surface watercourse.  

  

(f) All concrete and asphalt plants shall be operated and maintained in accordance with the 

original manufacturers specifications and manuals, and in such a manner as to minimize 

emissions of hydro-carbons and particulate if in the opinion of the Engineer the operation of 

such plant is causing or is likely to cause nuisance or health problems to the site staff or the 

general public. The Contractor shall carry out such work as is necessary to reduce emissions 

to an acceptable level within a time-scale agreed with the Engineer.  

  

(g) The Contractor shall regularly spray with water all exposed dirt surfaces to reduce dust 

levels.  

  

(h) The Contractor shall take all responsible measures, at all sites under his control to prevent 

spillage and leakage of material likely to cause pollution of water resources. Such measures 

shall include but not be limited to the provisions of bunds around fuel, oil and bitumen 

storage facilities and provision of oil and grease traps for servicing and fuelling areas. Prior 

to construction of such facilities the Contractor shall submit details of pollution prevention 

measures to the Engineer for his approval.  

  

(i) The Contractor shall be responsible for ensuring that exposed surfaces are re-vegetated as 

construction progresses all to the satisfaction of the Engineer.  

  

(j) The removal of trees shall be kept to the minimum necessary to accommodate the permanent 

works. Prior to the removal of any trees the contractor shall inform the Engineer of the 

intended operation and obtain the permission of the Engineer for the removal of the trees. If 

any tree is removed without permission the Contractor shall replace it with an approved tree 

at no additional cost to the Employer.  

  

(k) The Contractor shall ensure that fires, except for controlled fires for burning rubbish, do not 

start within the Site or in the environs thereto as a result of the works or from the actions of 

his employees. The burning of waste, such as vehicle tyres causing noxious emissions is 

prohibited. The contractor shall have available at all times trained fire-fighting personnel 

provided with adequate fire-fighting equipment to deal with all fires. The contractor shall 

additionally at all times provide sufficient fire protection and fighting equipment locally to 

parts of the works which constitutes particular fire hazards.  

  

No separate payment shall be made in respect of this Clause 142 and the Contractor shall be deemed 

to have allowed in his general rates and prices for the costs of complying with the requirements of 

this clause.  

144 Off Road Environmental Measures  

In addition to the provisions of Clause 142 above and all other requirements of the Conditions of 

Contract, Standard and Special Specifications, the Employer and the National Environmental 

Management Authority (NEMA) may order certain environmental measures to be carried out 

which are off the road and not specifically covered under these provisions. The Contractor shall 
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carry out such works with equipment, labour and plant provided under the Contract or shall make 

such arrangements for specialized works to be carried out by a specialized subcontractor.  

  

The Contractor shall be paid for all direct expenses under a provisional Sum in the Bill of Quantities 

and a percentage (%) for his handling costs and profits.  

145 Staff Training   

The Contractor shall allow for training of engineers, technicians and other support staff as may be 

instructed by the Engineer.  

  

The payment of the allowances of such staff shall be made as instructed by the Engineer under the 

relevant item of the Bills of Quantities.  

200  MATERIA LS AND TESTING OF MATERIALS   

205  Soils and Gravels  

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the 

CBR of the material shall be determined at the specified state of compaction.  

  

(i) After four days soaking in the case of virgin materials, and   

(ii)  After seven days curing plus seven days soaking in the case of cement improved materials.  

211  Bituminous Binders  

(a) Requirements   

  

 (ii)  Straight run bitumen  

  

The ash content of penetration grade bitumen shall not exceed 0.5% by weight.  
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300 SETTING OUT AND TOLERANCES  

301 Setting Out  

(a) General  

If traverse points to be used for setting out are close to the existing carriageway and 

interfere with the construction works, the Contractor shall relocate them to a location 

where they will not be disturbed. The coordinates and heights of all transverse points 

so relocated shall be listed and provided to the Engineer for checking and/or approval. 

The Contractor shall also reference with monuments the new road centrelines every 

200 m long straight sections and at all salient points along curves, consisting of a pin 

in a concrete beacon, before commencement of any works.  

The roads reserve boundary posts shall have 12 mm diameter steel pins, 200 mm long 

embedded in concrete with 25 mm exposed and sticking from the top surface. This pin 

shall be coordinated and heightened and details of the same shall be provided to the 

Engineer for approval.  

(b) Detailed setting out  

Reference pegs shall be 50 mm x 50 mm in cross section, 600 mm long driven 400 mm 

firmly into the ground and painted white above ground level. The offset from the 

centreline shall be indicated by a small nail, 20-25 mm long, with its head driven flush 

with the top of the peg. Chainages, chainage offsets and reference elevation shall be 

clearly marked on the sides of the peg to the satisfaction of the Engineer.  
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400 SITE CLEARANCE AND TOP SOIL STRIPPING  

401 Site Clearance  

Add the following as the last paragraph of Sub-clause (a).  

  

Site clearance is not required over the paved width of the existing road and shoulders. No 

measurements and payment for site clearance will be made for this width. The remaining area 

within the road reserve including the sides of the existing embankments and cutting should 

be cleared as instructed by the Engineer. This operation shall also include the removal of 

selected trees as directed by the Engineer. The Contractor shall provide paint and all the 

assistance the Engineer may require to mark the trees which should not be removed during 

site clearance.  

  

The Contractor shall take care not to uproot or damage trees which are within the road reserve 

but outside the construction width. After the contractor has staked out the extent of the road, 

the Engineer with assistance of the Contractor shall mark out the trees to be removed. After 

removal the trunk and branches of these trees shall be cut into pieces not more than 2.0 m in 

length, transported and neatly stored at the nearest Ministry of Roads camp at a position to 

be indicated by the Engineer. Payment for this work shall be as detailed in the Bill of 

Quantities. The rate inserted by the Contractor for this work shall include the cost of 

complying with all the requirements of this clause.  

 

500 EARTHWORKS  

502 General  

Renumber the existing text as 502.1 and add the following Sub-clause 502.2 to this clause:  

502.2  Definitions for Earthworks  

Formation level is defined as the lower (bottom) level of sub-base. Sub-grade is the material 

within 300 mm or such other thickness as may be shown on the drawings, below the formation 

level. Earthworks are defined as the works below the sub-grade level.  

504 Preparation Prior to Forming Embankments  

Renumber the existing text as 504.1 and add Sub-clauses 504.2 and 504.3 as follows;   

504.2  Benching  

Where shown on the drawings or instructed by the Engineer, the Contractor shall, where fill 

is required, excavate benches where the ground to receive the fill has a slope greater than 1 

(vertical): 5 (horizontal).  

  

Where benching is required, the existing ground, after removal of top soil in accordance with 

the requirements of Section 4 of the Specification, shall be benched by cutting steps such that 

the horizontal width between the cut face of the bench and the instructed final embankment 

slope is not less than 1.5 m .Each slope shall be graded to a slope of 1 in 40 from the centreline 

of the road so as to avoid the pounding of water. The minimum width of 1.5 m shall generally 

be required for each bench and the Contractor shall allow working in narrow widths.  

  

All earthworks in widening shall be compacted to 100% MDD (AASHTO T99).  

  

The volume of material cut from benches and its re-utilization shall not be measured for payment 

but is deemed to be included in the Contractorôs rates for earthworks.  
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504.3  Ground Compaction  

After top soil stripping in accordance with Section 4 of the Specification and benching in 

accordance with Clause 504 of the Specification, the existing ground, including benches, 

under embankments shall be compacted to a dry density of at least 95% MDD (AASHTO 

T99) to a depth of 150 mm below ground level unless otherwise directed by the Engineer. 

Compaction of benches other than the first bench will not be separately measured and is 

deemed to be included in the Contractorôs rates for earthworks.  

505  Construction of Embankments  

Only material approved by the Engineer shall be used in embankments. Material with high 

swelling characteristics or high organic matter content and other undesirable material shall 

not be used, unless specifically authorized by the Engineer. Unsuitable material shall include:  

  

Å Material containing more than 5% by weight of organic matter, such as topsoil , humus, 

material from swamps, mud ,log stumps and perishable material  

Å Material with a swell of more than 3%  

Å Clay with a liquid limit exceeding 50%  

Å Material having moisture content greater than 105% of optimum moisture content (standard 

compaction) in its naturally occurring state.  

  

Material for sub-grade shall meet the following requirements:  

  

Å CBR of not less than 15% measured after 4 day soak on a laboratory mix compacted to a dry 

density of 100% MDD(T99)  

Å Swell less than 1% on the laboratory mix sample  

Å Maximum dry Density (MDD) not less than 1500 kg/m2.  

  

Add the following:  

  

In case the Contractor has in his possession heavy compaction equipment, he may opt to 

construct the sub-grade in a single layer of 300 mm thickness, following compaction trials 

and upon the Engineerôs approval.  

  

Rename the existing text of the Standard Specification as 507.1 and add the following to this clause:  

  

507.2  Rockfill in Carriageway, Embankment and Behind Structures  

 (a)  Scope of Application  

  

With the approval of the Engineer, the rock fill Material can be used only in the following 

circumstances:  

  

(i) Where the height of embankment is more than 3 m, including formation level, the 

lowest 1.0 m thickness can be constructed using rockfill.  

  

(ii)  For all heights, the sloped portion beyond shoulder can be constructed using with 

provision that, under all circumstances, a minimum of 500 mm thick earthen cushion 

shall be available between formation level and top level of rockfill.  

  

(iii)  Behind the structures irrespective of the height of embankment up to the bottom of 

sub-grade.  

(b) Material  
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The maximum size of stones shall not exceed 300 mm in any direction. The voids between 

rocks shall be filled by smaller rock fragments.  

(c) Spreading and Compaction  

The method of compaction as specified under Clause 507.1 of the Standard 

Specification and/or as directed by the Engineer, should ensure that no boulders are 

loosely packed and can move or rock after compaction. The top layer as well as the 

sides of the retaining normal earth fill on one side shall be fully blinded with filter 

media comprising crushed aggregate and sand. The grading and layering of filter 

media shall be such as to form effective filter layer through which particles of inner 

soil fill of embankment are not able to migrate into the rock fill layer in the process 

of settlement/consolidation or due to movement of water. The layer work shall 

combine with the layers of the adjacent rockfill so as to facilitate simultaneous 

compaction.  

(d) Rates  

The rates are applicable to completed construction as measured by taking levels 

before and after compaction up to the top of blinding/filter media 300 mm thick and 

are inclusive of all materials, void filling materials, blinding materials and filter 

media.  

  

The preload material shall be removed from any stage of the construction when, in 

the opinion of the Engineer, based on settlement monitoring records, the required 

primary consolidation of the soft silts has been achieved.  

  

Based on consolidation properties of soil, expected preload time shall be estimated 

for each stage. However, this time can be influenced, not only by settlement, but also 

by the rains. The Contractor will not be entitled to extra payment should these times 

be varied due to the site conditions or the rains.  

(e) Settlement Monitoring  

Continuous monitoring of settlement will be necessary to check the efficiency of the 

system. The instruments for monitoring settlement and stability shall include 

settlement platforms, Piezometers to determine if pore pressures are exceeding limits 

that might endanger stability, and Inclinometers to determine if lateral movement 

occurs.  

  

Settlement monitoring devices shall be installed at the Contractorôs cost to monitor 

the settlement behaviour of ground under fill, to establish the effectiveness of the 

drainage system. The Contractor shall carry out the settlement monitoring works, 

including the installation of all the required equipment, in accordance with Standard 

Specification.  

508   Compaction of Earthworks  

Fill above ground level adjacent to pipe culverts shall be compacted in layers not exceeding 

150 mm in thickness to a field density of 100% MDD (AASHTO T99) up to the level of the 

top of the pipes or top of surround. The compaction shall extend for a width equal to the 

internal diameter of the pipe on either side of the pipe (s) or surround (s).  

  

Adjacent to the structures, all fill above ground level up to the underside of the sub-grade 

shall be compacted in layers not exceeding 150 mm in thickness to a field density of 100% 

MDD (AASHTO T99). In case of fill around box culverts, this shall be carried out for the full 

width of the fill and for a length bounded by the vertical plane passing through the ends of 

wing walls.  
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Where the formation in cut areas is formed of hard material, the Contractor shall remove the 

hard material to a depth of 200 mm or such other depth as may be directed by the Engineer. 

The void so formed shall be backfilled with sub-grade quality material and compacted to the 

same standard and tolerances as for sub-grade in fill.  

  

Improved sub-grade, where required as part of the embankment construction shall be compacted 

and finished to the same standards and tolerances as those required for normal sub-grade.  

509  Mass Haul Diagram  

No mass haul diagram has been provided with the Contract documents. The Contractor shall locate 

suitable materials for constructing earthworks along the alignment and elsewhere.  

511  Borrow Pits  

Delete the first paragraph and substitute with the following;  

  

Fill material which is required in addition to that provided by excavation shall be obtained from 

borrow pits to be located and provided by the Contractor but to the approval of the Engineer.  

514 Top Soiling and Grassing  

Consider the existing text to be Sub-clause 514.1  

  

The embankments and cut faces referred to in Clause 514.1 of the Standard Specification are 

synonymous with fill slopes and cut slopes defined in Clause 110 (c) of the same specification.   

  

The guiding dams referred to in Clause 514.1 of the Standard Specification are synonymous with 

the guiding dams referred to in Clause 817 of the same specification.  

  

Add the following Sub-clause 514.2  

514.2  Hydro-seeding  

Where it is specified that hydro-seeding should be carried out on topsoil, the thickness of the 

topsoil shall be 100 mm unless, where suitable soil is present, the Engineer orders the topsoil 

to be omitted or applied in reduced thickness.  

  

The Engineer and the Contractor shall agree the types and mixtures of seeds to be used on 

before the Contractor orders any seed he may wish to use. The variety of resulting grass or 

plants should not be attractive to livestock or grass eating animals.  

The Contractor shall be solely responsible for establishing an acceptable grass cover and any 

approval by the Engineer of seed or seed mixtures intended for use by the Contractor shall 

not relieve him of this responsibility. All areas to be hydro-seeded or hand seeded shall be 

scarified forming horizontal drills running parallel to the contours. The drills are to be spaced 

at intervals of 150 to 250 mm apart. Seeding to Mulch shall be added to the hydro-seeding 

mix at an approved rate.  

  

Hydro-seeding shall be carried out with an approved hydro-seeding machine at a rate of 

application of not less than 20 gm/m2 for fill and cut slopes and 10 gm/m2 for other areas. 

When the use of anti-erosion compounds is required and such compound is to be applied 

simultaneously with the hydro-seeding, it shall be mixed with the hydro-seeding mixture 

before application.  

514.3  Application of Chemical Fertilizers  

For all areas to be grassed the Contractor shall have the top 150 mm of the prepared surface 

analyzed to determine the quantity and type of fertilizer that may be required for establishing 
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proper growth conditions for the grass. The locations of soil samples taken shall be indicated 

on plans by the Contractor. The Contractor shall furnish the Engineer with the soil analysis 

and subsequent fertilizer recommendations. Only after approval by the Engineer of the nature 

and quantity of fertilizer may the application proceed.  

  

Soil improvement chemicals and fertilizers shall be made available for application of 

chemical fertilizer. As such no separate reimbursement to the Contractor shall be made. The 

Contractor shall be deemed to have included his costs in the rates for top soiling and grassing.  

515  Side drains  

Whenever excavation works inside drains constitutes a separate operation from the bulk 

earthworks such excavations shall be classified as catch water drains under Section 8 of the 

Specification.  

517  Measurement and payment  

(a) Fill in soft material  

  

Add the following at the end of this item:  

  

Quantities for embankment widening shall be measured using the final compacted 

volume of filled material over the existing embankment after removal of top soil. No 

separate payment shall be made to the Contractor for any additional earthworks resulting 

from his construction methods or for working space for his construction plant and 

equipment or for complying with the requirements of Clause 504.2 of this specification 

with respect to benching where necessary. The Contractor shall take this into 

consideration when preparing his rates.  

  

(c) Spoil in soft material  

  

Add the following at the end of this Item:  

  

The rate for spoil in soft material shall also allow for removal and disposal of material in 

waterlogged areas. No separate payment shall be made for overhaul.  

  

Add the following:  

  

(n) Item:  Providing an approved seed mixture for hydro-seeding  

  

Unit: Ki logramme (kg)  

  

The Unit of measurement shall be the kilogramme of seed of the specified or approved 

seed mixture provided. The rate shall include the full compensation for procuring and 

furnishing certified seeds and compliance with Clause 514.2 of this specification.  

  

(o) Item:  Hydro-seeding  

  

Unit: Hectare (ha)  

  

The unit of measurement for hydro-seeding shall be the area, measured in hectares of 

grass established by hydro-seeding which has an acceptable cover. The rate shall include 

full rate for furnishing cellulose pulp, mixing it with seed, water and with any anti-erosion 

compound, if required, applying the mixture, watering weeding, reseeding bare patches, 
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and for any other work which may be necessary for establishing an acceptable cover and 

maintaining the grass.  

  

Add the following to this section. The details apply to both the activities for the quarries and 

road works.  
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QUARRIES, BORROW PITS, STOCKPILE AND SPOIL AREAS  

600 General  

The Employer will not make available to the Contractor any land for quarries, borrow pits, 

stockpile and spoil areas, except for those in the road reserves and specifically approved by 

the Engineer.  

  

The Contractor will be entirely responsible for locating and providing suitable sources of 

materials complying with the specifications and for procurement, winning, haulage to site of 

these materials, rehabilitating the borrow pits, quarries, stockpile and spoil areas, and all costs 

involved therein. Similarly, the Contractor will be responsible for provision of areas for stock 

piling materials and disposal of spoil dumps or stockpiling within the road reserve. The 

Contractor may utilize them subject to the approval of the Engineer.  

  

No additional payment will be made to the Contractor to cover costs arising from the 

requirement of this clause. The Contractor shall include the costs of complying with this 

clause in the rates and prices inserted elsewhere in the Bill Of Quantities.  

601 Definitions  

Add the following to Clause 602:  

  

 (d)  Materials Report  

  

The information on possible material sites is given for the general guidance of bidders. 

However, bidders are advised to conduct their own investigation as the information 

contained therein is neither guaranteed nor warranted.  

  

700  EXCAVATION AND FILLIN G FOR STRUCTURES  

703 Excavation of foundations for structures  

Make amendments to this clause as follows  

  

Read the second paragraph as ñunless otherwise instructed by the Engineer, all excavated 

surfaces in material other than hard material, on which foundations for structures shall be 

placed, shall be compacted to 100% MDD (AASHTO T.99) immediately before structures 

are constructed.  

  

Paragraph 4, last line: - Replace "95%" with "100%".  

  

Add the following to this clause:  

  

703.1  Preparation of Foundation and Approval  

(a) Preparation of Foundation  

  

The bottom of foundations shall be levelled both longitudinally and transversely or 

stepped as directed by the Engineer. Where the material met with is other than rock, 

the same shall be compacted to at least 95% MDD. Where rock and soil are met with 

in part widths, the area in the soil portion shall be sub-excavated to a depth of 100 mm 

and backfilled with Class 15/20 concrete. All rock faces shall be freed of soft and loose 

material, cleared and cut to a firm surface, level, stepped or serrated as directed by the 
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Engineer. All seams shall be cleared out and filled with cement mortar, to the 

satisfaction of the Engineer.  

  

(b) Approval of Foundation  

  

After excavation in each location is completed, the Contractor shall notify the 

Engineer, and no foundation concrete shall be placed until the Engineer has approved 

the depth of the excavation and the character of the foundation material.  

703a  Erosion Protection Works at Upstream and Downstream of Culverts/Bridges  

703a.1 Scope  

The work shall consist of provision of erosion protection works in the form of bed flooring and 

curtain or cut-off walls at the upstream and downstream ends of the new as well as the existing 

box/pipe culverts. The work shall be carried out to such designs and at such locations as indicated 

on the Drawings or as directed by the Engineer.  

The erosion protection works shall consist of dry rubble stone bed flooring and random rubble 

masonry curtain (cut-off) wall at the upstream and downstream ends of box/pipe culverts.  

703a.2 Materials  

The material for bed flooring shall be dry rubble stone, each stone weighing not less than 40 kg.  

The curtain wall shall be constructed of random rubble masonry in cement mortar of 1:3.  

703a.3 Construction Operations  

(a) Curtain Wall  

  

The trench for the curtain wall shall be excavated as per Clause 703 of the Standard 

Specification at such locations and to such depths shown on the Drawings or as directed by 

the Engineer. After preparing the foundation bed, the curtain wall shall be constructed to the 

thickness shown on the Drawings and to levels up to top of the bed flooring.  

(b) Floor Paving  

  

The bed for the flooring shall be prepared by excavation in accordance with Clause 703 of 

the Standard Specification or filling in accordance with Clause 707 of the same specification, 

levelled and compacted to at least 98% MDD. The top of bed shall be prepared to such levels 

that after construction of the bed flooring, it is in line with the invert of the culvert barrel and 

sloping away. The bed flooring shall end before the curtain wall.  

707 Backfilling of Excavations and Filling for structures   

Make amendments to this clause as follows  

  

Delete ñ95% where ever it appears and insert 

ñ100%ò.  

708 Protection of Structures  

Add the following to Clause 708.  

  

Unless specific provisions for any structure in respect of cofferdams has been made in the 

Bill of Quantities, no payment will be made for the erection, maintenance and removal of 

cofferdams and the Contractorôs rates shall be deemed to be all inclusive.  

709 Excavations for River Training and New Watercourses  
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Add the following to Clause 709:  

  

For culvert widening the Contractor shall inspect the structures to be widened and allow for any 

river training works he deems necessary in his rates for excavation.  

710 Stone Pitching  

Add the following to Clause 710:  

  

Stone pitching to drains, inlets and outlets of culverts to embankments and around structures shall 

consist of sound un-weathered rock approved by the Engineer.  

  

All stone for pitching shall be capable of withstanding a crushing stress of 20 N/mm² when 

soaked. The source of stone shall be free from overburden, mudstone, cracks, sand holes, 

veins, laminations or other imperfections as may be identified by the Engineer during the 

approval process.  

  

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, 

interlocked and rammed into the material to give an even finished surface.  

  

In areas where stone pitching has been damaged, the Contractor shall identify such areas and 

notify the Engineer for his agreement of the extent of the Works required and his approval 

and instructions to proceed with the Works. Stone pitching repair and reconstruction shall be 

carried out in accordance with Clause 710 of the Standard Specification. The Works shall 

involve removal of the damaged stone pitching and reconstruction of the said areas in 

accordance with Clause 710 of the Standard Specification by the use of the sound salvaged 

material together with any necessary additional material where all such materials shall 

comply with Section 7 of the Standard Specification   

  

800  CULVERT AND DRAINAGE WORKS  

804 Excavation for Culverts and Drainage Works  

In the Standard Specification make the following amendments on this clause:  

  

In paragraph 6, line 3, in paragraph 7, line 5 and in paragraph 11, line 6, delete reference to ñ95%ò 

and insert ñ100%ò.  

805 Excavation in Hard Material  

In the Standard Specification, sub-clause 805 (a) and (b) delete reference to ñ95%ò and insert 

ñ100%ò.  

809 Bedding and Laying of Pipe Culverts  

In the Standard Specification, sub-clause 809 (a), delete reference to ñ95%ò and insert ñ100%ò.  

  

Add the following to Clause 809:  

  

 (d)  Laying, Bedding and Surround for Culverts Cast In-situ  

  

In addition to the requirements of the Standard Specification, where inflatable balloon 

method of casting culverts in-situ is used, it is essential that thorough pre-construction 

trials are carried out and necessary adjustments made to ensure that:  
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(i) All concrete used for surround and the top 50 mm or 80 mm of bedding for culverts shall 

be Class 30/20 while the rest of the concrete shall be class 20/20.   

  

(ii)  The inner concrete barrel surface immediately in contact with the inflated balloon form 

during placing shall achieve Class F3 finish.  

  

(iii)  Cement to be used shall be cement 42.5  

810 Jointing Concrete Pipes  

In addition to the requirement of Clause 810 of the Standard Specification, all precast concrete 

pipes shall be ogee jointed pipes laid with a 1:2 (cement: sand) mortar and provided with 

fillets on the outside and as described in the Standard Specification.  

812  Backfill  

In the Standard Specification make the following amendments to this clause:  

  

(a) Wherever the expression ñdry density of 95% (AASHTO T99)ò occurs, this expression shall 

be deleted and replaced with ñdry density of 100% (AASHTO T99)ò.  

  

(b) Delete paragraph 6: ñFor pipes culvertsédepth of 150 mmò, entirely.  

816 Minor Drainage Structures  

Add the following to this clause:  

  

(a) Concrete Lined Drains  

  

The exposed surfaces of concrete lined drains shall be a class UF2 finish. Concrete lined 

drains shall be constructed to the same standard as the minor drainage structures.  

  

(b) Cast in situ chutes on side slopes  

  

Where pre cast chutes are provided, refer to Section 1 of this the specifications.  

  

817 Mitre Drains, Cut -off Drains, Catch Water/Drains, Outfall Drains and Earth Dams   

Rename the existing text as 817.1 and add the following sub-clauses:  

817.2 Cleaning Existing Drains  

Where instructed by the Engineer, the Contractor shall clear blocked side drains and/or outfall 

drains to a free flowing condition. The work shall consist of but not be limited to:  

  

  Stripping and removal of extraneous material including vegetation and 

roots to spoil   Carting away and spreading any spoil to the satisfaction of the 

Engineer, and   Reshaping the drains to a free flowing profile.  

817.3 Cleaning of Hydraulic Structures   

Where instructed by the Engineer, the Contractor shall clean the existing hydraulic structures 

by removing all undesirable material in the structures to ensure they are clean and free 

flowing. The Contractor shall dispose of all the silt and other undesirable material to spoil. 

After the cleaning out of structures, the Contractor shall be responsible for maintaining the 

hydraulic structures in a clean condition for the duration of the Contract.  

817.4 Removal of Existing Pipes, Inlet and Outlet Structures  
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The Contractor shall remove existing concrete pipes where instructed by the Engineer 

including bedding, surround, inlet and outlet structures. Concrete shall be disposed of as 

directed by the Engineer. Masonry structures where in a good condition shall be preserved to 

reuse as may be directed by the Engineer. Additional material shall be added to the void left 

after removal of these pipes and structures and shall be carefully compacted to 100% MDD 

(T99). The void shall then be preserved for placement of any new pipes or construction of 

new structures.  

  

The existing inlet and outlets structures, where in good condition, and reusable as beds to pipe 

extensions, shall not be removed. Any such structures removed without the Engineerôs approval shall 

be restored to the original condition at the Contractorôs expense.  

817.5 Extension of Existing Pipes  

Where shown on the drawings or instructed by the Engineer, the Contractor shall extend the 

existing concrete pipes. Part of the existing pipe surround shall be broken and concrete collar 

constructed as shown on the drawings. The extension shall be backfilled to the same standards 

as for new pipes.  

817.6 Chute drain for High Embankment Sections  

(a) Scope  

  

This work shall consist of construction of chute drain on the slope of the road 

embankment including erosion protection works at the locations and to dimensions 

shown on the Drawings or as directed by Engineer. The schedule of works shall be so 

arranged that the drains are completed in proper sequence with roadway to ensure that 

no damage is caused due to lack of drainage.  

  

(b) Materials  

The drains shall be of half round pipe of 600 mm dia. formed by joining pre-cast 

semicircular RCC sections at site as shown in the drawings. The RCC work shall 

conform to the relevant clauses of these specifications.  

The toe wall below ground level shall be of brick masonry in cement mortar 1:4 or plain 

cement concrete of class 15/20, as shown on the Drawings.  

  

Dumped riprap for erosion protection at ground level shall be hard, unweathered and durable 

rubble stone of size 150 mm to 250 mm.  

  

(c) Construction Operations  

  

Excavation for fixing drain sections at the locations where the chute drains are to be 

installed, a semi-circular cut on the side slope of the embankment along the line of the 

chute drain shall be made in such a way that the RCC drain sections could be fixed 

snugly with their edges flush with the adjoining embankment slope. The sloping bed of 

the drain shall be to a regular line and suitably compacted to provide a firm bed.  

  

817.7 Stone Masonry and Concrete Paving  

(a) Description  

  

The work shall consist of construction of lined ditches, stone paved shoulders, hard 

strips, chutes, toe walls, retaining walls, slab culvert walls, head walls, wing walls, 

aprons and slope protection works using natural stones for stone related masonry and 

precast concrete blocks for concrete block masonry set in cement mortar.  
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(b) Materials  

  

(i) Stones  

  

Stones used shall be hard and durable without weak seams or cracks and of 

rectangular shape. The Los Angeles Abrasion Value shall not exceed 50. The 

apparent specific gravity shall not be less than 2.2 and water absorption when 

tested in accordance with AASHTO T85 shall not exceed 5 percent.  

  

(ii)  Concrete Blocks  

  

Concrete blocks for concrete block masonry shall be precast from Class 20/20 

concrete while those used for paving shall be in Class 25/20 concrete. The blocks 

shall, in general, have the length, width and height in the proportion of 3:1.5:1 

or as ordered by the Engineer. The blocks shall be moist cured for at least 7 days, 

and kept under cover for another 21 days in the casting bed before being lifted 

for use in the works. The blocks when tested flat after 28 days of casting shall 

have a compressive strength not less than 125 percent of the cylindrical 

compressive strength specified for the class of concrete used.  

  

(iii)  Mortar  

  

The mortar shall be made of a mixture of cement and sand in the proportion of 

one cement to three sand. Cement shall be Portland cement conforming to 

AASHTO M85, Type I or II. The sand shall be crushed stone or natural sand or 

a combination thereof conforming to AASHTO M45. Water added shall be just 

adequate for making a workable mix and shall be subject to the approval of the 

Engineer.  

  

  

  

  

  

 (c)  Construction Requirements  

  

 (i)  Stone Masonry  

  

The stone masonry shall be used for walls of different types above the ground 

level. The stones shall be of regular shape with length of any stone not exceeding 

3 times its height, with the breadth on the bed not less than 150 mm nor greater 

than three quarters of the thickness of the wall. Unless otherwise directed, the 

stone shall have thickness not less than 150 mm.  

  

All stone possessing bedding planes shall be laid with its natural bed as nearly 

as possible at right angles to the direction of the load, and in case of arch rings, 

the natural bed shall be radial.  

  

Each course shall present a uniform horizontal line of more or less equal height. 

Vertical joints shall be broken by the adjoining courses. All joints shall be 

sufficiently thick to prevent stone to stone contact and shall be completely filled 

with mortar. On the exposed face no part of the masonry shall deviate from the 

general line of the wall by more than 20 mm.  
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Walls of stone masonry shall be provided with weep holes as shown on the 

Drawings or directed by the Engineer. In continuous long structures, expansion 

joints shall be formed as shown on the Drawings subject to a minimum spacing 

of 10 m.  

  

All face joints shall be finished almost flush with the surface of the work without 

covering the stones. The top surface of all walls shall be provided with 20 mm 

thick cement mortar coping with a crossfall for shedding rainwater.  

  

Newly laid masonry shall be protected against the harmful effects of weather 

and cured for a minimum period of 4 days. All visible surfaces of the masonry 

shall be clean and free from mortar stains and other blemishes.  

  

Backfill behind the stone masonry walls shall be placed only after the masonry work 

has been in place for at least 14 days or as directed by the Engineer.  

  

(ii)  Grouted Stone Riprap  

  

This type of masonry that is constructed in a single layer over a bed of mortar 

shall be used for shoulder paving, hard strips, aprons, drainage chutes, lined 

ditches and slope protection. The stone shall be of regular shape and uniform 

thickness. Prior to laying of the stone, the base shall be brought to regular shape 

and levels, watered and well compacted. Where this type of masonry is to be 

used for paving shoulders or for carriageway widening of the existing roads, the 

base shall be slightly loosened, watered and compacted to 95% MDD prior to 

application of the riprap. The stone shall be placed over a bed of mortar about 

20 mm thick. After placement of the stones by hand, all the joints shall be 

completely filled with cement mortar. The finished work shall present a uniform 

surface with no point deviating from the general line by more than 10 mm in the 

case of shoulder paving, and hard strips, and not more than 25 mm in other cases. 

The finished work shall be protected against the adverse effects of weather and 

cured for at least 4 days.  

  

(iii)  Dry Stone Riprap  

  

This work shall consist of placing 150 mm to 300 mm size rubble stone on the front 

side of cut-off walls of culverts and Irish Crossings as erosion protection measure.  

The dimensions of the riprap construction shall be as shown on the drawings or 

as directed by the Engineer. The stone used shall be of hard and durable type as 

are used for stone/boulder masonry. The stone shall be so placed that major 

hollow spaces are avoided.  

  

 (d)  Measurement and Payment  

  

 (i)  Stone Masonry  

  

The quantity to be paid will be measured by volume in m³ of stone masonry 

complete in place and accepted. In computing the volume for payment, the 

dimensions used will be limited to those shown on the Drawings or ordered in 

writing by the Engineer.  
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No deductions will be made for weep holes, drainpipe or other openings of less 

than 0.2 m² in the area. The cement mortar coping on top of the wall shall be 

included in the measurement for stone masonry.  

  

If the masonry is for heightening or lengthening an existing wall, the work of 

removing the plaster, if any, on the old wall including roughening of the surface 

to effect good bonding shall be considered incidental to the work and shall not 

be paid for separately.  

  

The quantities of excavation below ground level and backfilling will be measured as 

structural excavation.  

  

(ii)  Grouted Stone and Dry Stone Riprap  

  

Grouted Stone Riprap shall be measured by m² of completed and accepted work 

placed to the specific thickness. Measurement shall be limited to the dimensions 

shown on the Drawings or as otherwise authorised by the Engineer. No 

measurement shall be made of unauthorised areas or for extra thickness. Toe 

walls and cut-off walls below ground level shall be measured in m³ and paid for 

as Boulder Masonry.  

  

Where the rip-rap is used for shoulder paving or for widening carriageway of 

existing road, the bed preparation shall be measured as sub-grade preparation in 

accordance with Clause 508 of the Standard Specification. In all the other cases, 

slope and bed preparation shall not be measured for payment but will be 

considered subsidiary to the pay item.  

  

Dry Stone Riprap shall be measured as placed in position in m³. Any excavation 

for making space for placing the riprap shall be measured as common excavation 

in accordance to Clauses 504 and 505 of the Standard Specification.  

  

(iii)  Payment   

  

The amount of completed and accepted work as measured will be paid for at the 

bid unit prices per mį for ñStone Masonryò, ñDry Stone Riprapò and ñGrouted 

stone riprapò, used for shoulder paving, hard strips, ditch lining, aprons, drainage 

chutes and slope paving. These prices shall be in full compensation for 

furnishing and placing all materials, and for all labour, equipment, tools and 

incidentals necessary for completion of the work complying with the 

specifications.  

  

Add the following to Clause 819 of the Standard Specification:  

819.1  Repair of Drainage Spouts  

The repair of drainage spouts shall be made by cleaning of the existing drainage pipes of all 

muck and replacing the broken pipes or by providing new drainage spouts in cases where the 

same have not been provided.  

  

(a) Materials  

(i) Ordinary Portland cement KS 1825  

(ii)  Aggregates conforming to BS 5328 (iii) GI Pipes (iv) Paint.  

(b) Equipment  
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(i) Welding equipment  

(ii)  Painting brushes  

(iii)  Miscellaneous construction equipment  

(c) Procedure  

The existing drainage spouts shall be cleaned of all muck. The new GI drainage spouts shall 

then be replaced for the damaged spouts as per the detailed drawings.  

  

In case where drainage spouts have not been provided, the RCC kerb shall be cast after 

fixi ng new pipes as per the detailed drawings. The casting of concrete and fixing of 

pipes shall be made as per the standard practice.  

  

The GI drainage spouts shall be painted with black anticorrosive paint of approved brand 

and manufacture to give an even shade.  

  

The existing reinforcement shall be realigned and additional reinforcement shall be 

provided as per the drawings or as directed by the Engineer.  

  

Concrete shall be mixed and laid as per the standard practice and as per the drawings. 

For bonding old concrete with the new concrete, the old concrete surface shall be 

painted with epoxy bonding agent or polymer cement slurry before the concreting is 

cast.  

  

820  Measurement and Payments for Additional Items  

(a) Item: Concrete for top 50 mm or 80 mm bedding and surround for culverts cast in situ.  

  

Unit: m³  

  

The rate for concrete for each size of culverts instructed shall include for the cubic 

metre of the top 50 mm or 80 mm of concrete for bedding and surrounds, as instructed, 

calculated from the dimensions on the drawings or as directed by the Engineer.  

  

The rate for concrete for bedding and surrounds for culverts cast in situ shall include 

for the cost of providing and placing the concrete and complying with Clauses 809, 

810, 814, 819 and 1713 of the Standard Specification.  

  

No extra payment shall be made for provision of inflatable forms and other 

requirements for casting culverts in-situ and the Contractor shall be deemed to have 

provided for these in his rates.  

(b) Item: Cleaning and grading the existing outfall and metre drains  

  

Unit: m³  

  

Cleaning the existing drains shall be measured by the volume instructed. The volume 

shall be the product of the cross sectional area of the material to be removed from  the 

drain and the length instructed.  

  

(c) Item: Removal of material from existing side drains  

  

Unit: m³  
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Cleaning of the existing drains shall be measured by the volume instructed. The volume 

shall be the product of the cross sectional area of the drain to be cleaned and the length 

instructed. Payment will not be made under this item where the material can be 

removed in conjunction with bulk earthworks.  

  

(d) I tem: Removal of the existing pipes  

  

Unit: m³  

  

Removal of the existing pipes shall be measured by the length of culvert removed. It 

shall include for breaking out where necessary and carting of the removed culvert and 

surrounds to spoil or stockpile as shall be  directed by the Engineer. It shall also include 

all the costs of complying with the requirements of Clause 817.3.  

  

(v) Item: Demolition of inlet and outlet structures  

  

Unit: m³ of concrete or masonry  

  

Demolition of inlet and outlet structures shall be measured by the volume of concrete 

or of masonry structures demolished. There will be no distinction between reinforced 

and unreinforced concrete structures. The rate shall include for disposal of concrete 

and reuse of masonry as directed by the Engineer. Stone pitching shall not be measured 

separately and where it is to be removed shall be treated as normal site clearance.  

  

(w) Item: Cleaning the existing hydraulic structures  

  

Unit: m³  

  

Cleaning of the existing hydraulic structures shall be measured by the volume of 

material removed. The rate shall include for the cost of removing all undesirable 

material, transporting and disposing off as well as the additional costs of gaining access 

to the structures as specified and maintaining the structures in a clean condition.  

  

(x) Item: Concrete collar  

  

Unit m³  

  

Reinforced concrete collars shall be measured by the volume of concrete placed as shown 

on the drawings or instructed by the Engineer.  

  

Where the existing culvert which is to be extended has a concrete surround, the rate 

shall also include for removal of this surround for the length of the collar to be placed 

around the existing culvert.  

  

In all cases the rate shall also include for excavation below the culvert and the preparation 

and compaction of the in situ material to form a bed for the collar.  

821 Cement Mortared Stone Masonry Walls  

Masonry walling shall be constructed with sound clean stone with a minimum width of 200 

mm. The stone shall have a fair finish. The stone shall be individually placed to break joint 

and to provide a minimum of voids. The stone shall be wetted and jointed in a 3:1 (sand: 

cement) mortar. Exposed stone on the wall faces shall be cleaned of mortar by washing or 

wire brushing. The mortar shall be flush pointed to the approval of the engineer.  
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Weep holes shall be provided as instructed and shall be cleaned of mortar and any other clogging 

material that may have entered during construction.  

  

The walling shall be protected from the weather and kept moist for a minimum of seven (7) days 

after completion.  

822 Subsoil Filter Drains  

The Contractor shall lay subsoil filter drains where shown on the drawings or instructed by 

the Engineer. The drain shall extend to the underside of the sub-grade or sub-base and shall 

consist of a perforated pipe wrapped in geotextile fabric as specified in the Standard 

Specifications and shown on the drawings. The pipe and fabric shall be laid on and backfilled 

with granular filter materials. The granular material shall comply with the requirements given 

in the table below.  

  

BS Sieve Size (mm)  Percentage by mass Passing Sieve  

Minimum  Maximum  

37.5  100  100  

20  85  100  

10  50  100  

5  35  90  

1.18  15  50  

0.600  5  35  

0.150  0  5  

823 Gulley Pots and Chambers  

Where shown on the drawings or instructed by the Engineer, the existing roadside gulleys 

and gulley pots shall be adjusted before laying final wearing course such that there are no 

depressions around man holes, gulleys or chambers. The beds, frames and haunches shall be 

adjusted with concrete Class 20/20 true to line and level and to the satisfaction of Engineer.  

824 Pedestrian Crossings  

Where shown on the drawings or instructed by the Engineer, the Contractor shall construct 

pedestrian crossings across open drains. The crossing will be 2 m wide, with culverts located 

as directed by the Engineer. The pedestrian crossing shall be finished to the same standards 

as the adjacent footpath. Where there is no footpath, the crossing shall be finished with 

approach path comprising 150 mm gravel base with surface dressing similar to the adjacent 

shoulder as directed by the Engineer.  

   

825 Measurement and Payment for Further Additional Items  

(a) Item: Preparation of bed for concrete lined open drains  

  

Unit: m²  

  

The unit of measurements shall be the square metre of excavation trimmed to receive 

concrete lining. The rate shall include for all the excavation below the finished line of 

the drain, providing and laying of gravel bed, and compacting and shaping to the line 

and level required to receive the concrete lining.  

  

(b) Item: Cast in situ concrete chutes  

  

Unit: m³  
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Cast in situ shall be read as ñPre-castò. Pre Cast concrete chutes shall be measured by 

the volume of concrete cast. The rate shall include for preparation of sides, laying, fixing and for 

complying with the requirements of Sections 8 and 17 of the Standard Specification. 826 Concrete 

and Cement Strength  

Concrete class shall be as specified. Cement to be used in all construction works shall be 42.5 KN. 
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900  PASSAGE OF TRAFFIC  

903 Maintenance of Existing Road  

Amend as follows:  

  

The Engineer shall hand over the existing road to the contractor, in sections, at the 

commencement of the Contract for construction purpose. However, the Contractor shall be 

responsible for all repairs and maintenance of the entire road package for the duration of the 

Contract. The existing road is bituminous and the Contractor shall maintain it with asphalt 

materials or other materials similar to those of the existing pavement layers. The Contractor 

shall regularly inspect the road and carry out such repairs and maintenance to the satisfaction 

of the Engineer. If at any time the Engineer draws the Contractorôs attention to a road section 

which requires maintenance the Contractor shall promptly repair the section. The Contractor 

shall be legally responsible for any accident or damage attributable to his failure to maintain 

the road.  

  

Add the following to this clause:  

903.1  Maintenance of Right of Way  

Throughout the period of the Contract the Contractor shall at all times maintain public 

vehicular access to the right of way, within the right of way and from the right of way to all 

public and private land, as it was immediately prior to his commencement of the Works.  

  

The Contractor may, on submission of written request to the Engineer, including a drawing, 

programme and specification, be given approval to operate:  

  

(a) A road diversion suitable for the road traffic and suitable width or   

  

(b) Traffic on a one way system using manual coordinated direction control or automatic traffic 

lights having a secure source of power.  

  

Applications for approval shall show every detail of the proposals including road construction 

cross section including pavement, surfacing, profile and drainage, road signing, 

communication between the ends of the controlled section lighting and the proposed period 

of operation.  

  

One way systems shall be provided with adequate sign posting and the Contractor shall limit 

delays to any traffic to the minimum and with the approval of the Engineer. The travelling 

public shall be notified by signs, of exceptional delay well in advance of the site of delay, as 

required by the Engineer.  

  

Payment for temporary diversions, traffic provisions and maintenance of roadways shall be as 

provided in the Contract and as instructed by the Engineer.  

904 Construction of Deviations  

Add the following paragraph between the second and the third paragraphs of Item (a):  

  

The Contractor shall programme his works in such a way that traffic shall not be required to pass 

over more than 1.5 km at any one time unless otherwise approved by the Engineer.  

906  Passage of Traffic through the Works  

Add the following to this Clause.  
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The Contractor shall be deemed to have inspected the site and satisfied himself as to the 

adequacy of his bid for these works and no additional payments will be made for any 

expenditure on traffic control. Should the Contractor propose any other method of passage of 

traffic including construction of traffic deviations and use of the existing roads the Contractor 

shall investigate the alternatives, construct and maintain them to the satisfaction of the 

Engineer. The Employer shall not be liable for investigations or costs arising from the 

alternatives methods of  traffic control proposed by the Contractor. Deviations or other 

measures for traffic control where proposed by the Contractor shall meet the requirements of 

the specifications and drawings and be approved by the Engineer.  

  

The Contractor shall ensure that the workforce and site supervisory staff at all times wear 

high visibility garments when work is carried out on or adjacent to a section of the road open 

to traffic. The Contractor shall ensure that the supervisor or person in charge of the work 

force is readily recognized from the rest of the workforce. In addition, the Contractor shall 

provide a full time traffic safety officer to coordinate aspects of road safety for the whole site.  

  

The Contractor shall be deemed to have included all costs related to employing the traffic safety 

officer and for all the duties performed by him in his rate for passage of traffic.  

912  Measurement and payment  

(a) Item: Construction of Deviation  

  

Amend as follows:  

  

The rate for construction of deviation shall include provision, placing, forming and 

compaction of gravel sub-base, stone base and bituminous wearing courses.  

  

(b) Item: Provide and Maintain Road Signages  

  

Unit: Lump Sum  

  

Payment of the lump sum shall be through equal monthly instalments over the period of the 

Contract on a pro rata basis subject to the approval of Engineer.  

  

 (b)  Item: Maintain existing Roads and deviations  

  

Unit: Lump Sum  

Payment of the lump sum shall be paid per kilo metre length the period of the Contract, 

excluding the Defects Liability Period provided that the total sum of instalments paid 

shall not exceed the lump sum; and  

  

(i) If any month the Engineer is not fully satisfied that the Contractor has fully 

complied with all the provisions of this sub-section, the Employer shall withhold 

the whole of the instalments due to the Contractor and the Engineer shall, in 

addition, deduct from any monies due to the Contractor a sum of Kshs 150,000 

per day for the period of non compliance from the date of the Engineerôs notice 

for that month.  

(ii) Where notified by the Engineer the contractor shall complete maintenance on a 

section or sections of the road so notified within 14 days. Provided further that, if 

the Contractor fails to complete maintenance on any section within 14 days of the 

Engineerôs notification thereof, the Engineer shall deduct Kshs. 200,000 for delay 

per day.  
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(c) Item: Reinstatement of Deviations  

  

In the first paragraph of Clause 912 (h), delete the words ñby the lump sum stated in 

the Special Specificationô and replace with óas described under Item 9.04 of the Bill of 

Quantitiesò.  

1100  SHOULDERS AND FOOTPATHS  

Add the following to this section:  

1107 Footpaths  

Where shown on the drawings or directed by the Engineer, footpaths shall be constructed. 

The Footpaths shall be constructed using the precast concrete paving blocks as the finish or 

asphalt or gravel wearing course. The line of the footpaths shall be as shown on the drawings 

or as directed by the Engineer.  

1107.1 Pre-cast Concrete Paving Blocks  

Precast concrete blocks shall be hydraulically pressed, complying with BS 7263: Part 1. Blocks 

shall be laid in accordance with BS 7263: Part 2 to the required cross fall.  

1107.2 Flexible Surfacing for Footpaths and other Paved Areas  

Flexible surfacing for footpaths and paved areas shall be laid in compliance with section 16 of the 

Standard Specification.  

  

Surfacing shall be laid true to level and cross fall as shown on the drawing or instructed by 

the Engineer. Payments for flexible surfacing on footpaths will be measured and paid in 

accordance with the provisions of section 16 of Standard Specification.  

1108 Measurement and Pavement  

 (a)  Item: Precast Concrete Paving Blocks  

  

Unit: m 2  

  

Precast concrete blocks shall be paid by the area measured on plan. The rate shall 

include for supplying, laying the bedding, jointing, compacting, laying at kerbs and 

radii and all the Contractorôs obligations with respect to this clause.  

 

1200 NATURAL MATERIAL SUBBASE AND BASE   

  

1201 GENERAL   

  

Natural materials for base and subbase shall conform to the specifications given in Section 

12 of the Standard Specifications for Road and Bridge Construction for cement and lime 

improved base and subbase.  

  

1202 MEASUREMENT AND PAYMENT  

Natural material for subbase and base shall be measured by the cubic metre placed and 

compacted upon the road calculated as the product of the compacted sectional area laid and 

the length.  

  

Measurement and payment of natural materials for subbase shall be in conformity with Method 

A of the Standard Specification with the following amendment  
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Delete ñFree haul of 1.5kmò whenever it is referred to under this Clause. No separate payment 

shall be made for overhaul in this contract.  

  

  

1203 HANDPACKING   

  

a) Sources of Material  

  

The Contractor may obtain suitable material from existing commercial quarries. Before 

being delivered to the site of the Works, the material will be tested for compliance with 

the requirements stipulated in the following sub clauses.  

  

b) General Requirements  

  

Where the use of hand packed stone is specified, the rock from which the stones and 

screenings are produced shall comply with the following.  

  

    A.C.V. ï Max. 40%  

    L.A.A. ï Max. 30%  

    S.S.S. ï Max. 12%  

  

c) Stones  

  

The stones shall be free from an excess of flat or elongated particles, soft and less 

durable rock, clays, loam, topsoil and other deleterious matter. The stones shall be of 

such grading and size that they pack firmly when laid by hand. The larger stones shall 

have a maximum dimension slightly greater than the thickness for the required 

compacted layer and be of a shape acceptable to the Engineer. The smaller stones shall 

have a reasonably uniform grading and be of a nominal size suitable, in the opinion of 

the Engineer, for filling the surface voids of the as placed larger stones in place. The 

nominal size of the smaller stones will be of the order of 50mm.  

  

d) Screening  

  

The screenings shall consist of tough durable crushed rock, free from an access of flat, 

elongated, soft or disintegrated pieces and harmful material, such as loam, clay, organic 

matter, or other deleterious substances and shall be to the Engineerôs approval.   

  
The grading of the screenings shall form a smooth curve and shall be within and 

approximately parallel to the following limits: -  

  

B.S. Sieve Size  Percentage by Weight Passing B.S. Sieves  

10mm  

5mm  

0.425mm  

0.150mm  

0.075mm  

100  

85-100  

30-50  

10-30  

0-20  

  
















































































































































































































