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SECTION 1: FORM OF BID




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

FORM OF BID

(NOTE: The Appendix forms part of the BiBidders are required to fill all the blank spa in this
form of Bid and Appendix)

ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD

TENDER NO: CGB/DRPWT/048/20192020

TO:

COUTY EXECUTIVE

DEPARTMENTOF ROADS, TRANSPORT & PUBLIC WORKS
COUNTY GOVERNMENTOF BOMET

P. O. BOX 1920400

BOMET

Sir,

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and
Drawingsfor the execution of the abovemed works we, the undersigned, offer to construct
and install such works and remedy any defects therein in conformitythvatkaid Bills of
Quantities, Conditions of Contract, Specifications and Drawings for the sum of

(Insert amount in words)

(Insert amount in
L1085

As specified in the Appendix to Bid or such other sums as may be ascertained in accordance with
the said Conditions.

2. We uncertake, if our bid is accepted, to commence the works within tweaght (28) dag
of receipt of the Engineer'sr@er toCommence, and to complete and deliver the whole of
the works comprised in the contract within the time stated in the AppenBottoof Bid.




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties
(to be approved by you) to be jointly and severally bound with us in a sum not exce¥#ding
of the above named sum for the due performance of the coatrder the terms of a Bond to
be approved by you.

4. We agree to abide by this bid for the period of one hundred and twenty (120) days from the
date fixed for receiving the same and it shall remain binding upon us and may be accepted at
any time before thexpiration of that period.

5. We understand that you are not bound to accept the lowest or any bid you may receive.

6. On the basis of our previous experience we are fully experienced and competent in the type
of work included in this BID and we have adequat@rficial resources to carry out the works
described within the period for completiole are in a position to fulfil the contract for
which we have Bided.

Dated this ..........coociiiiie . Dayof ....cocooviiii . 20,

(Address of BIAAEI) ..o e e e e e

(NAME Of WItNESS) oottt et e e e e e e e e e e e e e e e e eens

(SIGNALUIE OF WITNESS). .. . et ittt et e e e e e e e et e

(AdAress Of WItNEGS ... .et ittt e e e e e e e e e

(OccUPAtioN Of WiItNEGS ... e e e e e e e e e e e
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SECTION 2: APPENDIX TO FORM OF BID




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD

TENDER NO: CGB/DRPWT/ 04820192020

APPENDIX TO FORM OF BID

(This appendix forms part of the bid)

Of

Conditions
DESCRIPTION of Contract DETAILS
Clause
Bid Security (Bank Guarantee Only) Kshs.100,000.00
County Executivddepartmenbf Roads, Transport
Employer 1.1 (@) (i) | & Public works
County Covernmer of Bome
Chief officer
Engineer 1.1 (a) (iv) | Departmenbf Roads& Public works
County Covernment of Bom
Contract Documents 5.1(a The language of the contract is Eng
5.1 (b The law in force is that of the Republic of Ker
Amount of Performance Security The peﬁprmnce security shz_all be in the form Qf
o 10.1 unconditional bank guargee in the amount of five
(Unconditional Bank Guarantee) .
(5) percent of the Contract Pri
Data made available by the Employer under Sul
clause 11.1 is open for inspection at the offices
Access to Data 111 the Chief Officer
Departmenbf Roads& Public works
County governmel of Bome
Programme to be submitted 14.1 Not later than 14 (Fourtegdays after issuance of
Order to Comment
Cash Flow Estimate 143 Not later than 14 (Fourtegdays after issuance of
Orderto Commenc
Minimum Amount of Third Party 232 1% of the Contract Sum
Insuranc '
Period for commencement, from Not later than 28 (Twenty Eight) days after Notiq
) X 41.1
Engineer’s Order to Commer of Order to Commen
Time for Completio 43.1 Three(3) Months
Amount of Liquidated Damag 47.1 0.C5% of the Contract Price per ¢
Limit of Liquidated Damage 47.1 5% (Five percent) of the Contract Pri
Defects Liability Perio 49.1 One(1) Montt
Advance Payme 60.1 There shall bNO advance paymel
Mlnlmum Amount of Interim Payment 60.2 10% of contract price
Certificate:
Retention Mone 60.5 10% (Ter percent) of Interim Payment Certifica
Signature of Bidder...........ccooiiii i Date ..................

(Failure to sign this appendix will imply the bidder doesittept the above conditions and hence disqualified)




ROUTINE MAINTENANCE OF
TENDER NO: CGB/DRPWT/ 04820192020

SAHARA -TARAKWA ROAD

Conditions
DESCRIPTION of Contract | DETAILS
CLAUSE
Limit of Retention Mone 60.2 10% (Ter) percent of the Contract Pri
Number of Copies of monthly Statement an 8§
statements of Completion anchg&l 60.11 3 copies
Statement 60 1
Time within which payment to be made after
Interim Payment Certificate signed by 60.4 90 days
Engineer
Time within which payment to be made after
Final Payment Certificate signed by the 60.4 90 days
Enginee
Currency of Payme 60.€ Kenya Shillings only
Appointer of Arbitratol 67.3 The Chartered Institute of Arbitrators (Ken
The Employer’s address is:
County Executive
Departmenbdf roads, Tansport,&Public works
County Gvernmenbf Bomet
P. O. BOX 1920400
Bomet
Notice to Employer and Engineer 68.2

The Engineer’s address is:
Chief Officer

Departmenbdf roads, Transport,& Public works

County Government of Bomet
P. O. BOX 1920400
Bomet

]

Webwww.bomet.go.k

Signature of Bidder..........coovv i

Date .......coveviiiiinnns

(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and isgnedifibd)
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STANDARD FORMS




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.1

BANK GUARANTEE FOR ADVANCE PAYMENT

To:

COUNTY EXECUTIVE
DEPARTMENT OF ROADS, TRANSPOR®& PUBLIC WORKS
COUNTY GOVERNMENTOF BOMET
P. O. BOX 1920400
BOMET
(Date)

Gentlemen,
ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/048/20192020

In accordance with the provisions of the Conditions of Contract of the above
mentioned Contract,
We, [name and Address of
Contractor] (hereinafter called “the Contractor”) shall deposit with

[name of Employerh bank guarantee
to guarantee his proper and faithful performance under the said Contract in an

amount of KShs. [amount of Guarantee indurers] Kenya
Shillings [amount of Guarantee
in words].

We, bhnk or financial institutioh as instructed by the

Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator andhot as Surety merely, the payment to

name of Employé¢ion his first demand
without whatsoever right of objection on our part and without his first claim to
the Contractor, in the amount not exceeding
Kshs [amount of Guarantee in figurekKenya
Shillings

[amount of Guarantee in worldsuch amount to be reduced periodically by
the amounts recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed there under or of any of
the Contract documents which may be made between

name of Employé¢iand the Contretor, shall in
any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received
notice in writing from you thatraadvance payment of the amount listed above
has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the

10



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

advance payment under the Contract until
(name of Employereceives full
payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:

Address:

Signatue:

Date:

11



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.2 FORM OF BANK BID SECURITY

Note: The bdder shall complete only thisofm of Bank guaranteéNo other Form of Bid Bond or any
other forms ofsecurity will be accepted. Bidders who fail to comply with this requirement will be
disqualified.

WHEREAS[Name of bidder]

(herein after called “the Bidder”) has submeitl his bid dated ...

for the

ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/048/20192020

Hereinafter called “the bid”

KNOW ALL MEN by these presents that wegdme of Bank

(hereinafter called the Bank) are bound unto Bieector General Kenya UrbanRoads Authority
(hereinafter called “fie Employer”) in the sum of

IR0 (0 FH SS] £15 T
TR T O L= S 115 T

for which payment will be well and truly madie the said Employer the Bank binds itself, its successors
and assigns by these presents.

Signed for the said Bank this ...........comoiiiiin e, dayof ................... 20, i,

THE CONDITIONS of this obligation are:

12



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

1. If the bidder withdraws his Bid during the period of kalidity specified by the Biddesn
the Bid Form; or

2. If the Bidder refuses to accept the correction of errors in his bid; or

3. If the Bidder having been notified of the acceptance of his bid by the Employer during the
period of Bid Validity

(i) fails or refises to execute the Form of Agreement in accordance with the Instructions to
Bidders when required or

(ii) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders.

We undertake to pay to the Employer up togdheve amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of any of the above ciiwhs, specifying the occurred condition or conditions.

This guarantee will remain in foragp to and including thirty(30) days after the date of
expiration of the bid validity, as stated in the Instructions to Bidders.

At the request of the Employ#re Bid validity period may be extended by mutual agreement between the
Employer and the Bidder and we undertake to extend the validity of this surety accordingly wathout y
having to inform us of such an extension of the Bid validity period if withig pleriod the Bidder has
been notified of the acceptance of his Bid. This Surety shall remain valid up to the time thetContra
Agreement has been executed.

AUTHORIZED SIGNATURE OF THE BANK

13



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.3 INVITATION FOR BIDS

14



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.4

LETTER OF ACCEPTANCE
[Letter head paper of the Employer]

[date]

To: [name of the Contractor]

[address of the Contractor]

Dear Sir,

This is to notify you that your Bid dated for the execution of

ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/048/20192020

Forthe Contract Price of
Kshs. [amount in figuresKenya

Shillings (amount in words)n accordance

with the Instructions to Bidders is hereby accepted.

You are hereby instructed to proceeith the execution of the said Works in accordance with the
Contract documents.

Authorized Signature

Attachment: Agreement

15



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.5

FORM OF AGREEMENT

THIS AGREEMENT,made the day of 20 between the
County Executive, Departmentof Roads, Public works & Transport, County
Government of Bomet (hereinafter called “the Employer”) of the one part AND
of [or wiegsstered office
IS situated at]

(Hereinaftercalled “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes
ROUTINE MAINTENANCE OF SAHARA-TARAKW A ROAD
TENDER NO: CGB/DRPWT/048/20192020

(hereinafter called “the Works”) located BometCountyand the Employer has
accepted the bid submitted by the Contractor for the execution and completion of
such Works and the remedying of any defects theogithe Contract Price of Kshs.
[Amount in figure Kenya

Shillings
[Amount inwords].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and eggssions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement:

0] Letter of Acceptace

(i) Form of Bid and Appendix to Form of Bid
(i)  Conditions of Contract, Part |

(iv)  Conditions of Contract, Part Il

(V) Specifications

(vi)  Drawings

(vii)  Priced Bill of Quantities

All aforesaid documents are hereinafter referred to as "The Contract".

3. In consideration of the paent to be made by the Employer to the
Contractor, the Contractor hereby covenants with the Employer to execute,

16



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

complete and maintain the works in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay that@wtor in consideration of the
execution, completion and maintenance of the works the Contract Price at the
times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to
be heretaaffixed (or have hereunto set their respective hands and seals) on the day and year
first above written.
SIGNED AND DELIVERED
By the said EmMployer: o

(County ExecutiveDepartmenbf Roads, Transport & Public works

For and on bedf of the said Employer.

Inthe presence Of:

By the said CONtraCtor: ... e e e e e e e e

Inthe presence Of:

(Address of witness)

17



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.6

PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To: COUNTY EXECUTIVE
DEPARTMENTOF ROADS, TRANSPORT,& PUBLIC WORKS
COUNTY GOVERNMENTOF BOMET
P. O. BOX 1920400

BOMET
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract Na................. dated........................ tO execute

ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/048/20192020

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:
NOW THEREFORE we hereby affir that we are the Guarantor and responsible to you, on behalf of

the Contractor, up to a total of Kshs. amo@nt of Guarantee in figureKenya
Shillings

aount of Guarantee in worgsand
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of Kenya Shillings

afount ofGuarantee in wordsas
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractopiesengng
us with the demand.

We further agree that no change, addition or other modification of the terms of the Contratteor of t
Works to be performed there under or of any of the Contract documents which may be made between
you and the Contractor ah in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARNTOR

Name of Bank:

Address:

Date:

18



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.7

To:

FORM OF LETTER OF NOTIFICATION OF AWARD

CHIEF OFFICER

DEPARTMENTOF ROADS, PUBLIC WORKS& TRANSPORT
COUNTY GOVERNMENTOF BOMET

P. 0. BOX 1920400

BOMET

RE: BIO NO. ...ttt e e e e e e

ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/048/20192020

This is to notify that the contract (s) stated below under the above mentioned Bid have beentawarded
you.

This notification of award shall lead to conclusion of a contract between the parties upon thefexpir
14 days from the date of this letter.Confirmation will be through the signing of the contract
agreement between you and the Employer.

This is not an instruction to commence, written instruction on the same will be given to you within
seven dayof signing the contract.

You are therefore gpiired to give a formal written unconditional acceptance of this offer
(FULL PARTICULARS):

CHIEF OFFICER

DEPARTMENT OF ROADS, PUBLIC WORKS & TRANSPORT
COUNTY GOVERNMENT OF BOMET

P. O. BOX 13:20400

BOMET

SIGNED FOR CHIEF OFFICER

19



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

SCHEDULES OF SUPPLEMENTARY INFORMATION

20



BID QUESTIONNAIRE

Please fill in block letters.

1 FUll Names Of BIAOET ... ... e e e e e e e e e

2. Full address of Bidder to which Bid correspondence is to be(gelgss an agent has been
appointed DEIOW).... ...

3 Telephone number (S) Of BIdAr ... ..o e e

4 Telex address Of Bidaer ... ... e e

5 Name of Bidder's representative to be contacted on matters of the Bid during the Bid
1] 1 oo VPP

6. Details of Bidder's nominatedgant (if any) to receive Bid notice$his is essential if the

Bidder does not have his registered address in Kenya (name, address, telephone,

Make copy and deliver tihe Chief Officer,Departmendf Roads, Tansport & Public works,County
Governmentbof Bomet.

21



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.9 CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b)aod22(c)
(d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Fo

Part 1—- General:

BUSINESS NAIMIE. ..ttt e e e e e e e e e et e e e e e
Location of business premises: ..........ccccovviiiiiiiiiin e, Country/TOWN......coviiii e
PIOt NO. . Street/Road ............covvviniiinnnn.
POStal ADAreSS. ... TelNO...ooi s
NALIUE OF BUSINESS ...ttt cet it et et ettt et ettt e et et et et et et et et e aet e ea e ees
Current Trade Licence NO..........cocooeeiiiiiiii e, Expiring date..........cccooiiiiiiiiiiiinns
Maximum value of business which you can handle at any time: Kshs. ..................co
Name Of YOUr DANKErS. .. ... e e e e

BIANCN . .. e e e

Part 2 (a)— Sole Proprietor:

Yourname infull....... ..o AQe. ..o

Nationality..........ccooeiiii i, Country Of OFigiN. ... i e e

*CIiZENSHIP detallS ... .. e e

22



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

Part 2 (b)—Partnership:

Give details of partners as follows:

Name in full Nationality *Citizenship Details Shares
L e
2
£ 5

Part 2(c)— Registered Comany:

Private OF PUDIIC. ... . e e e e e e e e
State the nominal and issued capital of the Company

NOMINAL KSNS. ..o e e e et et e et et e e

ST [0 I =) =
Give details of all directors as follows:

Name in full Nationality *Citizenship Details Shares

A WN PP

Part 2(d)— Interest in the Firm:

Is there any persgmérsons irCounty Government of Bometho has interest in this firm?
[Yes | |
[No~ [ |

*Tick(¥ WR DJUHH DV QHFHVVDU\ &RPSXOVRU\

| certify that the information given above is correct.

(Title) (Signature) (Date)
* Attach proof of citizenshifCertified Copy of National ID or Passpof{fompulsory)
* Attach certified copy of Form CR {€ompulsory)

23



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.10 CERTIFICATE OF BIDDER’'S VISIT TO SITE

This is to certify that

Participatedn the organised inspection visit of the site of the works for
ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/048/20192020

(Name of Employer’'s Representative) (Designation)

NOTE: This form is to be completed at timeet of the organized site visit.

24



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.11 FORM OF WRITTEN POWER OF ATTORNEY

The Bidder shall state here below the name(s) and address of his representative(s) who is/are
authorized tesign the document arrdceive on his behalf correspondence in connectidmtivé Bid.
(The Bidder consisting of a joint venture shall state here below the name and address of his

representative who is authorised to receive on his behalf correspondence in connection with the Bid.

(Signature of Bidder's Representative)

Alternate:

(Signature of Bidder's Representative)

*To be filled by all Bidders.

*Both representative and alternate must attacltertified copy of National Identification card or

Passport.

25



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

KEY PERSONNEL

DESIGNATION NAME NATIONALITY AND EXPERIENCE

SUMMARY OF QUALIFICATIONS

Headquarters:

1.

2.

3.

Etc.

Director

General Specific
Qualifications | experience| experience
(Yrs) (Yrs)

Site Office:

etc.

Site Agent

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s
headquarters and from the Contractor’s site office to direct and execute the work together mwith thei
qualifications, experience, position held antlarality in accordance with Clause 15.2 and 16.3 of the
Conditions of Contract Part 1l (where required, use separate sheets to add extra data for column 4).
Bidders shall attach certified copies of academic certificates, and CVs of all key staff.

| certify that the above information is correct.

(Title) (Signaturg (Date)

26



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

3.12 SCHEDULE OF COMPLETED CIVIL WORKS CARRIED OUT BY THE
BIDDER IN THE LAST FIVE YEARS

CONTRACT
DESCRIPTION OF TOTAL VALUE OF WORKS PERIOD YEAR COMPLETED
WORKS AND (KSHS)* (YEARS)
CLIENT
A. Non-completed
Works

B. Completed Works

C. Specific

Construction

Experience

Note: Bidders shall attach certified copies of letters of award (for each listed project), cedifies
of completion certificates or evidence of executed works (foraoonpleted projects).

| certify that the above Civil Works were successfully carried out and completed by ourselves.

(Title) (Signatureg (Date)
*Value in Kshs. using Central Bank of Kenya mean exchange rate at a reference date 28 days beford the date o

bid opening.
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3.13 SCHEDULE OF PROJECTS CURRENTLY IN PROGRESS

DESCRIPTION | CONTRACT DATE OF DATE OF TOTAL PERCENTAGE
OF WORK PERIOD COMMENCE - | COMPLETION | VALUE OF COMPLETED
AND CLIENT MENT WORKS TO DATE
(KSHS.)
Note:

1. Bidders shall attach certified copies of letters of award (for each listed project) and diedcerti

evidence for executed works e.g copyefant payment certificate.
2. Bidders must indicate all their -@oing works as at the time of bidding. Any ndisclosure shall
constitute nofresponsiveness)
| certify that the above Civil Works are being carried out by ourselves and that the abavatiioior

is correct.

(Title)

(Signature)

(Date)
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3.14 FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last five calendar
years and estimated projection for the next twasedth certified English translation where

appropriate.
2 Give turnover figures for each of the Id$tree(3) financial years. Quote in millions and decimal
thereof.
Year (20B) Year (2017) Year (20B)
KShs.'000,000 | KShs. ‘000,000 | KShs. ‘000,000
Roadworks

Other civil Engineering works

Other (specify)

Total

SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF
THE LAST THREE (3) FINANCIAL YEARS.

Year (20B) Year (2017) Year (20B)

KShs. ‘000,000 KShs. ‘000,000 KShs. ‘000,000

. Total Assets

. Current Assets

. Bank Credit Line Value

. Total Liabilities

. Current Liabilities

. Net Worth (14)

N O O A W N

. Working capital (2+31)

(@) Name/Address of Commercial Bank providing credit line

(b) Total amount of credit line KShs............cooo i
Attach certified copies of financial bank statements of thehasé (3 months

Attach a certified copy of Undertaking of the Bank to providhmg credit.
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3.15 OTHER SUPPLEMENTARY INFORMATION

1.

Financial reports for the last five years, balance sheets, profit and loss statements,
auditors’ reports etd.ist them below and attach copies.

Evidence of access to financial resources to meet the qualification requirements.
Cash in land, lines of credit etcList below and attach copies of supporting
documents

Name, address, telephone, telex, fax numbers of the Bidder's Bankers who may
provide reference if contacted by the Employer.

Information on current litigation in which the Bidder is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED
(KSHS)
| certify that the above information is correct.
(Title) (Signature) (Date)
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3.16 DECLARATION FORM

ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/04/20192020

To: COUNTY EXECUTIVE
DEPARTMENT OF ROADS, TRANSPORT & PUBLIC WORKS
COUNTY GOVERNMENT OF BOMET
P. O. BOX 1920400
BOMET

Declareghe following:

(&) Has not been debarred from participating in public procurement.
(b) Has not been involved in and will not be involved in cotrapd fraudulent practices

regarding public procurement.
(Title) (Signature (Date)
Official STAMP ...

(To be signed by authorized representative and officially stamped)
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3.17 ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE FORM

ROUTINE MAINTENANCE OF SAHARA-TARAKWA ROAD
TENDER NO: CGB/DRPWT/04/20192020

N e of Post Office Box
................................................................... declare that I/ We recognize that Pulic
Procurement is based on afree fair and competiti ve tendering processwhich shoud not be open to
abuse.

N B Declare that 1/We

will not offer or facilitate, directly or indirectly, any inducement or reward to any public officer,
thar reations or businessassociates, in connection with tender No.

....................................................... for or in the subsequent performance of the

Designaion........c.cooveivi i,

SIgNAUre.....iiie

Designaion........c.oooovieie i

SIgNAUre... .o
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SECTION 4: INSTRUCTIONS TO BIDDERS
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CONDITIONS OF BID AND INSTRUCTI ONS TO BIDDERS

A. GENERAL
1 SCOPE OF BID
1.1 The Employer, as defined in the Conditions of Contract Part Il hereinafter “the Employer”

1.2

1.3

wishes to receive bids for the construction of works as described in Section 1, clause 101 and
102 of the Special Specificatiord.ocation and extent of the Works”

The successful bidder will be expected to complete the Works within the period stated in the
Appendix to Bid from the date of commencement of the Works.

Throughout these bidding documents, the terms bid and BID and teeivatives
(bidder/Bidder, bid/Bided, bidding/Bidding etc.) are synonymous, and day means calendar day.
Singular also means plural.

SOURCE OF FUNDS
The source of funding is th@ounty Governmemf Bomet Kenya (Development Vote)

CORRUPT PRACTICES
The Government requires that the bidders, suppliers;camtractors and supervisors observe

the highest standard of ethics during the procurement and execution of such contracts. in this
pursuit of this policy, the government;

(@) Defines for the purposes of ttpsovision, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of a public official in the procurement process or
in the execution, and

(i) “fraudulent pradte” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practices among bidders ( prior to or after bid
submission) designed to establiskl pirices at artificial, noicompetitive levels
and to deprive the Employer of the benefits of free and open competition

(b)  Will reject a proposal for award if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practioesoimpeting for the Contract, and

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a government contract if it at any times determines that the firm has engaged in
corrupt or fraudulent practices in competiior, or in executing, a Government financed
contract.
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4.2

4.3

4.4

52

5.3

54

ELIGIBLE BIDDERS
This invitation to bid is open to all Bidders who are legally registered or incorporated in the

Republic of Kenya as of the time of bid submission. Registration with the National
Constrution Authority (NCA) in categorgtated in the invitation of bids

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of
interest, if they participated as a consultant in the preparation of the design, dtationeor
technical specifications of the works that are the subject of this bidding other than as far as
required by the Employer.

A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3,
at the date of submissiafi the bid or thereafter, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer,
as the Employer shall reasonably request.

QUALIFICATION OF THE BIDDER
Bidders shall as part of their bid:

(@) Submit a written power of attorney authorizing the signatory of the bid to commit the
bidder; and
(b) Update any information submitted with their bids and update in any case the

information indicated in the schedules and continue to meet the minimum threshold
criteria set out in the bid documents.

As a minimum, Bidders shall provide latest information set out below:

€)) evidence of access to lines of credit and availability of other financial resources

(b) financial predictions for the current year and the two subsegeand, including the
effect of known commitments

(c) current work commitments

(d) current litigation information; and

(e) availability of critical equipment

® Availability of key technical personnel

(9) Similar work experience

(h) History of non performing contracts

0] Details d sub-contractors if any

Bidders shall also submit proposals of work methods and schedule in sufficient detail to
demonstrate the adequacy of the bidder’s proposals to meet the technical specifications and the
completion time referred to in Clau$e22.

In case of a joint venture, the following shall apply:
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7.2

8.2

€)) The bid, and in case of a successful bid, the Form of Agreement, shall be signed so as
to be legally binding on all partners.
(b) One of the partners shall be nominated as being in charge, and this atithroshall

be evidenced by submitting of a power of attorney signed by legally authorized
signatories of all the partners

(c) The partner in charge shall be authorized to incur liabilities and receive instructions
for and on behalf of any and all partnerdla# joint venture and the entire execution
of the contract including payment shall be done exclusively with the partner in charge

(d) All partners in a joint venture shall be liable jointly and severally for the execution of
the contract in accordance with thentract terms, and a relevant statement to this
effect shall be included in the authorization mentioned under (b) above as well as in
the Form of Bid and the Form of Agreeméntcase of a successful tender)

(e) A copy of the agreement entered into by tiatjventure partners shall be submitted
with the tender.

ONE BID PER BIDDER

Each bidder shall submit only one bid. A bidder who submits or participates in more than one
bid will be disqualified.

COST OF BIDDING

The bidder shall bear all costs assoclatéth the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

The tendedocument in soft may be accessed in our welasievw.bomet.go.ke/tendefsee
of charge.

SITE VISIT

The bidder is informed thaite visit ismandatory and he/she shall examine the Site of Works
and its surroundings and obtain for himself all information that mayebessary for preparing
the bid and entering into a contract for construction of the Woilkse bidder’s
representative at this prebid site visit MUST be professionally qualified in the field of
Civil Engineering. The Employer will not recognise repretgion by such people as clerks,
secretaries or driver§he costs of visiting the site shall be at the bidder's own expense.

The bidder and any of his personnel or agents will be granted permission by the Employer to
enter its premises and lands for therpose of such inspection, but only on the express
condition that the bidder, its personnel and agents, will release and indemnify the Employer
and its personnel and agents from and against all liability in respect thereof, and will be
responsible for peonal injury (whether fatal or otherwise), loss of or damage to property and
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any other loss, damage, costs and expenses however caused, which but for the exercise of such
permission would not have arisen.

8.3 The Employer will conduct a Site Visit concurrentlyth the prebid meeting referred to in
Clausel9, attendance for which mandatory for all bidders. Failure to attend the site visit
by any bidder will lead to disqualification of his /her bid. The date, timeand venuwe of the
site visit shall be the date, time and venue indicated in the Tender Notice, or any
subsequent Addenda as the case may.be

B. BIDDING DOCUMENTS

9 CONTENTS OF BIDDING DOCUMENTS

9.1 The set of documents comprising the BID includes the followiggtteer with any addenda
issued in accordance with Clausk

(@) Invitation to Bid/Tender notice
(b) Instructions to bidders

(c) Qualification Criteria

(d) Conditions of ContractPart Il
(e) Conditions of ContractPart |
® StandardSpecifications

9) Special Specifications
(h) Form of Bid, Appendix to Form of Bid and Bid Security

0] Bills of Quantities

0) Schedules of Supplementary information
(k) Form of Contract Agreement

)] Form of Performance Security

(m) Drawings

(n) BID addenda (BID notices)

(0) Confidentid Business Questionnaire

(p) Details of Sukcontractors

10 CLARIFICATION OF BIDDING DOCUMENTS

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing at the Employer’'s mailing address indicated in the Biddata.

10.2 The Employer will respond in writing to any request for clarification that he receives earlier
than 7 days prior to the deadline for the submission of Bidpies of the Employer’s response
to queries raised by bidders (including an explanatiaih@fquery but without identifying the
sources of the inquiry) will be sent to all prospectingders who will have downloadete
bidding documents.
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11 AMENDMENT OF BIDDING DOCUMENTS

111

11.2

11.3

At any time prior to the deadline for submission of bids, the Employgr fomany reason,
whether at his own initiative or in response to a clarification requested by a prospective bidder,
modify the bidding documents by issuing subsequent Addenda.

The Addendum thus issued shall be part of the bidding documents pursuaniGa&se10.1
and shall be ammunicated in writingo all purchasers of the bidding documents and will be
binding upon them. Prospective bidders shall promptly acknowledmeipt of each
Addendum in writingo the Employer.

In order to afford prospective bidders reasonable time in which to take an Addendum into
account in preparing their bids, the Employer may, at his discretion, extend the deadline for the
submission obids in accordance with Clause 1.2.

C. PREPARATION OF BIDS

12
12.1

13
13.1

13.2

LANGUAGE OF BID

The bid prepared by the bidder and all correspondences and documents relating to the bid
exchanged by the bidder and the Employer shall be written in the English Language.
Supportig documents and printed literature furnished by the bidder may be in another
language provided they are accompanied by an appropriate translation of pertinent passages in
the above stated language. For the purpose of interpretation of the bid, the Englisige

shall prevail.

DOCUMENTS COMPRISING THE BID
The bid to be prepared by the bidder shall comprise:

(@ Duly filled-in Form of Bid and Appendix to form of bid;

(b) Bid security;

(c) Priced Bills of Quantities;

(d) Schedules of information;

(e) Qualification Criteria

(H  Any other materials required to be completed and submitted in accordance with the
Instructions to Bidders embodied in these bidding documents.

These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be
used without excejpn (subject to extensions of the Schedules in the same format).
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14
14.1

14.2

14.3

14.4

14.5

BID PRICES

Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole
works as described in Suflausel.11.1, based on the basic unit rates andegria the Bill of
Quantities submitted by the bidder.

All the insertions made by the bidder shall be made in INK and the bidder shall clearly form
the figures. The relevant space in the form of bid and bills of quantities shall be completed
accordingly wihout interlineations or erasures except those necessary to correct errors made by
the bidder in which case the erasures and interlineations shall be initialled by the person(s)
signing the bid.

The bidder shall fill in rates and prices for all items of Wéodescribed in the Bills of
Quantities, whether quantities are stated or not. ltems against which no rate of price is entered
by the tenderer will not be paid for by the employer when executed and shall be deemed
covered by the rates for other items andgs in the Bills of Quantities.

The prices and unit rates in the Bills of Quantities are to be the full (all inclusive) value of the
work described under the items, including all costs and expenses which may be necessary and
all general risks, liabilitie and obligations set forth or implied in the documents on which the
tender is based. All duties, taxes and other levies payable by the contractor under the contract,
or for any other cause prior to the deadline for the submission of tenders, shaludednal

the rates and prices and the total tender price submitted by the bidder.

Each price or unit rate inserted in the Bill of Quantities should be a realistic estimate for
completing the activity or activities described under that particular item rendidder is
advised against inserting a price or rate against any item contrary to this instruction.

Every rate entered in the Bill of Quantities, whether or not such a rate is associated with the
quantity, shall form part of the contract. The employeildiave the right to call for any item

of work contained in the Bills of Quantities, and such items of work to be paid for at the rate

entered by the bidder and it is the intention of the Employer to take full advantage of the
unbalanced low rates.

All duties, taxes (excluding VAT) and other levies payable by the Contractor under the
Contract, or for any other cause as of the date 28 days prior to the deadline for submission of
bids, shall be included in the rates and prices and the total Bid Price suboyitthe bidder.

Unless otherwise provided in the Bidding Data and Conditions of Particular Application, the
rates and prices quoted by the bidder are subject to adjustment during the performance of the
contract in accordance with the provisions of Clad8eof the Conditions of Contract. The
bidder shall furnish with his bid written confirmation from his suppliers or manufacturers of
basic unit rates for the supply of items listed in the Conditions of Contract clause 70 where
appropriate. The Employer magquire the bidder to justify such rates so obtained from the
suppliers or manufacturers.
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15
15.1

16
16.1

16.2

17
17.1

17.2

17.3

17.4

17.5

17.6

CURRENCIES OF BID AND PAYMENT
Bids shall be priced in Kenya Shillings.

BID VALIDITY
The bid shall remain valid and open for acceptance for a perib80oflaysfrom the specified

date of bid opening specified in Claug@ or from the extended date of tender opening,
whichever is later.

In exceptional circumstances prior to expiry of the original bid validity period, nmgldyer

may request that the bidders extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by/Acaideer may refuse the
request without forfeiting his bid security. A biddegreeing to the request will not be required

nor permitted to modify his bid, but will be required to extend the validity of his bid security
for the period of the extension, and in compliance with Clause all respects.

BID SECURITY

The bidder shall furnish, as part of his bid, a bid security in the amount shownAipgaedix
to Form of Bid.

The bid security shall be in the form of unconditional bank guarantee from a reputable bank
selected by the biddeand located in Kenya (Insurance bonds shall not be accepted). The

format of the bank guarantee shall be in accordance with bid security included in Section 1.
The bid security shall remain valid for a period of 30 days beyond the original validity period

for the bid, and beyond any period of extension subsequently requested undaddi6.2

Any bid not accompanied by an acceptable bid security will be rejected by the Employer as
nonresponsive.

The bd securities of unsuccessful bidders will be discharged/ returned as promptly as possible,
but not later than 28 days after the expiration of the period of bid security validity.

The bid security of the successful bidder will be discharged upon the lsdgeng the
Contract Agreement and furnishing the required performance security.

The bid security may be forfeited:
€)) if a bidder withdraws his bid, except as provided in-Slduse24.2

(b) if the bidder does not aqaethe correctiorof any errors, pursuant to Clause 29 or in
accordance with Sulause 28.2 or
(c) in the case of a successful bidder, if he fails within the specified time limit to:

1. sign the Contract Agreement or
2. furnish the necessary performance security
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18
18.1

18.2

18.3

18.4

19
19.1

19.2

19.3

20

NO ALTERNATIVE OFFERS

The bidder shall submit one offer, which complies fully with the requirements of the bidding
documents unless otherwise provided in the appendix.

The bid submitted shall be solely on behalf of the bidder and only one bid may be etitayitt
each bidder either by himself or as a partner in a joint venture. A bidder who submits or
participates in more than one bid will be disqualified.

A price or rate shall be entered in indelible ink against every item in the Bills of Quantities
with the exception of items which already have Prime Cost or Provisional sums affixed thereto.
The bidders are reminded that no “nil” or “included” rates or “lesum” discounts will be
accepted. The rates for various items should include discounts if any. 8idtier fail to
comply will be disqualified.

A bidder shall not attach any conditions of his own to his bid. The bid price must be based on
the bid documents. The bidder is not required to present alternative construction options and he
shall use without exeption, the Bills of Quantities as providedwith the amendments as
notified in the tender notices, if any, for the calculation of the bid price. Any bidder who fails

to comply with the clause will be disqualified.

PREBID MEETING

The bidders designatedpresentative and who must be one of the technical persons listed as a
key staff in Schedule No. 5 is invited to attend alpdemeeting, which will take place at the
venue, date and time indicated in the Tender Notice, @ny subsequent Addenda as the

case may beThe purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

The bidder is requested as far as possible to submit any questions in writing or by cable, to
reach the Employer not Etthan one week before the meeting. It may not be practicable at the
meeting to answer questions received late, but questions and responses will be transmitted in
accordance with the Minutes of the meeting, including the text of the questions raisbé and t
responses given together with any responses prepared after the meeting, will be transmitted
without delay to all purchasers of the bidding documefts; modification of the bidding
documents listed in SuBlause 8.1, which may become necessary asudt @sthe prebid

meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 or through the minutes of thdipreneeting.

Non-attendance at the pled meeting by a Bidder will be a cause for disqualificatod his
BID.

FORMAT AND SIGNING OF BIDS
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20.1

20.2

20.3

204

The bidder shall prepare one (1) original of the documents comprising the bid as described in
Clausel3 of these Instructions to Bidders, bound with the section oongathe Form of Bid

and Appendix to Bid, and clearly mark8@RIGINAL”. In addition, the bidder shall submit

two (2) replica copies of the bid clearly markeétCOPIES”. In the event of discrepancy
between them, the original shall prevail.

The original andcopies of the bid shall be typed or written in indelible ink (in the case of
copies, photocopies are also acceptable) and shall be signed by a person or persons duly
authorized to sign on behalf of the bidder pursuant te@abse5.1(a) The person or persons
signing the bid shall initial all pages of the bid where entries or amendments have been made.

The bid shall be without alterations, omissions or conditions except as necessary to correct
errors mde by the bidder, in which case such corrections shall be initialled by the person or
persons signing the bidllor+initialization shall constitute neresponsiveness

The bid shall serialize all pages of the document using indelibleNiok-serialization hall
constitute nornrresponsiveness.

D. SUBMISSION OF BIDS

21
21.1

21.2

21.3

SEALING AND MARKING OF BIDS
The bidder shall seal the original and each copy of the bid in separate envelopes duly marking
the envelopeSORIGINAL” and“COPY”. The envelopes shall then be sealednnoater
separate envelope.

The inner and outer envelopes shall:

(a) be addressed to the Employer at the address provided in the Appendix to Form of
Bid.

(b) bear the name and identification number of the contract. In addition to the
identification required in sullause 21.1, the inner envelopes shall indicate the
name and address of the bidder to enable the bid to be returned unopened in case
it is declared “late” pursuant to Claug8.1 and for matching purposes wrd
Clause24.

(c) Provide a warning not to open before the time and date for bid opening, as
specified in the Bidding Data.

If the outer envelope is not sealed and marked as instructed above, the Employer will assume
no responsibility for the misplacement or premature opening of the Abidid opened
prematurely for this cause will be rejected by the Employer and returned to the bidder.
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22
22.1

22.2

22.3

22.4

23
23.1

24
24.1

24.2

24.3

24.4

DEADLINE FOR SUBMISSION OF BIDS

Bids must be received by the Employer at thereskl specified in Sub Claugé.2 not later
thanthe time and date indicated in the Tender Notice or any subsequent Addenda as the
case may be

Bids delivered by hand must be placed in the ‘tender box’ geavin the office of the
employer

Proof of posting will not be accepted as proof of delivery and any bid delivered after the above
stipulated time, from whatever cause arising will not be considered.

The Employer may, at his discretion, extend the deadbin the submission of bids through

the issue of an Addendum in accordance with Clalksdan which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline shall
thereafter be subject to the new deadline as extended.

LATE BIDS
Any bid received by the Employer after the deadline for submission of bids prescribed in
Clause22 will be returned unopened to the bidder.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The bidder may modify, substitute or withdraw his bid after bid submission, provided that
written notice of modification or withdrawal is received by the Employer prior to the
prescribed deadline for submissiohbids.

The bidder’'s modification, substitution or withdrawal notice shall be prepared, sealed, marked
and delivered in accordance with the provisions of Cla2sewith the outer and inner
envelopes additiaily marked‘MODIFICATION” or “WITHDRAWAL” as appropriate.

No bid may be modified subsequent to the deadline for submission of bids, except in
accordance with Sulause 28.1.

Any withdrawal of a bid during the interval between the deadline for submistibias and
expiration of the period of bid validity specified in Cladsemay result in the forfeiture of the
bid security pursuant to Sublausel?7.6

E. BID OPENING AND EVALUATION
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25
25.1

25.2

25.3

254

25.5

26
26.1

27
27.1

27.2

BID OPENING

The Employer will open the bids, including withdrawals and modifications made pursuant to
Clause 24, in the presence of bidders' designated representatives who choose tthattend,
time and date indicated in the Tender Mtice or any subsequent Addenda as the case may

be. The bidders' representatives who are present shall sign a register evidencing their
attendance.

Envelopes markedWITHDRAWAL " and ‘SUBSTITUTION " shall be opened first and the
name of the bidder shall bead out. Bids for which an acceptable notice of withdrawal has
been submitted pursuant to Clageshall not be opened.

The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the
presence (or absence) of bid security, and any such details as the Employer may consider
appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes
marked MODIFICATION " shall be opened and the submissions therein read out in
appropriate detailNo bid shall be rejected at bid opening except for late bids pursuant to
Clause 23.

The Employer shall prepare minutes of the bid opening, including the information disclosed to
those present in accordance with Silbuse 25.3.

Bids notopened and read out at bid opening shall not be considered further for evaluation,
irrespective of the circumstances.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, evaluation and comparison of bids, and
recommendations for the awaad contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announceddny effort by a bidder to influence the Employer's processing of bids or
award decigins may result in the rejection of the bidder's bid.

CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER

To assist in the examination, evaluation, and comparison of bids, the Employer may, at his
discretion, ask any bidder for clarification of their big;luding breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the bid shall be sought, offered, or permitted except as required to
confirm the correction ofrahmetic errors discovered by the Employer in the evaluation of the
bids in accordance with Clause 28.

Subject to SulClause 26.1, no bidder shall contact the Employer on any matter relating to its
bid from the time of the bid opening to the time the @mitis awarded. If the bidder wishes to
bring additional information to the notice of the Employer, it should do so in writing.
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27.3

28
28.1

28.2

28.3

28.4

29
29.1

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisiomsy result in the rejection of the bidder's bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has
been properly signed; (b) is accompanied by the redusecurities; (c) is substantially
responsive to the requirements of the bidding documents; and (d) provides any clarification
and/or substantiation that the Employer may require to determine responsipersesst to
SubClause 28.2.

A substantially rsponsive bid is one that conforms to all the terms, conditions, and
specifications of the bidding documents without material deviation or reservation and has a
valid BID bank guarantee. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which limits in any
substantial way, inconsistent with the bidding documents, the Employer's rights or the bidder's
obligations under the contract; or (c) whose rectification would affefetinly the competitive
position of other bidders presenting substantially responsive bids.

Each price of unit rate inserted in the Bills of Quantities shall be a realistic estimate oftthe cos
of completing the works, described under the particular iteesiuding allowance for
overheads, profits and the like. Should a tender be seriously unbalanced in relation to the
Employer’'s estimate of the works to be performed under any item or groups of items, the
tender shall be deemed not responsive.

If a bid is na substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation
or reservation.

CORRECTION OF ERRORS

Bids determined to be substantially responsivd tbé checked by the Employer for any
arithmetic errors in the computations and summations. Errors will be corrected by the
Employer as follows:

€)) Where there is a discrepancy between the amounts in figures and in words, the
amount in words as indicated iretkorm of Bid will govern;

(b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will prevail,
unless in the opinion of the Employer, there is an ols/itypographical error, in
which case adjustment will be made to the entry containing the error.

(c) In the event of a discrepancy between the bid amount as stated in the Form of Bid and
the corrected bid figure in the main summary of the Bills of Quantihiesatnount as
stated in the form of bid shall prevail.
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29.2

30
30.1

30.2

30.3

30.4

30.5

30.6

30.7

(d) The error correction factor shall be computed by expressing the difference between
the bid amount and the corrected bid sum as a percentage of the corrected
contractor’'s work (e. corrected tender sutass prime cost and Provisional sums)

(e) The error correction factor shall be applied to all the contractor’s work (as a rebate or
addition as the case may be) for the purposes of valuations for interim certificates and
valuations of variations

® The bid will be adjusted in accordance with the above procedure for the correction of
errors and, with concurrence of the biddmndshall be considered as binding upon
the bidder. If the bidder does not accept the caomsgtthe bid may be rejected and
the Bid Secuty may be forfeited in accordance with clause 17.

Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to
the summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered
and the Bidder shiawithin seven (7) days after issuance of the written notice by the Employer,
or such further time as the Employer may allow, correct his BID in such a manner as may be
agreed or directed by the Employer failing which the BID may be absolutely rejectédean

Bid Security forfeited in accordance with SGtause 17.6.

EVALUATION AND COMPARISON OF BIDS

The Employer will then evaluate and compare only the bids determined to be substantially
responsive in accordance with Clauses 27 and 28.

In evaluating bidsthe employer will determine for each bid the evaluated bid price by
adjusting the bid price as follows

(&) Making any correction of errors pursuant to clause 29

(b) excluding provisional sums and provision, if any, for contingencies in the bills of
Quantities, ot including Dayworks where priced competitively

The Employer reserves the right to accept any variation, deviation or alternativetbéer
factors which are in excess of the requirements of the bid documents or otherwise result in the
accrual of unsotited benefits to the Employer, shall not be taken into account in tender
evaluation.

Price adjustment provisions in the Conditions of Contract applied over the period of execution
of the contract shall not be taken into account in the bid evaluation.

Preference where allowed in the evaluation of bids shall not exceed 15%

The procuring entity may at any time terminate procurement proceedings before contract award
and shall not be liable to any person for the termination.

The procuring entity shall give prggtinotice for the termination to the bidders and on request
give its reasons for termination within 14days of receiving the request from any bidder.
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30.8

30.9

A bidder who gives false information in the bid document about his qualification of who
refuses to enter ia a contract after notification of award shall be considered for debarment
from participating in future public procurement.

If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front
loaded in relation to the Engineer'stimate of the items of work to be performed under the
contract, the Employer may require the bidder to produce detailed price analyses for any or all
items of the Bills of Quantities, to demonstrate the internal consistency of those prices with the
constuction methods and schedule proposed. After evaluation of the price analyses, taking into
consideration the schedule of estimated contract payments, the Employer may require that the
amount of the Performance Security set forth in Clause 35 be increabedeapense of the
bidder to a level sufficient to protect the Employer against financial loss in the event of default
of the successful bidder under the contract.

30.10There will be preference for domestic bidders in accordance with section 39 (8) of tlee Publ

Procurement and Disposal Act, 2005 and section 28 of the Public Procurement and Disposal
Regulations, 2006 all of the Laws of Kenya.

30.11Poor past performance of the bidder shall be used as an evaluation criteria in accordance with

section 5Qualificationcriteria.

31 QUALIFICATION AND EVALUATION CRITERIA

31.1 Postqualification will be based on meeting all of the following minimum point scale

criteria regarding the Applicant's general and particular experience, personnel and
equipment capabilities as well asdncial positionThe Employer reserves the right to
waive minor deviations, if they do not materially affect the capacity of an applicant to
perform the contract. Subcontractor’'s experience and resources shall not be taken into
account in determining th&pplicant’'s compliance with qualifying criteria.

31.2 General Experience.

The Applicant shall meet the following minimum critera:
(a) Average annual turnover for the last 2 yeaf$hs.3,000,000.00.

(b) Successful completion as a prime contractor orcartiractor in the execution of
at least three roads rehabilitation/new construction projects of a similar nature and
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31.3

31.4

31.5

31.6

31.7

31.8

31.9

comparable in complexity to the proposed contract within the last three years, for
which at least one was located in an urban environment igaen

Personnel Capabilities. The Applicant should list down personnel of minimum
qualification of Bsc in Civil Engineerin@Registered with Engineer’'s Board of Kenya
as a professional Enginedor Site Agent, Ordinary Diploma for the surveyor and an
Ordinary Diploma in Civil Engineering for other supervisory staff.

Equipment Capabilities. The Applicant should list down, the plants and
equipmentthat are in his ownership and the ones proposed for hire which should be
suitable for executing contract wark- Applicants must attaché evidence of ownership
or hiring arrangements.

Cash flow statement. The Applicant should demonstrate that he has access to or has
available, liquid assets, unencumbered real assets, lines or credit, and other financial
means gfficient to meet the construction cash flow for a period of 2 months, estimated
at 20% of the estimated tender sum.

Balance SheetsSigned and stamped Audited balance sheets for the last two years
should be submitted and must demonstrate the soundnéss Applicant’s financial
position, availability of working capital and net worth

Financial position/Ratios. The applicant’s financial information will be assessed in
terms of ROCE, current ratio and return on equity, and the point scale criteriaron the
financial position given on this basi8V/here necessary, the Employer may make
inquiries with the Applicant’s bankers.

Litigation History.The Applicant should provide accurate information on any litigation
or arbitration resulting from contracts coraf@ or under execution by him over the last
five years.A consistent history of litigation against the Applicant may result in failure
of the application.

Postqualification criteria are as provided in the Appendix to instruction to tenderers.

The passnark shall ber5%.
The bidders who pass the technical criteria will be subjected to financial evaluation.

F. EINANCIAL EVALUATION

32 COMPARISON OF MAJOR RATES OF ITEMS OF CONSTRUCTION &

CREDIBILITY OF TENDERERS RATES
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The Employer will compare the tenderers’esatwith the Engineer’'s estimates for
major items of construction. If some bids are seriously unbalanced or front loaded in
relation to the Engineer's estimates for the major items of work to be performed under
the contract, the Employer may require thedeidto produce detailed price analyses
for any or all items of the Bills of Quantities, to demonstrate the internal consistency of
those prices with the construction methods and schedule progdssdevaluation of

the price analyses, taking into consaten the schedule of estimated contract
payments, the Employer may require that the amount of the Performance Security set
forth in Clause 35 be increased at the expense of the bidder to a level sufficient to
protect the Employer against financial lossthe event of default of the successful
bidder under the contract.

33 PREFERENCE FOR DOMESTIC BIDDERS

This will not be applicable for this bid.

G. AWARD OF CONTRACT

34

AWARD

34.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bighas be

35

35.1

36
36.1

determined to be substantially responsive to the bidding documents and who has offered the
lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions ofChuse4.1, and (b)
qualified in accordance with the provisions of Clause 5.

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL
BIDS

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, ang time prior to award of contract, without thereby incurring any liability

to the affected bidder or bidders or any obligation to inform the affected bidder or bidders of
the grounds for the Employer's action.

NOTIFICATION OF AWARD

Prior to expiration bthe period of bid validity prescribed by the Employer, the Employer will
notify the successful bidder in writing or by cable confirmed by registered letter that its bid has
been acceptedrlhis letter (hereinafter and in the Conditions of Contract cdllestter of
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Acceptance”) shall specify the sum, which the Employer will pay the Contractor in
consideration of the execution and completion of the works and the remedying of any defects
therein by the Contractor as prescribed by the contract (hereinaftan dhe Conditions of
Contract called "the Contract Price").

36.2 At the same time that the Employer notifies the successful bidder that his bid has been
accepted, the Employer shall notify the other bidders that their bids have been unsuccessful and
that ther bid securities will be returned as promptly as possible, in accordance withassk
17.4.
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37
37.1

37.2

37.3

38
38.1

38.2

38.3

39
39.1

40
40.1

41
41.1

SIGNING OF AGREEMENT

At the same time that the Employer notifies the successful bidder that its bid has been
accepted, the Employer will send the bidder theesAment in the form provided in the bidding
documents, incorporating all agreements between the parties.

Within 14 days of receipt of the form of contract agreement from the employer, the successful
bidder shall sign the form and return it to the empldggether with the required performance
security.

The parties to the contract shall have it signed within 30days from the date of notification of
contract award unless there is an administrative review request.

PERFORMANCE SECURITY

Within twenty eight (28)days of receipt of the notification of award from the Employer, the
successful bidder shall furnish the Employer with a performance security in the form stipulated
in the Conditions of contract. The form of performance security provided in Section 9 of the
bidding documents shall be used.

The successful bidder shall provide a performance security in the form of an Unconditional
Bank Guarantee from a reputable bank approved by the employer and located in Kenya.

Failure by the successful Bidder to lodge thguired Performance Guarantee shall constitute a
breach of contract and sufficient grounds for dmaulment of the Award and forfeiture of

the Bid Surety; in which event the Employer may make the award to the next ranked bidder or
call for new bids.

CONTRACT EFFECTIVENESS
The Contract will be effective only upon signature of the Agreement between the Contractor
and the Employer.

ADVANCE PAYMENT

An advare payment, if approved by themiloyer, shall be made under the contract, if
requested by the contractamn accordance with clause 60(1) of the conditions of contract. The
advance payment guarantee shall be denominated in Kenya Shillings.

CORRUPT AND FRAUDULENT PRACTICES

The procuring entity requires that bidders observe the highest standard of etmgstideri
procurement process and execution of contracts. A bidder shall sign a declaration that he has
not and will not be involved in corrupt or fraudulent practices.
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SECTION 5: QUALIFICATION CRITERIA
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SECTION 5: QUALIFICATION CRITERIA

This Section contains all the factors, methods and criteria that the Employer shall use to
evaluate applications. The information to be provided in relation to each factor and the
definitions of the corresponding terms are included in the respectivecAppti Forms

Contents
5.1 ] LT 1= | 22 55
5.2 HISTORICAL CONTRACT NON -PERFORMANCE ...t 56
5.3 FINANCIAL SITUATION ot e et st e et e e et e e et earenaaaeaas 57
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5.7 SCHEDULE OF THE MAJOR ITEMS OF PLANT TO BE USED ON THE PROPOSED
CONT RA T . ottt et e e e et e e st e e et e e e e e e e e e e e e e eane s 62
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No.

Subject

Requirement

Single Entity

Joint Venture

Submission
Requirements

: . One
All Parties Combined Each Party Party
5.1  Eligibility
5.1.1 | Nationality Nationality in accordance with Must meet Existing or intended | Must meet N/A Section 3,
ITB Subclause 3.2. requirement JV must meet requirement
requirement Clause 31
5.1.2 | Conflict of No conflicts of interest as Must meet Existing or intended | Must meet N/A Section 3,
interest describedn ITB Subclause requirement JV must meet requiremen
i, . Clause 31
3.1(@)i &ii requirement
5.1.3 | Employer Not having been declared Must meet Existing JV must meet| Must meet N/A Section 3,
Ineligibility ineligible by the Employer, as requirement requirement requirement
described in Subclause 3.1(a) i Clause31
&ii
5.1.4 | Incorporation Applicant required to meet | Must meet Must meet requirement Must meet N/A Section 3,
& Registration conditions of ITB Clause 4. | requirement requirement Clause 31

Pursuant to Clause 4, the
following shall be submitted;

Certified copies of;

f Certificate of Incorporation

to show that the applicant i$

a registered company and
legally authorized to do
business in Kenya.

f- Proof of registration with
the National Construction
Authority as per tender
notice

f Tax Compliance Certificate
(Valid)

f VAT Registratior
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No.

Subject

Requirement

Joint Venture

Single Entity

All Parties Combined

Each Party

One
Party

Submission
Requirements

Certificate

fPIN number

5.2

Historical Contract NoiPerformance

521

History of Non-
Performing
Contracts

Non-performance of a contrag
did not occur within the last
three(3) years prior to the
deadline for application
submission ased on all
information on fully settled
disputes or litigation. A fully
settled dispute or litigation is
one that has been resolved in
accordance with the Dispute
Resolution Mechanism under
the respective contract, and
where all appeal instances
availableto the applicant have
been exhausted.

tMust meet
requirement by
itself or as
party to past or
existing JV

Must meet
requirement by
itself or as party to
past or existing JV

Section 3,

Clause 31

522

Pending
Litigation

All pending litigationshall in
total not represemhore than
Fifty percent (50%) of the

Applicant's net worth and shall party to past or

be treated as resolved againg
the Applicant.

The applicant to provide
Sworn affidavit.

Must meet
requirement by
itself or as

t existing JV

N/A

Must meet
requirement by
itself or as party to
past or existing JV

Section 3,

Clause 31
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Joint Venture Submission
: : . . Requirements
No. Subject Requirement Single Entity Al Parties Combined Each Party One
Party
5.3  Financial Situation
5.3.1 | Financial (a) Submission of audited (a) Score (@N/A (a) Score @N/A | section 3,
Performance financial statementsr if not % 06 X 06
required by the law of the Clause 31
applicant's country, other Marks Marks
financial statements acceptahle (a) All pages
to the Employer, for the last must bz 9
two [2] years to demonstrate: initialized and
(b) The current soundnes$ b) Score (b) N/ A | stamped by both
the applicants financial (b) Score (b) N/ A (®) a practicing
position and its prospective X 0-4 x 0-6 Auqhttor A with
long term profitability, and registered wi
g P Y Marks Marks ICPAC and one
(c) Capacity to have and meet ¢) Score of th_e Directors.
the construction cash flow © (c) Score Auditor’s
equivalent to 20% of the x 05 x 0-5 (c)N/A (b) N/ A | practicing _
tender sum Mark membership
arks Marks number from
(d) Bank statements foree | (d) Score (d) Score ICPAC must be
(3) months for the period of (d)N/A indicated.
three months endg at most x 05 X 05
one (1) week from the date of Marks
tender opening. Marks
5.3.2 | Average Annual | Minimum average annual Score N/A Score N/A Section 3,
Construction construction turnover % 05 X 05
Turnover calculated as total certified Clause 31
payments received for Marks Marks
contracts in progress or
completed, within the ladiwo
(2) yearsKShs. 3 Million for
ALL Category.
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Joint Venture

| Submission Requirements

: : Single .
No. Subject Requirement . All Parties One
Entity Combined Each Party Party
5.4  Experience
54.1 | General Expaience under construction Score N/A Score N/A | Section 3,
Construction contracts in the role of contractor,
: subcontractor, or management x 05 x 05
Experience ’ Clause 31
contractor for at least tHast three Marks Marks
(3) yearsprior to the applications
submission deadline and with activit
in at leassix (6) months in each year
5.4.2 | Specific Participation as contractor, Score N/A Score N/A Section 3,
Construction management contractor or
Experience subcontractor, in at leasto (2) x 015 x 015 Clause 31
contracts within the lasthree (3) Marks Marks
yearseach with a value of at st
Kshs. 3 Million ( Three), that have
been successfully and substantially
completed and that are similar to the
proposed works. The similarity shall
be based on the physical size,
complexity, methods/technology or
other characteristics as described in
Secion 8, Special Specificati
5.4.3 | Work Submission of a briefwork Score Score N/ A N/A | Give a brief éscription of
Methodogy methodology in accordance with sul 06 06 how you intend to carry out
clause 5.3 x v x v the work including traffic
Marks Marks management and quality

assurance of works, in not
less than three (3) pages an
not more than five (5) pages
(typed, font 12 and single
spaced).

o
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No.

Subject

Requirement

Single
Entity

Joint Venture

All Parties
Combined

Each Party

One Party

Submission
Requirements

5.5

Current

Commitments

551

On-going
contracts

The total value of
outstanding works on the
on-going contracts must
not exceed the average
annual turnover for the
last two years.

Score

Marks

N/A

Score
X 05
Marks

N/A

Section 3,

Clause 31

5.6

Personn

el Capability

5.6.1

The site staff shall possess
minimum levels set below
NB: Attachment o€Vs and
certified copies of Annual
Practicing Licenses (for
Engineers) and Academic
Certificates for all staff is
mandatory;

(@)

Site Agent

Qualification: BSc. Civil Eng
and/or equivalent

Be Registered Eng. byHK as
a professional engineer.

General Experience: Mears
Specific Experience in similar
works: 7 years

Specific Experience as
manager of similar

works: 3 yeal

Score

4 marks

2 marks

N/A

Score

4 marks

2 marks

N/A

Section 3,

Clause 31
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Joint Venture

No Subject Requirement Single i Submission
' ) q Entity All Parties Each Party One Party | Requirements
Combined
(b) Deputy Site Agent Qualification: B.Sc. Civil Eng | Score N/A Score N/A Section 3,
/ Site Engineer and/or equivalent
Clause 31
Be Registered by BK asa
graduate engineer.
4 marks 4 marks
General Experience: years
2 marks 2 marks
Specific Experience in similar
works: 5 years
(c) Site Surveyor Qualification: Diploma in Score N/A Score N/A Section 3,
Surveying
Clause 31
General Experience: 7 year
3 marks 3 marks
Specific Experience in similar
works: 5 years 2 marks 2 marks
(d) Foremen Qualification: Diploma in Score N/A Score N/A Section 3,
Civil Engineering.
Clause 31
General Experience: 7 years
2 marks 2 marks
Specific Experience in similar
works: 5 yeas 1 marks 1 marks
(e) Materials Qualification =_Dip. Civil Eng | Score N/A Score N/A Sedion 3,
Technologist General Experience =6 YIS | 2 marks 2 marks
Specific Experience 4 Yrs | 1 marks 1 marks Clause 31

BIDDERS ARE INFORMED THAT APART FROM THEABOVE THEY MUST MEET THE REQUIREMENTS OF THE
PUBLIC PROCUREMENT AND DISPOSAL ACT2015.
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Clauses 14.1 and 14.2

The currency of the bid shall be Kenya Shillings
Clause 17.1

There will be no d@érnative times for completion.
Clause 19.1

The number ofeplicacopies of the bid toc@ompany the original shall bed (2).

Clauses 29.2 (a) and 29.2 (b)

The currency of the Employer’s country at the selling rates established for similar tamsdgtithe
Central Bank shall be on the date 28 days prior to the date of opening the bids.

Clause 35.1

The Performance Security shall be in the form given in Se8fiiam3.7.

Clause 35.3

Apart from the stipulation of Clause 35.1 of these Insostto Bidders, there shall be no other form of
Performance Security submission.

Clause 36.1

The method of dispute resolution shall be arbitration and the arbitrator shall be a person tetle agr

between the parties or failing agreement. The arbitstiall be appointed by The &hman Institute b
Arbitratorsof Kenya.
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5.7 Scheduleof the Major Items of Plant to Be Used Orthe Proposed Contract.

The Bidder must indicate the core plant and equipment considered by the company to be
necessary for undaking the project together with proof ownership. (* Mandatory minimum
number of equipment required by the Employer for the execution of the project that the bidder
must make available for the Contract).

o = o E Q

Item EgEg O S>5|2221885 24

= = =T y“—

No. Equipment Details g - 33 £ U?-J'g 3 qg)-g o3 qg; E 28E
S92 E w2083 ®s5d
=2 L < o = OS5 ||°0=¢
*E 5 < o8 |65 |s7S8

=8 = z zZ al|z ®©0

A Bituminous Plants

Bitumen Pressure distributor Optional
Asphalt concrete paver
B Compactors
Vibrating compaction plate 300 mm wide | optional
Vibrating compaction plate 600 mm wide
Subtotal for B
C Concrete Equipment
Mobile concrete migrs 1 3
Concrete vibrators 1 3
Subtotal for C
D Transport (Tippers, dumpers, water
tankers)
4X2 tippers payload # 12 tonnes
. 1 3
6X4 tippers payload 16 20 tonnes
8X4 tippers payload 16 20 tonnes
Flat bed lorries
Subtotal for D —tippers & dumpers Optional

Water tankers (18,006 20,000 litres
capacity)

Subtotal for D
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Iltem
No.

Equipment Details

*Minimum
Number Required

for the Contract

Execution

Maximum Score

No of Equipment
Owned by the
Bidder
No. of equipment

to be hired/
purchased by the
DidAd~e
No. of equipment

to be made
available for the

Contract by the
Ridder

Earth —Moving Equipment
Wheeled loaders

Motor graders (93 205kW)
Trench excavator
Subtotal for E
Excavators
Hydraulic crawler mounted (¥ 10 tonnes)

—0.25-0.4 m3 SAE bucket.

Hydraulic ceawler mounted (16 16 tonnes)
—0.40-0.60 m3 SAE bucket.

Hydraulic wheel mounted (¢ 10 tonnesy)-
0.25-0.4 m3 SAE bucket.

Hydraulic wheel mounted (1816 tonnes)-
0.40- 0.6 m3 SAE bucket.

Hydraulic wheel mounted backloader<7
10 tonnes) 0.25 - 0.4 m3 SAE bucket.

Subtotal for F
Rollers
Self propelled single drum vibrating
(various types)
Pneumatic rubber tyre {d tonnes/wheel)

Sheep’s foot roller

Subtotal for G

I~

(Any
gets2
marks)

(Bidders must provide proof of ownership or lease arrangements for all plants and equivoudraf
ownership nust be provided also for leases other than those from NMICTE

(Signature oBidden

We hereby certify thatotwithstanding the list of plant detailed above, we will
provide sufficient, suitable and adequate plant in good working order for the
successful completion of works as siied under the contract.

63



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

APPENDIX TO QUALIFICATION CRITERIA
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TABLE 1: PRE- QUALIFICATION CHECKLIST

FOR COMPLETENESS AND

RESPONSIVENESS

Completeness and

S/No. Responsveness References Requirement
Criteria
) Section 1 - Amount must be indicated
1. Form of Bid ) )
Clause 20.2 - Properly fill and sign
2. | Appendix to Form of Bid | &2uSe 202 F ly si
. endix to Form of Bi - orm properly sign
PP Section2 properly sid
Section3 - Unconditional baniguarantee

3. Bid Security

Clause 16/17

In the format provided with all conditions

Confidential Business

Properly fill and sign

4. ) ) Section3; Item 3.9 . . . .
Questionnaire - Provide all required information
) - Properly filland sign
Form of Power of Section3; Item 3.15 . ] ) o
5. - Provide copies of National Identification card
Attorney Clause 5.1(a)
or Passport.
) - Copy of certificateCertifiedby Commissioner
Tax Compliance .
6. » Employer’s notice of Oaths
Certificate ]
- Valid
, | Registration wittNational | Employer's notie - Categoryl,2& 3 3 o
. Construction Authority ltem 5.1.40f QC ;)f ggﬁjy of certificateCertifiedby Commissioner
8 Certificate of Employer’s notice - Copy of certificateCertifiedby Commissioner
" | Incorporation Item 1.4 of QC of Oaths
9. Priced Bill of Quantities | Section 9 - Fill all rates, prices and amounts

10. | Eligibility

Section 3Item 3.9
Clause 4.1/4.2

Copies of National ID or passport for all
directors
Certified copy of Form CR12

11. Conflict of interest

Section 3item 3.9

to state explicitly

Clause 4.2
Section 3; item 3.21 . .

12. | Debarment - Properly fill and sign
Iltem 1.3 of QC

13. | Pending Litigation Item 2.2 of QC - Provide Sworn affidavit

14. | Litigation History

Section 3; item 3.20

Fill in information and sign

Non-completed works

Section 3;

15. . - Fill information on norcompleted works
beyond completion da | Item5.2.1 of QC
- Attend prebid meeting/visit
16 Certificate of Tenderers | Clause 8.1/8.3 - Bidders to sign attendance register
" | Visit to Site Section3; Item3.14 - Certificate must be signed blyet Employer’s
representative
Schedule of Major Items | Item3.110f QC
17. J ) Q - Properly fill and sign
of Plant Section3;
Schedule of Ke Item 3.16 of QC
18. 4 ) Q - Properly fill and sign
Personnel Section3;
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Roadwork Completed Iltem 3.17 of QC ) .
19. i i ) Properly fill and sign
Satisfactorily Section3;
Schedule of Ongoi Item 3.180f QC
20. ¢ -e te ot ngoing em. ofQ Properly fill and sign
Projects Section3;
Schedule obther
Supplementary Item 3.19/3.200f QC . .
. P lyfill and
21 Information / Financial Section3; roperlyfill and sign
Standings
Anti-Corruption
. . Item 3.21
22. | Declaration / Commitmen ) Properly fill and sign
Section 3;
/ Pledge Form
23. | Copesof Bid Document | Clause 20.1 Replica of the original
Provide 2No.
REMARKS Clause 13.1/20.2 Bld docum_ent to be congte, properly
filled and signed.

Key: QC - Qualification Criteria
TABLE 2: POST- QUALIFICATION SCORE

ITEM DESCRIPTION POINT SCORE
SCALE
1 FINANCIAL CAPACITY Max 25
a Audited Statemen 0-6
b Cash flow statement (forecasts) 0-5
C Financial pogion/Ratios 0-4
d Bank stateme| 0-5
€ Turnovel 0-5
2 EXPERIENCE Max 20
General Experienc 0-5
Specific experience in related wao 0-15
3 CURRENT COMMITMENTS Max 5
On-going works 0-5
4 KEY PERSONNEL Max 23
Site Agen 0-6
Deputy $te Agent / Site Engineer 0-6
Surveyo 0-5
Foremen - 4 No. (General, Earthworks, Concrete, 0-3
Bituminous Works'
Materials Technologist 0-3
5 PLANT AND EQUIPMENT Max 16
Equipment capabiliti¢ 0-16
6 WORK METHODOLOGY 0-6; Max 6
7 COUNTY BASED (Valid Business Permit) 0 or 5; Max 5
TOTAL MAX 100
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SECTION 6: CONDITIONS OF CONTRACT
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SECTION 6A - CONDITIONS OF CONTRACT PART I: GENERAL
CONDITIONS OF CONTRACT

The Conditions of Contract, Part |: General Conditions skathbse forming Part | of the “Conditions of
Contract for Works of Civil Engineering Construction,” fourth edition 1987, reprinted in 1992 uitief
amendments, prepared by thHeédération Internationale des Ingéniet€®nseils (FIDIC). These
Conditionsare subject to the variations and additions set out in Part Il hereof entitled “Conditions of

Particular Application.”.

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
Facsimile: 41 21 653 5432
Telephone: 41 21 653 5003
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SECTION 6B - CONDITIONS OF CONTRACT PART II: (CONDITIONS
OF PARTICULAR APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions
of ContractWheneverhere is a conflict, the provisions herein shall prevail over those in the
General Conditions of Contradthe Particular Condition is preceded by the corresponding
clause number of the General Conditions to which it relates.

TABLE OF CONTENTS

Clause and Cescription Page

DEFINITIONS AND INTERPRETATION  .....oiitiuitiutiteieietcieeeses et et ees e eesiesesesanses s eeesenss e seeeee e 76
1.1 DEFINITIONS oottt ettt ettt eee ettt ettt e e ee e st et ees e st es et e e ee e 76
1.6~ GENDER SPECIFIC WORDS......coctitiitittiitit ettt aas e et ese s eas s ieeesesns s ataseses s essenes 76
ENGINEER AND ENGINEER’S REPRESENTATIVE .....coiouiiitiiiiiiicieeiee ettt 76
2.1 ENGINEER’S DUTIES AND AUTHORITY ....ooiiiiiiiiiriiieetiie et 76
ASSIGNMENT AND SUBCONTRACTING ....ccoveiiririeneriirennennd ERROR! BOOKMARK NOT DEFINED.
41  SUBCONTRACTING ...ocooiiiiiiiiiiie i ERROR! BOOKMARK NOT DEFINED.
CONTRACT DOCUMENTS ...outtitiiiitiieiesiee ettt eiees et ete et s et sesstaseseae s sesetees s et sesesaseanseesesenenas 77
5.1 LANGUAGE AND LAW ..ottt eiieieeeieteieee et eiesesees e sesssesessessessenesesnssasesesesesnsssnees L T
5.2 PRIORITY OF CONTRACT DOCUMENTS .....cciiiiiiniainiririeienineeeieeeessesene e eneeeesnseenseeens U 1
6.6 METRIC UNITS ...ttt ittt ettt ettt es et et es e e s et et et se et eb s e ees e et eeenes 78
6.7 INTENT OF D RAWINGS AND SPECIFICATIONS ....ooiiiiiiiiiiiiiit et 78
6.8  DESIGN, DRAWINGS AND SPECIFICATIONS PREPARED BY THE CONTRACTOR ....... 78
6.9  SUBMISSIONS OF DESIGNS AND DRAWINGS......c.ooiiiiiiuiiiiiieieieiese e sesenseeesenane s 78
6.10  AS-BUILT DRAWINGS ......oiiiuiiitiiiiietcteietese et et etee e eee ettt aes s et se e tee e e ses e seeene e 78
7.4  DRAWINGS FOR TEMPORARY WORKS ......ccciiiiiiiriiiiiiiie et eis e eeiee e 78
7.5 SIZE OF DRAWINGS .....cuiuiuiiiiiteteietce ettt sttt ese e ee et et eseees st ee e s e e es e e s e e 79
7.6 SUBMISSION TO THE ENGINEER .....ccooiiiiiiiiiiiiieiieieieeeie sttt esae e ses et senene e 79
GENERAL OBLIGATIONS ...ttt ettt sttt ettt ee e ses sttt ese e et e e s e e e et besere e s e 79
8.1  CONTRACTORS GENERAL RESPONSIBILITIES .....ccoeoiiieiiiiciiiiieaeineeeseieiee e 79
8.3  GENERAL REQUIREMENTS .....coiiiiiiiiitiiitineaiieteteteees ettt saeaes et e teeesesas st ese s s s senes 79




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

10.1 PERFORMANCE SECURITY ..o e e e 80
10.2 PERIOD OF VALIDITY OF PERFORMANCE SECURITY ... 81
10.3 CLAIMS UNDER PERFORMANCE SECURITY ........... ERROR! BOOKMARK NOT DEFINED.
10.4 COST OF PERFORMANCE SECURITY ...t 81
11,1 INSPECTION OF SITE ...ttt 81
11.2  ACCESS TO DAT A ettt e e e e e e e e e e s e s 81
141 PROGRAMME TO BE SUBMITTED .....ooiiiiiiiiiiiiiiiie i i 81
14.2  REVISED PROGRAMME ......oiiiiiiiiiiii et 83
14.3 CASH FLOW ESTIMATE TO BE SUBMITTED .....oouiiiiiiiiiiiiiii e 84
151 CONTRACTOR'’S SUPERINTENDENCE .......cooiiiiiiiiiiiiiai e 84
15.2 CONTRACTOR'S AGENT OR REPRESENTATIVE .....coooiiiiiiiiiiie e 84
16.2 ENGINEER AT LIBERTY TO OBJIECT ..ottt 84
16.3 LANGUAGE ABILITY OF SUPERINTENDING STAFF ... 84
16.4 EMPLOYMENT OF LOCAL PERSONNEL ......oiiiiiiiiiiiiiiiiiieiii e 84
17.1 SETTING OUT ...ttt e e e e e e e e e e e e e e s s e s s se e nn e nee e 84
17.2  NOTICE TO ENGINEER ........ouiiiiiiiiiii e 85
19.1  SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT ... 85
20.4  EMPLOYER'S RISKS ... e s 87
21.1 INSURANCE OF WORKS AND CONTRACTOR'S EQUIPMENT .......ccccoiiiiiiiiiiiiieiee e 87
21.2  SCOPE OF COVER......citiiiiiiiii it e e 88
214 EXCLUSIONS ... oo et e e e e s ae e esaee e e e e e aa e 88
215 INSURANCE OF GOODS.......outiiiiiiiiiiiieiee et e 88
23.1 THIRD PARTY INSURANCE (INCLUDING EMPLOYER’S PROPERTY) ....cvviviiiiinieiennns 88
23.2  MINIMUM AMOUNT OF INSURANCE ...ttt 88
25.1 EVIDENCE OF TERMS OF INSURANCE ......cooiiiiiiiiiiiii e 88
25,5 SOURCE OF INSURANCE..... ..ottt e e aesaee e e 88
25.6  INSURANCE NOTICES ..ot 88
25.7  INSURANCE IN KENY A e are e 88
25.8 NOTIFICATION TO INSURERS ... . 89




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

26.2

26.3

28.2

29.2

29.3

294

295

30.2

30.5

30.6

34.2

34.3

34.4

34.5

34.6

34.7

34.8

34.9

34.10

34.11

34.12

34.13

34.14

34.15

34.16

34.17

34.18

34.19

34.20

COMPLIANCE WITH STATUTES, REGULATIONS ... 89
INSPECTION AND AUDIT BY THE FUNDING AGENCY  ....cooiiiiiiiiiiii s 89
ROY ALTIES . e 89
PASSAGE AND CONTROL OF TRAFFIC ....cooiiiiii e 89
REINSTATEMENT AND COMPENSATION FOR DAMAGE TO PERSONS OR PROPERTYgg
PROTECTION OF EXISTING WORKS AND SERVICES ..........cccooiiiiiiiiiiie e, 90
PROTECTION OF SURVEY BEACONS ..o e 90
TRANSPORT OF CONTRACTOR’S EQUIPMENT OR TEMPORARY WORKS ................. 90
COMPLYING WITH STATE LAWS AND REGULATIONS ... 91
EFFECTS OF OTHER CONCURRENT CONSTRUCTION PROJECTS.........cccociiiiiinn 91
LABOUR REGULATIONS ...t e e eee e 91
ENGAGEMENT OF LOCAL LABOUR ... 91
RATES OF WAGES AND CONDITIONS OF LABOUR .......cooooiiiiiiiii e 91
REPATRIATION OF L ABOUR ... ...eoiiiiii et 91
HOUSING FOR LABOUR ...ttt 91
ACCIDENT PREVENTION OFFICER ......ccooiiii e 92
HEALTH AND SAFETY o e 92
LIFE SAVING APPLIANCES AND FIRST AID EQUIPMENT ......cccoiiiiiiiiiiiiieeeic, 92
MEASURES AGAINST INSECT AND PEST NUISANCE ...........cooooiiiiiiiieeee e 92
EPIDEMICS ... e 92
BURIAL OF THE DEAD ...t e e 92
SUPPLY OF FOODSTUFFS. ... ...t 92
SUPPLY OF WATER ...t e 93
ALCOHOLIC LIQUOR OR DRUGS ......ooiiiiiiiiii e 93
ARMS AND AMMUNITION ... ee e 93
FESTIVALS AND RELIGIOUS CUSTOMS ...t e 93
DISORDERLY CONDUCT ...ttt e e aesaee e 93
RECORDS OF LABOUR. ..ot ee e 93
TRADE UNIONS ... e e ene s 93




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

34.21 DEFAULT IN PAYMENT OF WAGES ..o 93
34.22 BREACH AND REMOVAL FROM LIST ... 93
34.23 OBSERVANCE BY SUBCONTRACTORS ......ooiiiiiiiiiie e 93
35.2  MAINTENANCE OF RECORDS .....oooiiiiiiiii e e 94
35.3 REPORTING OF ACCIDENTS ... 94
MATERIALS, PLANT AND WORKMANSHIP ... 94

36.1 QUALITY OF MATERIALS, EQUIPMENT, SUPPLIES, PLANT, AND WORKMANSHIP ...94

COMMENCEMENT AND DELAYS ..o e e 94
41.1 COMMENCEMEN TOFWORKS ... .. e 94
41.2 DEFINITION OF COMMENCEMENT ' ....ooiiiiiiiiii s 94
42.1 POSSESSION OF SITE AND ACCESS THERETO..........iiiiiiiiie e 94
42.4  POSSESSION OF SITE AND ACCESS THERETO..... ...t 95
45.1 RESTRICTION ON WORKING HOURS ...t 95
45.2  OVERTIME HOURS ...t 95
47.2 REDUCTION OF LIQUIDATED DAMAGES ......oiiiiiiiii e 95
47.3 CURRENCY OF LIQUIDATED DAMAGES ... 95
DEFECTS LIABILITY e r e e e e e e e e e e e e e e e e e 95
49.2 COMPLETION OF OUTSTANDING WORK AND REMEDYING DEFECTS .......ccccceeeeenn. 95
49.5 DEFECTS LIABILITY PERIOD REPLACEMENTS ... 96
ALTERATIONS, ADDITIONS AND OMI SSIONS .......ooiiiiiiiiiii e 96
52.1  VALUATION OF VARIATION ..t 96
52.2 POWER OF ENGINEER TO FIX RATES ... e 96
52.3  DAYWORK ..ot a e 96
PROCEDURE FOR CLAIMS ... .ot e 97
53.1  NOTICE OF CLAIMS .o e 97
CONTRACTOR'S EQUIPMENT, TEMPORARY WORKS AND MATERIALS  .....cccociiii, 97
54.1 CONTRACTOR'’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS  .........c...o.... 97
54.2 EMPLOYER NOT LIABLE FOR DAMAGE .....ootiiiiiiiiiiiiiieeee e 97
54,5 CONDITIONS OF HIRE OF CONTRACTOR’S EQUIPMENT .......ouiiiiiiiiiiiiiiiiiiiieeeee 97

72



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

54.9 CONTRACTOR'’'S RESPONSIBILITIES FOR LICENSES ..........cocciiiiiiiiie e, 97
54.10 EQUIPMENT AND PLANT ...t 97
MEASUREMENT ..ot e e e e e s es s e e e aeeae e e e 98
55,1  QUANTITIES ... e e s s e e eaeaea e 98
55.2  BILL OF QUANTITIES WITH NO RATES ... 98
56.1 WORKS TO BE MEASURED ...t 98
57.1 METHOD OF MEASUREMENT ..o e 98
PROVISIONAL SUMS ... e e e e 99
58.4  PRIME COST SUM ..ottt e e saa e aee el 99
NOMINATED SUBCONTRACTORS ...t ee e 99
CERTIFICATES AND PAYMENTS ...t e aee e 99
60.2 INTERIM PAYMENT CERTIFICATE ... 99
60.3  FINAL ACCOUNT AND FINAL PAYMENT CERTIFICATE ..o, 100
60.4 PAYMENT OF CERTIFICATES ...t s 100
60.5 RETENTION MONEY ... e 100
60.6 CURRENCY OF PAYMENT ....oiiiiiiiiiiii e 101
60.7  OVERDUE PAYMENTS ... e e e 101
60.8 CORRECTING AND WITHHOLDING ... 101
60.9 COMPLETION BY SECTIONS ... 101
60.10 STATEMENT AT COMPLETION ...ooiiiiiii e 101
60.11 FINAL STATEMENT ...t e 101
60.12 DISCHARGE ... ..o e 102
60.13 FINAL PAYMENT CERTIFICATE ... e 102
60.14 CESSATION OF EMPLOYER'S LIABILITY i 102
62.1 DEFECTS LIABILITY CERTIFICATE ..o e 102
REMEDIES ... e e a e e 102
63.1 DEFAULT OF CONTRACTOR ... 102
63.2  VALUAT ION OF DATE OF EXPULSION .......ouiiiiiiiiiiiiiiiii e 103
63. VALUATION OF DATE OF EXPULSION .....oiiiiiiiiiiiiiiiii e 103




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

63.4  ASSIGNMENT OF BENEFIT OF AGREEMENT ..., 103
63.5 CORRUPT OR FRAUDULENT PRACTICES ........coo i 103
SPECIAL RISKS .. ..o e e e e e e e e e e e e e e e e e 103
65.2  SPECIAL RISKS ... e 103
65.4  PROJECTILE, MISSILE .....oooiiiiii e e e 103
65.9  SPECIAL RISKS ... e 104
SETTLEMENT OF DISPUTES ... et e 104
67.1 ENGINEERS DECISION. ....cooiiiiiiiii e e e 104
67.2  AMICABLE SETTLEMENT ...oiiii e e 104
67.3  ARBITRATION .o e e e e e e e e e 105
NOTICES ... et e oo r e s e e e e e e e e e e e e e e e e s e s s e s sannnans 105
68.1 NOTICES TO CONTRACTOR ...t e 105
68.2 NOTICES TO EMPLOYER AND ENGINEER ........ociiiiiiiiiiiiii e 105
DEFAULT OF EMPLOYER ..ottt 105
69.1 DEFAULT OF EMPLOYER ..ot 105
69.3 PAYMENT ON TERMINATI ON...ooiiiiiiiii e e 105
69.4 CONTRACTOR’S ENTITLEMENT TO SUSPEND WORK .........cooooiiiiiiiiiee e 105
69.6 SUSPENSION OF FUNDING AGENCY LOAN. ..ottt e 106
70 CHANGES IN COST AND LEGISLATION ...oiiiiiiiiiiiiiiieee e 106
CURRENCY AND RATES OF EXCHANGE ........ooiiiiiiiiii it 107
72 CURRENCY PROPORTIONS ... ..ot 107
ADDITIONAL CLAUSES ... oot s e s e ereaaeae e e e 107
74.1  ILLEGAL PAYMENTS e s 107
75.1 TERMINA TION OF CONTRACT FOR EMPLOYER’S CONVENIENCE ................ccee 107
76.1 RESTRICTION ON ELIGIBILITY oo 107
77.1  JOINT AND SEVERAL LIABILITY oo e 107
78.1  DETAILS TO BE CONFIDENTIAL ....oiiiiiiiiiiiiie e 107
78.2 DRAWINGS AND PHOTOGRAPHS OF THE WORKS ... 108
79.1  OFFICIAL VISITORS ... e 108




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

80.1

811

81.2

82.1

83.1

83.2

SUBSTANTIAL COMPLETION OF THE WORKS .....oooiiiii e 108
MONTHLY SITE MEETINGS ....ooiiiiii e 108
MINUTES OF SITE MEETINGS ..o e 108
LEGAL PROVISIONS ... e e sa e 108
NOISE AND DISTURBANCE .......ouiiiiiiiiii e 109
POLLUTION L.ttt e r e e e e s e e e e s e e s e e se e s nnrnnnens 109

75



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

CONDITIONS OF CONTRACT PART Il (CONDITIONS OF PARTICULAR
APPLICATION)

NOTES:

The Conditions of Particular Application (Conditions of Contract, Part 1) modify and compliment lik
numbered clauses in the General Conditions of Contract (Camslitif Contract, Part IBoth parts shall

be read together, with the Conditions of Particular Application prevailing in case of conflict or
discrepancyClauses of the General Conditions of Contract not specifically modified and supplemented
shall remairin effect.

DEFINITIONS AND INTERPRETATION

1.1 Definitions

(@ () The “Employer” shall beCounty Executive, Departmentof Roads, Tansport &
Public work,County Governmerdf Bomet

(iv) The “Engineer” shall beChief Officer, Departmentof Roads, Transpb & Public
work, County Government of Bomet any other competent person appointed by the
Employer, and notified to the Contractor, to act in replacement of the Engineer.

(b) () Insertin line 2 after “the Bill of Quantities”, the following, "the ratsgered by the
Contractor (whether or not such rate be employed in computation of the Contract
Price)”.

(v) The word “Tender” and its derivatives are synonymous with the word ‘Bid,” and its
derivatives, and the words ‘Tender Documents’ with ‘Bidding Docusie The
words “Appendix to Tender” and the words “Appendix to Bid” shall have the same
meaning as the words ‘Appendix to the Form of Bid'.”

Add the following paragraph at the end of Subclause 1.1 (f) (vii):
The aforesaid includes lands waters, rivedldband other places on, under, in through which the
Works are to be carried out including all offices, workshops or places where materials are to be
stored or used for the purposes of the Contract. It also includes quarries; borrow pits, stock pile
areas ad spoil areas”
Add Subclause 1.1 (g) (v):
Dates shall be construed in accordance with the Gregorian Calendar.
Add the following Subclause 1.6:

1.6 Gender Specific Words

Wherever in the Contract Documents the word ‘man’ or ‘men’ is used directly @rsaffix it
means ‘woman’ or ‘women’ also. The Word ‘he’ includes ‘she’ also.

ENGINEER AND ENGINEER'S REPRESENTATIVE

2.1 Engineer’s Duties and Authority
With reference to Sullause 2.1(b): Add the following

The Engineer shall obtain specific approsathe Employer before taking any of the following
actions specified in the General Conditions of Contract:
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(a) Consenting to the stletting of any part of the Works under Clause 4.

(b) Certifying additional cost determined under Clause 12

(c) Determining an extei@n of time under Clause 44

(d) Issuing a variation under Claus2 5

(e) Certifying payment if the Contract Price will be exceeded

(f) Authorising the use of provisional sums in excess of the monetary limit for variations
(9) Issuing any Takingver Certificate

(h) Certifyingadditional payment/costs under Clause 65;

(i) Issuing a Defects Liability Certificate under Clause 62

()) Fixing rates or prices under Clause 52.

Notwithstanding the provisions set out above, to obtain approval of the employer, if in the
opinion of the Engineegn emergency occurs affecting the safety of life or of the Works or of
adjoining property, he may, without relieving the Contractor of any of his duties and
responsibilities under the Contract, instruct the Contractor to execute all such work or to do all
such things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The
Contractor shall forthwith comply, despite the absence of approval of the Employer, with any
such instruction of the Engineer. The Engineer shall determimeldition to the Contract Price,

in respect of such instruction, in accordance with Clause 52 and shall notify the Contractor
accordingly, with a copy to the Employer.”

CONTRACT DOCUMENTS

Language and Law

(&) The language governing this Contractlsha English.

The “Ruling Language” which shall be used to interpret this Contract shall be English.
Communication between the Contractor and Engineer or Engineer’s representative shall
be in English.

(b) The laws applicable to this Contract shall be ldlws of the Republic of KenyBxcept to
the extent otherwise provided by the Contract, the Kenyan courts shall have exclusive
jurisdiction to hear and to determine all actions and proceedings in connection with and
arising out of the Contract and the @@ctor shall submit to the jurisdiction of Kenyan
courts for the purpose of any such actions and proceedings.

Priority of Contract Documents

Delete the documents listed as (1) to (6) and substitute with the following:

(1) The Contract Agreement (if cotaped)

(2) The Letter of Acceptance

(3) Minutes of PreContract Award Discussion

(3) Bid and Appendix to Form of Bid

(4) The Conditions of Contract, Part Il; Conditions of Particular Application

(5) The Conditions of Contract, Part I; General Conditions of Contract

(6) The SpecibSpecifications

(7) The Standard Specifications for Road and Bridge Construddepartmenbf Transport
and Communications, 1986

(8) Clarifications and Rectifications accepted by the Employer

(9) The Drawings

(10) The priced Bill of Quantities

(11) Schedules and other documi&forming part of the Contract.

Add to Clause 6 the following Subclauses 6.6 to 6.10:
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6.6

6.7

6.8

6.9

6.10

7.4

Metric Units

All units used in the Contract shall be metric and for measurement of angles the 360 degrees
circles systems shall be used

Intent of Drawings and Specifications

The intent of Drawings and Specifications is to describe the details for the complete
construction and maintenance of the Works which the Contractor undertakes to perform in
accordance with the terms of the Contract.

Where the Drawings orp&cifications describe portions of the Works in general terms, but not
in complete detall, it is understood that only materials and workmanship of the first quality are
to be used. First quality refers to the quality as approved by the Engineer.

Unless oherwise specified, the Contractor shall furnish all labour, material, tools, equipment
and incidentals, and do all the work involved in executing the Contract in a satisfactory and
workmarlike manner.

Design, Drawings and Specifications Prepared by éhContractor

No payment will be made to the Contractor for undertaking any kind of design work, preparation
of drawings and specification, other than that specifically required by the terms of the Contract.
Payment for design work, preparation of drawiagd specifications, specifically required by the
terms of the Contract shall be deemed to be included in the Rates and Lump Sums entered in the
Bill of Quantities.

Submissions of Designs and Drawings

All detailed working drawings/shop drawings, desggiculations and fabrication drawings for
Temporary Works (such as formwork, staging, centring, scaffolding, specialized constructional,
handling and launching equipment and the like) as well as bar bending and cutting schedules for
reinforcement, materiidists for structural fabrication including detailed drawings for templates,
end anchorage and temporary support details fostpessing cables shall be prepared by the
Contractor at his own cost and forwarded in triplicate to the Engineer at leaseeks in
advance of actual constructional requirements. The Engineer will check and return one copy of
the same for the Contractor's use with amendments, if any, noted in red ink. Such approval shall
not relieve the Contractor of any of his responsibditreconnection with temporary works.

The Contractor will supply four copies of the approved drawings for the Engineer’s use. The cost
of preparing all such items of work shall be deemed to have been included in the respective
rates/prices quoted by ti@ontractor in the Bill of Quantities.

As-Built Drawings

On completion of the Works, the Contractor shall arrange to furnish to the Employer two (2)
bound sets of all "As Built" drawings for every component of the Works at his own cost, all such
copiesbeing on Polyester film of quality to be approved by the Engineer or his Representative
and digitized copy (2 No.) in a Compact Discs (CDs) of quality approved by the Engineer or his
RepresentativeThe Takingover Certificate of the Works, as per thevisons of Clause 48.1
herein, shall not be issued by the Engineer in the event of the Contractor's failure to furnish the
aforesaid "As Built" drawings for the entire works.”

Add to Clause 7 the following Stdtauses 7.4 to 7.6:
Drawings for Temporary Works

Drawings for Temporary works to be carried out by the Contractor shall be submitted to the
Engineer for approval.
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Working drawings of concrete structures consisting of such details as may be reasonably
required for the successful execution of therk and which are not included in the plans
furnished by the Employer, shall be prepared by the Contractor. Three sets of working drawings
shall be submitted to the Engineer for approval.

Size of Drawings

All drawings submitted by the Contractor sHal convenience in filing be as far as possible of a
uniform size, and not more than 1010 mm x 680 mm. The drawings shall be numbered and dated,
and shall include the title of the Contract at the bottom of the drawing followed by the titte of th
drawing. All drawings shall have the appropriate scales drawn on them and notes shall be in
English. All amendments to such drawings shall be noted and dated on the drawing.

Submission to the Engineer

Whenever the Contractor is required to submit to the Eagipeoposals, details, drawings,
calculations information, literature, materials, test report and certificates, the Engineer will
consider each submission and, if appropriate, will reply to the Contractor in accordance with the
relevant provision of the @ulitions of Contract. Unless a defined period of time is stated in the
contract, each submission shall be made by dates to be agreed with the Engineer having regard
to the approved programme and the need to give the Engineer adequate time to consider each
submission.

The approval of the Engineer of any submission shall not relieve the Contractor of his
responsibilities under the Contract.

GENERAL OBLIGATIONS

Add to Subclause 8.1 the following:

Contractors General Responsibilities

Add to Subclause 8ithe following:

(&) Within 28 days after receipt of the Engineer's Order to Commence the Works, the

Contractor shall establish an office at the Site duly equipped for the Contractor's
representative and his superintending personnel.

The Contractor shathaintain this office throughout the Contract period. The said office
shall be the legal domicile of the Contractor, and all correspondence sent to this office
shall be deemed to have been sent to the Contractor’s head office.

(b) A foreign Contractor or Kenyaforeign joint venture, if not registered in Kenya under the
applicable laws of Kenya, shall undertake registration upon receipt of the Letter of
Acceptance and prior to signing of the Contract.

Add to Clause 8 the following Subclause 8.3:
General Requirements
(a) Materials delivered to the site by Contractor or materials made available or supplied by

the Employer shall be used solely for the execution of the Works.

(b) The Contractor shall minimise the pollution of and disturbance of landis eoad other
places on and around the Site. No trees or other vegetation shall be removed except to the
extent necessary for the works.

(c) The Contractor shall comply with the current Government regulations with regard to the
transport, storage and usé explosives and radiactive materials and use of radio
communication equipment.
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(d) The Contractor shall take all reasonable precautions:

()  In connection with any rivers, streams, waterways, drains, water courses, lakes and
the like to prevent as ansequence of the works, silting, erosion of beds and banks
and pollution of the water that may adversely affect the quality or appearance
thereof or cause injury or death to human, animal or plant life.

(i) In connection with underground water resouydesluding percolating water, to
prevent any interference as a consequence of the work with the supply to or
abstraction from such sources and to prevent pollution of water that may adversely
affect the quality thereof.

(e) The Contractor shall provideaintain and remove on completion of the Works, settling
lagoons and other facilities to minimise pollution due to the Contractor's operations
including but not limited to quarrying, aggregate washing, concrete mixing and grouting.

()  The Contractor shapirovide, maintain and remove on completion of the Works, fencing
around the site installations including housing, camps, offices and laboratories, providing
free access to the Employer, the engineer, other Contractors and any other persons
entitled to sub access and provide appropriate security measures on such access roads.

(g) All buildings erected by the Contractor upon the site and camp sites, and the layout of the
buildings and the sites, shall compljth the Laws of the country and all local #ws in
so far as they are applicable.

(h) The Contractor shall be absolutely and solely responsible for the safety and security of
Temporary Works including, but not limited to, all work yards, pilings, staging, dams,
coffer dams, trenches, fencing or atheorks and for the Plant and Contractor’s
Equipment in connection therewith which may be erected or provided for the execution of
the Contract Works.

This provision shall be applicable to all temporary Works, Plant and Contractor’'s
Equipment whenever praled and erected by the Contractor or his Subcontractor(s) for
the purpose of or in connection with the Contract Works.

(i)  The contractor shall keep in close contact with the police, Labour officers and all other
officials as appropriate regarding thesiquirements for the control of workmen, restricted
area permits or other matters and shall provide all assistance and facilities which may be
required by such officials in the execution of their duties.

10.1 Performance Security

Replace the text of Sulazise 10.1 with the following:

The Contractor shall provide security for his proper performance of the Contract to the Employer
within 28 days after the receipt of the Letter of Acceptance. The Performance Security shall be as
stipulated in the Appendiotthe Form of Bid. The Performance Security shall normally be in the
currency or currencies requested for payment by the Contractor and in the same proportions as
those requested for payment in the Contract. The Contractor shall notify the Engineer when
providing the Performance Security to the Employer.

The Performance Security shall be a bank guarantee which shall be issued either:

(a) By a bank located in Kenya or a foreign bank through a correspondent established and
reputable bank located in Kenya or;
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10.2

10.3

10.4

111

11.2

14.1

Without limitation to the provisions of the preceding paragraph, whenever the Engineer
determines an addition to the Contract Price as a result of a change in cost and/or legisktion or a
a result of a variation amounting to more than 25 percent of th®mpaf the Contract Price
payable in a specific currency, the Contractor, at the Engineer’s written request, shall promptly
increase the value of the Performance Security in that currency by an equal percentage.

The performance security of a joint vergtishall be in the name of the joint venture.

Period of Validity of Performance Security

The performance security shall be valid until a date 28 days from the date of issue of the
TakingOver Certificate for the last section in case of partial handdvee security shall be
returned to the Contractor within 28 days of expiration.

Claims under Performance Security
Delete sukclause 10.3

Add the following Subclause 10.4:
Cost of Performance Security

The cost of complying with the ragiements of this clause shall be borne by the Contractor.

Inspection of Site
Add the words “and the Contractor shall be deemed to have based his tender on all the
aforementioned” after the words “affect his tender”.

Delete the last paragraph contplg and replace with the following:

The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface
and hydrological information made available to the Contractor at the time of bidding or at any
other time during the periodf the Contract, and the Contractor shall be responsible for
ascertaining for himself all information as aforesaid for the execution of Works and his bid shall
be deemed to have been priced accordingly.

Add a new Subclause 11.2:

Access to Data

Datamade available by the Employer in accordance with Subclause 11.1 shall be deemed to
include data listed elsewhere in the Contract as open for inspection at the address stipulated in
Appendix to the Form of Bid.

Programme to besubmitted
DeleteSub dausel4.1 and replace with the following:
The time within which the Programme shall be submitted shall be twenty eight (28) days .This

detailed Programme shall be based upon the programme submitted by the Contractor as part of
his bid and shall, in no nerial manner, deviate from the said programme.

The Contractor shall allow in his Programme for the following 11 public holidays per calendar
year in Kenya upon which the Contractor shall not be permitted to work:
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New Year's Day (I January)
Good Friday

Easter Monday

Labour Day (¥ May)
Madaraka Day (tJune)
Idd-Ul-Fitr

MashujaaDay (20" October)
Jamhuri Day (12 December)
Christmas Day (25December)
Boxing Day (26' December)

X X X X X X X X X X

The Contractor should also allow per calendar year for a futtveer(2) unspecified public
holidays which may be announced by the Government of Kenya with no prior notification, and
upon which he shall not be permitted to work.

The Programme shall be submitted in two copies in the form of a Critical Path Method Network

(CPM Network) showing the order of procedure and description of the construction methods

and arrangements by which he proposes to carry out the Works. In addition, the aforesaid
critical path programme should be supplemented by:

(i) A Gantt/timebar chart diiling each construction activity, showing for each construction
activity; the periods of construction activity planned; the percentage completion anticipated
per month; the total estimated quantity of work; the average monthly production planned,
and

(ii) A detailed work method statement in respect of each construction activity. It should also be
supplemented by a tirlgar chart of the same programme. The programme shall be
coordinated with climatic, groundwater and other conditions to provide forothpletion
of the works in the order and by the time specified. The Programme shall be revised at
quarterly intervals and should include a chart of the principal quantities of the forecast for
execution monthly.

The detailed work method statement of eaelntipular construction activity shall list by
category/type and quantity the labour, skilled labour, supervisors, plant, equipment and
materials to be employed on the particular construction activity; together with: the estimated
average daily productiom#cipated, the estimated equipment availability and utilisation factor
anticipated and a detailed step description of the way in whiburces are to be utilised to
achieve the required rate of construction/production.

The Contractor’s attention is pularly drawn to the need to familiarise himself with customs
procedures in connection with importation and to allow sufficient time in its programme for
these to be completed.

During the execution of Works, the Contractor shall submit to the Engie¢agted particulars
of any proposed amendments to the arrangements and methods submitted in accordance to the
foregoing.

If details of the Contractor's proposals for Temporary Works are required by the Engineer for
his own information the Contractor shalibmit such detail within fourteen days of being
requested to do so.

The various operations pertaining to the Works shall be carried out in such a progressive
sequence so as to achieve a continuous and consecutive output of fully completed road works
inclusive of bridge works and culverts within the time limits specified in the Contract.
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14.2

The Contractor shall, wherever required by the Engineer, also provided in writing for
information a detailed description of the arrangements and methods which thectontra
proposes to adopt for the execution of any particular part of the Works as directed by the
Engineer.

Progress reporting by the Contractor should be supported on a monthly basis witto-alatep
analysis of the progress including a statement orsitghich are or are about to become critical

to the Progress of Works, along with proposals on how the Contractor intends to address the
situation.

The consent by the Engineer on any programme shall have no contractual significance other than
that the Engieer would be satisfied if the work is carried out according to such programme, and
that the Contractor undertakes to carry out the work in accordance with the programme, nor shall
it limit the right of the Engineer to instruct the Contractor to vary thegramme should
circumstances make this necessary. The above shall not be taken to limit the right of the
Contractor to claim for damage or extension of time to which he may be fairly entitled to in
terms of the General Conditions of the Contract for detadisruption of his activities.

Notwithstanding the General Conditions of Contract Clause 14.1, the programme to be submitted
for the execution of the Works shall, in addition to the programme of pure construction activities,
include an alleviation pragmme for Site staff and labour in respect of Sexually Transmitted
Disease (STD) including HIV/AIDS. The STD and HIV/AIDS alleviation programme shall
indicate when, how and what cost the Contractor plans to satisfy the requirements of Subclause
19.1 hereirand the related Technical Specifications. For each component, the programme shall
detail the resources to be provided or utilized and any relatedosiitacting proposed. The
programme shall also include provision of a detailed cost estimate with sogport
documentation.

Revised Programme

Add the following at the end of this subclause:

The Contractor shall, when instructed by the Engineer, amend, correct or modify the
Programme of the Works so as to take into account any delays and/or advances and
modifications designs or for other reasons considered necessary by the Engineer.

If, during the progress of the work, the quantities of work performed per month fall below those
shown in the Programme, or if the sequence of operations is altered herRfdgramme is
deviated from in any other way, the Contractor shall, within two weeks after being notified by
the Engineer, submit a revised Programme necessary to ensure completion of the Works or any
part thereof within the Time for Completion, or angemded time granted pursuant to Clause

43 and Clause 44 of the General Conditions of Contract or so as to take into account any delays
or advances or for other reasons considered necessary by the Engineer without prejudice to the
Employer’s right under @use 63 of the General Conditions of Contract.

Any proposal to increase the tempo of work must be accompanied by positive steps to increase
production by providing more labour and plant on Site, or by using the available labour and
plant in a more efficiet manner.

Should the Employer request and the Contractor undertake to finish the whole or part of the
Works ahead of the time originally required by the Contract, payment for accelerating the work
shall only be made if agreed to beforehand in writing aocbrding to the terms of such
agreement.

If the Programme is to be revised by reason of the Contractor falling behind his Programme, he
shall produce a revised Programme showing the modifications to the original Programme to
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14.3

15.1

15.2

16.2

16.3

16.4

17.1

complete the Works within ¢htime as defined in Clause 43 of the General Conditions of
Contract.

The Employer shall have the right to withhold payment at any time if the Contractor fails to
submit the contractual construction programmes in accordance with Subclause 14.1 above or
revise construction programmes due to his negligence, failure or omission.

Cash Flow Estimate to besubmitted

The time limit within which a detailed cash flow estimate is to be submitted shall be twenty
eight (28) days.

In preparing the estimates, theontractor shall make provision for Advance payment,
repayment of advance, retention, payment for services provided by the Employer and timing
implications of Clause 60 Certificates and Payments.

A schedule of Payments for both local and foreign curremqyected to be made to the
Contractor by the Employer, shall be provided.

The cash flow estimate submitted with the bid shall be revised each time the construction
Programme is submitted, and revised, under Subclauses 14.1 and 14.2 above.

Contractor’s Superintendence
Add the following at the end of the first paragraph of Subclause 15.1:
The Contractor shall, within seven (7) days of receipt of the Engineer’s Order to Commence the

Works, inform the Engineer in writing, the name of the Contractopsesentative and the
anticipated date of his arrival on Site.

Contractor's Agent or Representative
Add the following Subclause 15.2:

The Contractor's agent or representative on the Site shall be an Engineer registered by the
Engineer's RegistratioBoard of Kenya in accordance with the Laws of Kenya cap. 530 or have
equivalent status approved by the Engineer and shall be able to read, write and speak English
fluently.

Engineer at Liberty to Object

At the end of this clause add “by a competerissitute approved by the Engineer at the
Contractor’s own expense”.
Add the following Subclauses 16.3 and 16.4:

Language Ability of Superintending Staff

A reasonable proportion of the Contractor’s superintending staff shall have a working knowledge
of the language specified in the Appendix to Form of Bid pursuant to Subclause 5.1(a), or the
Contractor shall have available on site at all times a number of competent interpreters, as
required by the Engineer, to ensure proper transmission of instruatidrisformation.

Employment of Local Personnel

The Contractor is encouraged to the extent practicable and reasonable, to employ staff and
labour with appropriate qualifications who are Kenyan citizens.

Setting Out
The following additional paragpd shall apply to the provisions of the Subclause 17.1:

(d) The checking of all the settingut of the proposed works relative to existing ground
features, to be undertaken prior to the commencement of fabrication of structural
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17.2

19.1

steelworks for superstruges. This preparation is to include providing the facility for the
Engineer to undertake a timely check on this setbuigand alerting the Engineer to any
likely problems foreseen.

The contractor shall give to the Engineer not less than 48 hours o obthis intention
to set out or give layout for any part of the works so that timely assignment can be made
for checking the same.

Add the following new Subclause 17.2:

Notice to Engineer

The Contractoishall give to the Engineer not less than(B8rty eight) hours notice of his
intention to set out or give levels for any part of the works so that timely arrangement may be
made for checking or issuing instructions. He shall indicate therein by which date the
information, if any, is required by hih

Safety, Security and Protection of the Environment

Add Subclauses 19.1 (d), (e), (f), (9), (h), (i), (), (kK), () and (m) and the subsequent text as
follows:

(d) Notwithstanding the Contractor’s obligation under Subclauses 19.1 (a), (b) arfidhE) o
Conditions of Contract, the Contractor shall carry out, without limitation, the following
measures with a view to reducing or eliminating adverse environmental effects by the site
Works:

(i)  All quarries, borrow pits, diversions and detours shallilleel and landscaped, as
far as practical, to their original condition after extraction of construction material.

(i) Soail erosion and sedimentation due to the surface runoff or water from culverts or
other drainage structures should be avoided bynguiti place proper erosion
control measures.

(iii) Long traffic diversion roads shall be avoided so as to minimise the effect of dust on
the surrounding environment. In any case, all diversions shall be kept damp to
reduce dust.

(iv) Haulage routes shalklkept as short as possible and watered as necessary.

(v) Spillage of oil, fuel, and lubricants shall be avoided. If spilt, they shall be collected
and disposed of in such a way that there do not adversely affect the natural
environment.

(vi) Rock blastingnear settlement areas shall be properly coordinated with the relevant
officers of the Kenya government in an attempt to minimise levels of noise
pollution and community interference.

(e) The formulation and enforcement of an adequate safety programniebshdhe
obligation of the Contractor with respect to all the works under this Contract, regardless
of whether performed by the Contractor or his Subcontractors. The Contractor shall,
within 14 days after commencement of the Works, meet the Engineeedenprand
discuss his plan for the establishment of such safety measures as may be necessary to
provide against accidents, unsafe acts, and so forth.

Within 28 days after commencement of the Works, the Contractor shall submit a written
safety, security rad environmental protection programme to the Engineer covering the
overall works and based on the laws and regulations of Kenya. In addition, he shall
prepare special safety programmes for blasting and handling of explosives as may be
stipulated in the Spéfications.
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(f)

(9)
(h)

()

(k)

()

(m)

The Contractor shall take all due precautions to avoid soil and water contamination by
spillage of oil, grease, fuel and paint in the equipment yard, workshop or the site of
works. Lubricants should be recycled.

The Contractor shaihstall pollution control device in his asphalt plant.

The Contractor shall implement-ptantation and grading of steep slopes in quarries and
borrow pits to prevent disfiguration of landscape.

The Contractor shall implement compensatory aftates plan to counteract destruction

of vegetation when required to do so by the Engineer. The Contractor shall pay proper
attention to the aspect of borrow pit drainage to prevent formation of stagnant pools of
water and incidence of mosquito vectord. Bdrrow pits will be provided with efficient
drains which shall be connected to the natural outfalls.

Notwithstanding implementation of any other provision contained in the Conditions of
Contract, the failure on the part of the Contractor or hi§ stahe cases listed bellow

will be considered default on the part of the Contractor and will attract the terms of
Subclause 63.1 for remedies.

X  Poor sanitation and solid waste in the workers camp

X Possible transmission of communicable diseases, includivgAIDS, between
local people and the Contractor’s workers

x Poaching by the Contractor's workers

x lllegal invasion of indigenous people by the Contractor’s labour.

All lights provided by the Contractor shall be screened so as not to interferenyith a
signal light on the railways or with any traffic or signal lights of any local or other

authority.

The Contractor shall be deemed to be in possession of, and ensure that the Contractor's
personnel are fully aware of, relevant safety regulations.

The Contractor shall ensure that all equipment, tools and other items used in
accomplishing the Works, whether purchased, rented or otherwise provided by the
Contractor are in safe, sound and good condition for performing the intending function.

Notwithstanding the terms of Clause 19.1 of the General Conditions of Contract, the Contractor
shall throughout the contract (including the Defects Liability Period):

(i)

(i)
(i)

Conduct Information, Education and Consultation (IEC) campaign, at least every other
month addressed to all the Site staff and labour (including all Contractor’'s Employees, all
Subcontractors and Consultant's employees, and all truck drivers and crew marketing
deliveries to Site) and to the immediate local communities, concerning the damders a
impact of Sexually Transmitted Diseases (STD) in general and HIV/AIDS in particular;

Provide male or female condoms for all Site staff and labour as appropriate; and
Provide for STD and HIV/AIDS professional screening, diagnosis, courtseliid full

treatment (except that in the case of HIV/AIDS cases treatment shall be limited to referral
to a dedicated national or regional HIV/AIDS programme)of all Site staff and labour.

Amend Subclause 20.4 to read as follows:
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20.4

21.1

Employer’s Risks

The Employer’s risks are:

(@)

(b)

(©)

(d)

Insofar as they directly affect the execution of the Works in Kenya where the Permanent
Works are to be executed:

(i)

(i)
(iif)

(iv)

(v)

War and hostilities (whether war be declared or not), invasion, act of foreign
enemies

Rebellion, revaltion, insurrection, or military or usurped power, or civil war

lonising radiations, or contamination by radioactivity from any nuclear fuel, or from

any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive
or other hazardes properties of any explosive nuclear assembly or nuclear

component thereof;

Pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds

Riot, commotion or disorder, unless solely restricted to the emgdopé the
Contractor or of his Subcontractors and arising from the conduct of the Works.

Loss or damage due to the use or occupation by the Employer of any section or part of the
Permanent Works, except as may be provided for in the Contract

Lossor damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible, and

Any operation of the forces of nature (insofar as it occurs on the Shi&hvan
experienced contractor:

(i)
(ii)

Could not have reasonably foreseen, or

Could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures:

i. Prevent loss or damage to physical propertymfroccurring by taking
appropriate measures, or

ii. Insure against such loss or damage.”

Insurance of Works and Contractor’'s Equipment

Delete the first sentence of this clause and replace with the following:

“Prior to commencement of the Works the ntactor shall, without limiting his or the
Employer’s obligations and responsibilities under Clause 20, insure to the satisfaction of the

Employer.”

Add the following words at the end of subparagraph (a) and immediately before the last word of
subparagnah (b):

“it being understood the insurance shall provide for compensation to be payable in the types and
proportions of the currencies required to rectify the loss or damage incurred.”

In Subclause 21.1(b), delete the words “or as may be specified ith #fahese Conditions”.
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21.2

21.4

21.5

23.1

23.2

25.1

25.5

25.6

25.7

Scope of Cover
(a) Delete the words “from the start of Work at the Site” and substitute with the words “from
the first working day after the commencement date”

Add the following Subclause 21.2 (c):

(c) It shall be the rgmonsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the insurance
coverage at all times during the period of the Contract.

Amend Subclause 21.4 to read as follows:

Exclusions

There shall be no obligation for the insurances in Subclause 21.1 to include loss or damage

caused by the risks listed under Subclause 20.4 subparagraphs (a) (i) to (v) above.

Add the following Subclause 21.5:

Insurance of Goods

The Contractor shall insure or cause to be insured all imported goods financed out of the
proceeds of the Contract against marine and other hazards incidental to the acquisition,
transportation and delivery thereof to the place of use or installation and apEnepriate
against all usual risks pertaining to the construction of the Works.

Third Party Insurance (Including Employer’s Property)
Add the following at the beginning of this Subclause:

Prior to commencement of the Works ...
Minimum Amount of Insurance

Add the following at the end of this subclause:
... with no limits to the number of occurrences

Evidence of Terms of Insurance

Insert the words “as soon as practicable after the respective insurances have been taken out but
in any case” befre the words “prior to the start of Work at the Site”

Add the following Subclauses 25.5 to 25.8:

Source of Insurance

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not
limited to, the insurance refed to in Clauses 21, 23, and 24) with insurers from any eligible
source country which has been determined to be acceptable to the Employer.

Insurance Notices

Each policy of insurance effected by the Contractor for the purpose of the Contractciiddl in

a provision to the effect that the Insurer shall have a duty to give notice in writing to the
Contractor and Employer of the date when a premium becomes payable not more than thirty
(30) days after the giving of such notice.

Insurance in Kenya

The risks against which the Contractor is obliged to insure under the Contract shall be insured
through established and reputable companies approved by the Employer and located in Kenya
and any cover against risks which the Contractor may enjoy shall lredns Kenya by an
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25.8

26.2

26.3

28.2

29.2

29.3

approved Kenyan Insurance Company in respect of the Contractor's obligations under the
Contract.

Notification to Insurers

It shall be the responsibility of the Contractor to notify the insurers under any of the insurances
referredor event which by the terms of such insurances are required to be so notified and the
Contractor shall indemnify and keep indemnified the Employer against all losses, claims,
demands, proceedings, costs, charges and expenses whatsoever arising autafsaguence

of any default by the Contractor in complying with the requirements of this subclause whether
as a result of avoidance of such insurance or otherwise.

Add the following Subclauses 26.2 and 26.3
Compliance with Statutes, Regulations

The Employer will repay or allow to the Contractor all such sums as the Engineer shall certify to
have been properly payable and paid by the Contractor in respect of such fees, provided always
that, without prejudice to Subclause 26.1, nothing containedsrsthi clause shall be deemed

to render the Employer liable to all claims which may be considered to fall within the provisions
of Subclause 22.1.

Inspection and Audit by the Funding Agency

The Contractor shall permit the funding agency to inspedCtrdractor’s accounts and records
relating to the performance of the Contract and to have them audited by auditors appointed by the
agency, if so required by the agency.

Royalties
Add the following at the end of Subclause 28.2:

The Contractor shalllso be liable for all payments or compensation, if any, that are levied in
connection with the dumping of part or all of any such material.”

Add the following Subclauses 29.2 to 29.5:
Passage and Control of Traffic

The Contractor's attention is drawo Specifications covering the Passage and Control of Traffic
and in particular to the requirement for the submission of a detailed Programme for Passage of
Traffic as required following the award of the Contract.

In case any operation connected withffic which necessitates diversion, obstruction or closure
of any road, railway or any other right of way, the approval of the Engineer or the Engineer's
Representative and the concerned authorities shall be obtained well in advance by the Contractor.

Reinstatement and Compensation for Damage to Persons or Property

The Contractor shall reinstate all properties whether public or private which are damaged in
consequence of the construction and maintenance of the Works to a condition at least equal to
that prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the
Contractor in witing of his opinion, in which circumstances, the Employer reserves the right to
employ others to do the necessary work of reinstatement and to deduct the cost thereof from any
money due or to become due to the Contractor.

The Contractor shall promptly efto the Employer all claims, which may be considered to fall
within the provisions of Clause 22.1.
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29.4

29.5

30.2

Protection of Existing Works and Services

The Contractor shall acquaint himself with the position of all existing services, such as sewers,
surface weer drains, cables for electricity, data and telephone, telephone and lighting poles,
water mains, and the like before commencing any excavation or other works likely to affect the
existing services.

The Contractor will be held liable for all damage t@ads, irrigation ditches, mains pipes,
electric cables, lines or services of any kind caused by him or his subcontractors in the execution
of the Works. The Contractor must make good any damage without delay and, if necessary,
carry out any further work oeded by the Engineer or Engineer's Representative, all at the
Contractor’s cost. Where work is to be carried out in the vicinity of overhead power lines, the
Contractor shall ensure that all persons working in such areas are aware of the relatively large
distance that high voltage electricity can “short” to earth when crane, or other large masses of
steel, are in the vicinity of power lines. The Contractor’s attention is drawn to appropriate
standards which gives safe clearances for the various voltages.

The Contractor shall be held responsible for damage to existing works or services, and shall
indemnify the Employer against any claims in this respect (including consequential damages).
The Contractor shall be responsible for the reinstatement of theesersiz affected, to the
satisfaction of the Engineer.

In all cases where such works or services are exposed, they shall be properly shored, hung up or
otherwise protected. Special care must be exercised in filling and compaction of the grounds
under maingnd cable. The exposed water meters, stopcock boxes and similar items shall be left
uncovered.

As soon as any such existing works or services or structures are encountered on, over, under, in
or through the Site during the performance of the ContraetCtintractor shall make a record

of the location and description of such service or structure and shall send the same forthwith to
the Engineer.

Installations adjacent to the Works shall be kept securely in place until the work is completed
and shall thetbe made as safe and permanent as before.

Notwithstanding the foregoing requirements, and without reducing the Contractor's
responsibility, the Contractor shall inform the Engineer immediately if any existing works or
services are located, exposed or dgad.

Protection of Survey Beacons

The Contractor shall not remove, damage, alter or destroy in any way plot beacons. Should the
Contractor consider that any beacons will be interfered with by the Work he shall notify the
Engineer who, if he considerit necessary, will make arrangements for the removal and
replacement of the beacons.

Transport of Contractor’'s Equipment or Temporary Works

Add the following at the end of this subclause.

If it is found necessary for the Contractor to move onmore loads of heavy constructional

plant and equipment, materials or jmanstructed units of work over roads, highways, bridges

on which such oversized and overweight items are not normally allowed to be moved, the
Contractor shall obtain prior permissidnom the concerned authorities. Payments for
complying with the requirements, if any, for protection of or strengthening of the roads,
highways or bridges shall be made by the Contractor and such expenses shall be deemed to be
included in his Contract Rig.
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30.5

30.6

34.2

34.3

34.4

34.5

34.6

Add the following Subclauses 30.5 and 30.6.

Complying with State Laws and Regulations

Nothing contained above shall excuse the Contractor or any of his Subcontractor(s) from
complying with state laws regulating traffic on highways and bridges.

Effects of other Concurrent Construction Projects

The Contractor shall be deemed to have fully familiarised himself with planned construction
operations or any other concurrent construction projects in Kenya which may have any material
effect on the @ntractor's own operations. In particular, the Contractor shall be deemed to have
allowed for the effects of other concurrent construction contract(s) on any necessary
transportation operations in connection with the Contract(s).

LABOUR

Add the followirg Subclauses 34.2 to 34.23
Labour Regulations

The Contractor and his Subcontractors shall, at all times, during the Contract period abide fully
by the governing local laws and regulations.

The Contractor shall be responsible for making all arrangesnfen and shall bear all costs
relating to recruitment, obtaining of all necessary visas, permits or other official permission for
movements of staff and labour.

Engagement of Local Labour

The Contractor is encouraged to the extent practicable asdrable to employ staff and labour
with the required qualifications and experience from sources within Kenya, particularly in the
vicinity of the Site.

Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe iwmsditf labour not less favourable than

those established for the trade or industry where the work is carried out. In the absence of any
rates of wages or conditions of labour so established, the Contractor shall pay rates of wages and
observe conditionsfdabour which are not less favourable than the general level of wages and
conditions observed by other employers whose general circumstances in the trade or industry in
which the Contractor is engaged are similar.

Repatriation of Labour

The Contraair shall be responsible for the return to the place where they were recruited or to
their domicile of all such persons as he recruited and employed for the purposes of or in
connection with the Contract, and shall maintain such persons as are to berrsxd ratua
suitable manner until they shall have left the site or, in the case of persons who are not nationals
of and have been recruited outside the Republic of Kenya shall have left Kenya or the site, as
appropriate.

Housing for Labour

Save insofaas the Contract otherwise provides, the Contractor shall provide and maintain such
accommodation and amenities as he may consider necessary for all his staff and labour,
employed for the purposes of or in connection with the Contract, including all deneater

supply (both for drinking and other purposes), electricity supply, sanitation, cookhouses, fire
prevention and firdighting equipment, cookers, refrigerators, furniture, and other requirements
in connection with such accommodation or amenities.cOmpletion of the Contract, unless
otherwise agreed with the Employer, the temporary camps or housing provided by the Contractor
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34.7

34.8

34.9

34.10

34.11

34.12

34.13

shall be removed and the site reinstated to its original condition, all to the approval of the
Engineer.
Accident Prevertion Officer

The Contractor shall have on his staff on Site an officer dealing only with questions regarding
the safety and protection against accidents of all staff and labour. This officer shall be qualified
for this work and shall have the authorityigseue instructions and shall take protective measures
to prevent accidents.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his
staff and labour and, in collaboration with and to thguiements of the local health authorities,

to ensure that medical staff, first aid equipment and stores, sick bay and suitable ambulance
services are available at the camps, housing, and on the Site at all times throughout the period of
the Contract andhat suitable arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements. Workers shall always be transported using vehicles
that meet the current transport regulations.

Life Saving Appliances and FirstAid Equipment

The Contractor shall provide and maintain upon the Works sufficient, proper and efficient life
saving appliances and firatd equipment to the approval of the Engineer. The appliances and
equipment shall be available for use at all times.

Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staff and labour
employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to health
and the genat nuisance caused by the same. The Contractor shall provide his staff and labour
with suitable prophylactics for the prevention of malaria, and shall take steps to prevent the
formation of stagnant pools of water. He shall comply with all the regulaticthe local health
authorities in these respects and shall in particular arrange to spray thoroughly with approved
insecticide all buildings erected on the Site. Such treatment shall be carried out at least once a
year or as instructed by the EngineereT@ontractor shall warn his staff and labour of the
dangers of bilharzias and wild animals.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
and carry out such regulations, orders, and reguginés as may be made by the Government or
the local medical or sanitary authorities for the purpose of dealing with and overcoming the
same.

Burial of the Dead

The Contractor shall make any necessary arrangements for the transport, to any pladeegs r

for burial, of any of his expatriate employees or members of their families who may die in
Kenya The Contractor shall also be responsible, to the extent required by the local regulations,
for making any arrangements with regard to burial of anji®focal employees who may die
while engaged upon the Works.

Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food at
reasonable prices for all his staff, labour, and subcontractors for hesparof or in connection
with the Contract.
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34.14

34.15

34.16

34.17

34.18

34.19

34.20

34.21

34.22

34.23

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local conditions,
provide on the Site an adequate supply of drinking and other water for the use of the Engineer
and his staff, the Contractor's staff and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances, and
Government Regulations or Orders for the time being in force, import, sell, tgivker, or
otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, sale,
gift, barter, or disposal by his subcontractors, agents, staff, or labour.

Arms and Ammunition

The Contractor shall not give, barter, dnerwise dispose of, to any person or persons, any arms
or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall, in all dealings with his staff and labour, have due regard to giflisedo
festivals, days of rest, and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous,
or disorderly conduct by or among his staff and labour and thieaaonable precautions for the
preservation of peace and protection of persons and property in the neighbourhood of the Works
against the same.

Records of Labour

The Contractor shall keep proper wages books, in the language stipulated in thdippéhe

Form Bid, pursuant to SuBlause 5.1 (a) showing the time worked and wages paid to all
employees in and about the execution of the Works, together with such other records as are
required by any Statute, Ordinance, Law, Regulation orlBye in force in Kenya governing

the employment of labour. He shall be bound, whenever required, to produce such wages books
and other records for the inspection of any persons authorized by the Engineer.

Trade Unions

The Contractor shall recognize the fileen of his employees to be members of trade unions.

Default in payment of Wages

In the event of default in payment of wages of any workmen employed on the Contract, and if a
claim thereafter is filed in the office of the Engineer and satisfactagf phereof is furnished,

the Employer shall be notified forthwith and may, failing payment of such claim by the
Contractor, arrange the payment out of monies at any time payable under the Contract and the
amount so paid shall be deemed payment to ther&xot under the Contract.

Breach and Removal from List

Should the Contractor or any subcontractor be found to be in breach of any of the provisions of
Clause 34, the Employer may recommend to the Government for his removal from the list of
approvel Contractors.

Observance by Subcontractors

The Contractor shall be responsible for the observance by his subcontractor of the foregoing
provisions.
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35.2

35.3

36.1

41.1

41.2

42.1

Add the following Subclauses 35.2 and 35.3:
Maintenance of Records

The Contractor shall mairitasuch records and make such reports concerning safety, health and
welfare of persons and damage to property as the Engineer may prescribe from time to time.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accidesdca as possible after its
occurrenceln the case of any fatality or serious accident, the Contractor shall, in addition,
notify the Engineer immediately by the quickest available me&ims. Contractor shall also
notify the relevant authority (ies) whewer such report is required by the law of Kenya.

MATERIALS, PLANT AND WORKMANSHIP

Rename Subclause 36.1 as below.

Quality of Materials, Equipment, Supplies, Plant, and Workmanship

Add the following paragraph at the end of this subclause.

The Contactor is encouraged, to the extent practicable and reasonable, to use materials,
Contractor’s Equipment, Plant, and supplies from sources within Kenya.

COMMENCEMENT AND DELAYS

Commencement of Works

Replace the words “as soon as reasonably possilile‘the words “on Site within 28ays”.

Add the following subclause:

Definition of Commencement

For the purposes of this subclause, the Works shall be deemed to have commenced when all of
the following conditions are satisfied:

(&) The approved copetent and authorized agent or representative of the Contractor is
resident in the project area and is giving his whole time to the superintendence of the
Works.

(b) The provision by the Contractor of evidence that all insurances required by the Contract
are in force.

(c) The Contractor has an established an office in the project area with postal address for
receipt of correspondence.

(d) The principal items of constructional plant have been brought to Site and put to work in
the execution of the permanéfibrks.

Possession of Site and Access Thereto
At the end ofSubclause 42.1, add the following:
The Contractor shall bear all costs and charges for such lands as the Contractor may reasonably

require for camps, offices, workshops, diversion roads,obomits, and quarries and any
additional facilities outside the site required by him for the purpose of works.

Add the following subclause:
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42.4

45.1

45.2

47.2

47.3

49.2

Possession of Site and Access thereto

The Contractor shall not enter any part of the Site until he has teduasd received
permission to do so from the Employer or the Engineer.

The Contractor shall not use any portion of the Site for any purpose not connected with the
Works.

Restriction on Working Hours

Delete Subclause 45.1 and substitute with tHevahg:

If the Contractor requests for permission to work by day and night and if the Engineer shall
grant such permission, the Contractor shall not be entitled to any additional payment for so
doing.

All such work at night shall be carried out withautreasonable noise or other disturbance and
the Contractor shall indemnify the Employer from and against any liability for damages on
account of noise or other disturbance created while carrying out night work and from against all
claims, demands, proceeadi costs, charges and expenses whatsoever in regard or in relation to
such liability. In addition, the Contractor shall be required to provide, for any work carried out
by night or recognised days of rest, adequate lighting and other facilities, sbhethabrk is
carried out safely and properly.

Overtime Hours

Working hours shall be observed by the Contractor as stipulated in the Labour Laws of Kenya.
However when deemed necessary to expedite the Works, overtime, night time or holiday
working may beallowed by the Engineer in accordance with the provisions of Subclause 46.1.
The Contractor, in these cases, shall pay all costs of the Engineer and his staff for such
overtime, night time or holiday working at site as stipulated under Subclause 4t&1G#reral
Conditions of Contract.

Reduction of Liquidated Damages
The following supplements this subclause.
There shall be no reduction in the amount of liquidated damages in the event that a part or a

section of the Works within the Contract is tdfeed as completed before the whole of the
Works comprising that Contract.

No bonus for early completion of the Works shall be paid to the Contractor by the Employer.

The sum stated in the Appendix to Form of Bid as liquidated damages shall be intseased
sum equivalent to any amount payable by the Employer to the Contractor under clause 70.1 in
respect of an increase in costs in such period that would not have been incurred by the
Contractor if the Works had been completed by the due date for camppeescribed by
Clause 43.

Add the following Subclause 47.3:

Currency of Liquidated Damages

Liguidated damages shall be paid by the Contractor to the Employer in the types and proportions
of currencies as shall be payable to the Contractor und€otfteact.

DEFECTS LIABILITY

Completion of Outstanding Work and Remedying Defects

Add at the end of this subclause the following sentence:
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49.5

52.1

52.2

52.3

Any work ordered to be executed under this subclause shall be carried out at a time and in a
manner as direateby the Engineer so as to interfere as little as possible with the operations of
the Employer or of other contractors and no extension(s) of the defects liability period will be
allowed for the execution of this work.

Add Subclause 49.5 as follows:
Defects Liability Period Replacements

The provisions of this clause shall apply to all replacements or renewals of Plant and equipment
to be provided with respect to the utilities under the Contract, carried out by the Contractor to
remedy defects and dages as if the replacements and renewals had been taken over on the date
they were completed. The Defects Liability Period for the Works shall be extended by a period
equal to the period during which the Works can not be used by reason of the defectgar. dlama
only part of the Works is affected the Defects Liability Period shall be extended only for that
part.

ALTERATIONS, ADDITIONS AND OMISSIONS

Valuation of Variation

Add the following final sentences to this subclause:

The agreement, fixing oredermination of any rates or prices as aforesaid shall include any
foreign currency and the proportion thereof.

Where the Contract provides for the payment of the Contract Price in more than one currency,
and varied work is valued at, or on the basistld, rates and prices set out in the Contract,
payment for such varied work shall be made in the proportions of various currencies specified in
the Appendix to Form of Bid for payment of the Contract Price. Where the Contract provides for
payment of the Cdract Price in more than one currency, and new rates or prices are agreed,
fixed, or determined as stated above, the amount or proportion payable in each of the applicable
currencies shall be specified when the rates or prices are agreed, fixed, orngeteitntieing
understood that in specifying these amounts or proportions the Contractor and the Engineer (or,
failing agreement, the Engineer) shall take into account the actual or expected currencies of cost
(and the proportions thereof) of the inputshef varied work without regard to the proportions of
various currencies specified in the Appendix to Form of Bid for payment of the Contract Price.

Power of Engineer to Fix rates

Add a final sentence to the first paragraph as follows:

Where the Conérct provides for the payment of the Contract Price in more than one currency,
the amount or proportion payable in each of the applicable currencies shall be specified when the
rates or prices are agreed, fixed, or determined as stated above, it beirgjooddérat in
specifying these amounts or proportions the Contractor and the Engineer (or, failing agreement,
the Engineer) shall take into account the actual or expected currencies of cost (and the
proportions thereof) of the inputs of the varied worlhwiit regard to the proportions of various
currencies specified in the Appendix to Form of Bid for payment of the Contract Price.

Daywork

Add the following at the end of this subclause:

The Work so ordered shall immediately become part of the Warelsruthe ContraciThe
Contractor shall, as soon as practicable after receiving the Daywork Order from the Engineer
undertake the necessary steps for due execution of such Pfarkto commencement of any
work to be done on a Daywork basis, the Contrashall give a notice to the Engineer stating

the exact time of such commencement.
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53.1

54.1

54.2

54.5

54.9

54.10

PROCEDURE FOR CLAIMS
Notice of Claims
Add the following at the end of this subclause:

The Contractor shall also state the references of the Contract Clauses dadsgsben which
he has based his claims.

CONTRACTOR'S EQUIPMENT, TEMPORARY WORKS AND MATERIALS

For the purpose of these subclauses, the term “Equipment” shall be read as “Contractor’s
Equipment” where the context so requires.

Contractor’'s Equipment, Temporary Works and Materials

Amend Subclause 54.1 as follows:
Line 5; add “written” between “the” and “consent”.
Add a final sentence to this subclause as follows:

The Contractor shall every month give to the Engineer a statement showing the ampaumit o
and Contractor’s equipment, which has been brought to the Site.

Employer not Liable for Damage
Delete this subclause entirely.
Conditions of Hire of Contractor's Equipment

Delete this subclause entirely.

Add Subclauses 54.9 and 54.1Ga@®ws:
Contractor's Responsibilities for Licenses

The Contractor shall obtain his own information with regard to the granting of import and export
licenses for materials, equipment and plant. The Contractor shall bear all expenses for Plant,
Materids, Equipment and Maintenance required for the completion and maintenance of the
works and shall be deemed to have satisfied himself with regard to all his liabilities under the
laws and regulations governing the granting of these licenses. The Condfmdtagnsure that
requests for import and export licenses are submitted in sufficient time to clear all formalities
before the said licenses are required.

Equipment and Plant

The Contractor shall identify each piece of his equipment, other thartd@sdby means of an
identification number plainly stencilled or stamped on the equipment at a conspicuous location,
and shall furnish to the Engineer a list giving the description of each piece of equipment and its
identification number. In addition, th@ake, model number and empty gross weight of each
unit of compaction equipment shall be plainly stamped or stencilled in a conspicuous place on
the unit. The gross weight shall be either the manufacturer’s rated weight or the scale weight.
The make, modekerial number and manufacturer’s rated capacity of each scale shall be clearly
stamped on the loagceiving element and its indicator or indicators. All meters shall be
similarly identified, rated and marked.
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55.1

55.2

56.1

57.1

MEASUREMENT

Quantities

Add the following to this subclause:

The quality and quantity of the Work included in the Contract Price shall be deemed to be that
which is set out in the Contract Bill of Quantities. The Bill of Quantities, unless otherwise
expressly stated therein, shall be deemedhave been prepared in accordance with the
principles of the latest edition of the Civil Engineering Standard Method of Measurement.

Any error in description or in quantity or any omission of items from the Contract Bill of
Quantities or Specification$all not vitiate this Contract but shall be corrected and deemed to
be a variation required by the Engineer. Subject to the foregoing, any error whether arithmetical
or not in the computation of the Contract Price shall be deemed to have been accepted by t
parties hereto.

The Contract Price shall not be adjusted or altered in any way whatsoever otherwise than in
accordance with the express provisions of these conditions.

Add the following new sub clause:
Bill of Quantities with no Rates

Any item of Work described in the Bill of Quantities for which no rate or price has been entered
in the Contract shall be considered as included in other rates and prices in the Contract and will
not be paid for separately by the Employer.

Works to be Measured

Delete Subclause 56.1 and replace with the following:

The Contractor shall prepare and submit to the Engineer all necessary field notes and other
records taken and computations made for the purpose of quantity measurements, of which the
forms shall be appwed by the Engineer, for the monthly progress payment under Clause 60.
The measurement of work quantities made by the Contractor shall be verified and certified by
the Engineer based on the above mentioned documents.

The Contractor shall furnish all permel, equipment and materials to make such surveys and
computations as necessary to determine the quantities of work performed. Unless otherwise
prescribed in the specifications or the drawings, all measurements for payment shall be made by
the dimensionslines and grades as shown on the drawings or by direct survey of which the
methods shall be approved by the Engineer.

The documents submitted for measurement and payment shall become the property of the
Employer and shall be used to the extent necessatgtermine the monthly progress payment

to be made to the Contractor under the Contiicect survey, if conducted, shall be subject to
checking and verification by the Engineer and all errors in the said survey work and related
computations as fourgiring such checking shall be immediately corrected by the Contractor.

In case of any disagreement on an item of measurement, the Engineer’s opinion will prevail
during the assessment of the statement for monthly interim payments. Should the Contractor
consider himself entitled to any form of claim with respect to the disagreement in measurement,
the procedure for such is detailed under Clause 53 of the Conditions of Contract.

Method of Measurement

Delete this subclause and substitute with the foligwi
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58.4

60.2

The Works shall be measured net with deductions made in accordance with the principles of the
latest edition of the Civil Engineering Standard Method of Measurement. All measurements
shall be given in metric (SI) units.

PROVISIONAL SUMS
Add the follaving Subclause 58.4:
Prime Cost Sum

Wherever an item in the Bill of Quantities has been referred to as a “P.C. Sum” (Prime Cost
Sum), that item shall be construed as a Provisional sum and the provisions of Subclauses 58.1 to
58.3 will apply.

NOMINATE D SUBCONTRACTORS
CERTIFICATES AND PAYMENTS

Interim Payment Certificate

The Contractor shall submit to the Engineer, in the manner required by the Engineer after the
end of each month a statement showing the estimated total value of permanent \ferly pro
executed and materials or goods for permanent works brought to Site up to the end of the
previous month (if the value shall justify the issue of an interim certificate) together with any
adjustments under Clause 70 and any outstanding claims andh&u@mntractor considers may

be due to him. The Contractor shall amend or correct his estimate as directed by the Engineer
and the latter shall not accept it until he is satisfied that it is fair and reasonable. Withtespec
the said materials and gando payment for them shall be made unless:

(i)  The materials are in accordance with the specifications for the Works.

(i)  The materials have been delivered to Site and are properly stored and protected against
loss, damage or deterioration.

(i) The Contractor's reard of the requirements, orders, receipts and use of materials are kept
in a form approved by the Engineer, and such records are available for inspection by the
Engineer.

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering the
materials and goods to the Site, together with such documents as may be required for the
purpose of evidencing such cost.

(v) The materials are to be used within a reasonable time.

The Contractor will be paid on the certificate of the Engineer the amoutt ¢hira on account

of the estimated total value of the permanent Work executed up to the end of the previous month
together with such amount (not exceeding 75% of the value) as the Engineer may consider
proper on account of materials and goods for permanenk delivered by the Contractor on

Site and in addition, such amount as the Engineer may consider fair and reasonable for any
Temporary Works for which separate amounts are provided in the Bill of Quantities, all of
which shall be subject to a retentiohthe percentage named in the Appendix to Form of Bid
until the amount retained (hereinafter and in all Contract documents called the “Retention
Money”) shall reach the “Limit of Retention Money” named in the said Appendix to the Form

of Bid. Provided ahays that no interim certificate shall be issued for a sum [such sum always
being the net amount thereof after all deductions for retention etdhbasshat named in the
Appendix to Form of Bid as “Minimum Amount of Interim Certificate” at one time.

Within 14 days after receiving a statement from the Contractor as aforesaid, and subject to the
Contractor having made such further amendments and corrections as the Engineer may require,
the Engineer shall issue a Certificate of Payment to the Employerrghtivei amount due, with

a copy to the Contractor.
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60.3

60.4

60.5

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and
where there is a dispute regarding an item for payment, the Engineer may delete this disputed
item from the Intern Payment Certificate and certify the remainder for payment provided the
said payment is in accordance with the preceding paragrapases of difference in opinion as

to the value of any item, the Engineer’s view shall prevail.

Final Account and Final Payment Certificate

As soon as possible after the issue of TakinQver Certificate or the termination of the
Contract and not later than the time of issue of Defects Liability Certificate, the Contractor shall
prepare and submit to the Engineer fwatcopy to the Employer), a Statement of Final Account
showing in detail the total value of work done in accordance with the Contract together with all
sums paid in previous payments. Within thirty (30) after receipt of such further information as
may bereasonably required from the Contractor for its verification, the Engineer shall check the
said statement, prepare and submit a Final Payment Certificate to the Employer (with a copy to
the Contractor).

The Final Payment Certificate shall state:
(a) The(final) total value of all Work executed in accordance with the Contract

(b) After giving credit to the Employer for all amounts previously paid to the Contractor, the
balance, if any, due from the Employer to the Contractor or the Contractor to the
Employer, as the case may be.

Unless the Contractor notifies the Engineer of his objection to the Final Payment Certificate
within twenty eight [28] days of delivery thereof, he shall be deemed to have agreed that he
accepts the total Contract Price as setitihe Final Payment Certificate as full settlement for
all work executed under the Contract including any claims, variations and omissions thereof.

However, a Final Certificate of Payment shall not be conclusive:
(i) To the extent that fraud or dishesty relates to or affects any matter dealt with in the

Certificate, or

(i)  If any arbitration or court proceedings under the Contract have been commenced by either
party before the expiry of 90 days after the issue of the Final Certificate of Payment.

Payment of Certificates

Payment upon each of the Engineer’s Certificates for Interim Payments shall be made by the
Employer within the time stated in the Appendix to Form of Bid from the date of the Engineer’s
signature and issue of each Certificat®afment to the Employer.

Payment upon the Engineer’'s Final Payment Certificate shall be made by the Employer within
the time stated in the Appendix to Form of Bid from the date of issue of the Final Certificate of
Payment signed by the Engineer and casigeed by the Contractor or his authorised agent or
representative.

Payments to the Contractor by the Employer shall be made in the currencies in which the
Contract Price is payable into a bank account or accounts nominated by the Contractor.

Making of a payment by the Employer shall be considered to have been duly executed on the
day that the Employer has issued a cheque.

Retention Money

One half of the retention money shall become due upon the issue of a F&kieg Certificate
and shall be pdito the Contractor when the Engineer shall certify in writing that the last section
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60.6

60.7

60.8

60.9

60.10

60.11

of the whole of the Works has been substantially completed and the other half shall be paid to
the Contractor after the expiration of the Defects Liability Period anisshie of a Certificate

under Clause 62. Provided always that if such time there shall remain to be executed by the
Contractor any Works ordered during such period pursuant to Clauses 49 and 50 thereof, the
Employer shall be entitled to withhold paymenttfuthe completion of such Works] of so

much of the second half of the Retention Money as shall in the opinion of the Engineer
represent the Costs of the Works so remaining to be exe&utadded further that in the event

of different Defects Liability Briods having become applicable to different parts of the Works
pursuant to clause 48 hereof the expression “expiration of the Defect Liability Period” shall for
the purpose of this subclause be deemed to mean the expiration of the latest of such periods.

Currency of Payment

The Contract price shall be stated in Kenya Shilli’dspayments to the Contractor shall be
made in Kenya shillings

Overdue Payments

Unless otherwise stated in the Appendix to the Form of Bid interest shall be paiawettue
amounts and the interest to be paid shall be based on the rates of the Central Bank of Kenya 28
days prior to the opening of the bids.

Correcting and Withholding

The Engineer may by any interim certificate or through the final account mgl@aection or
modification to any previous certified sum and shall have authority, if any work or part thereof
is not being carried out to his satisfaction, to omit or reduce the value of such work in any
Interim Payment Certificate.

Completion by Sections

If a TakingOver Certificate shall be issued for any section or part of the Works separately, the
payments herein provided for on or after issue of such a Certificate shall be made in respect of
such section or part and references to the Corfiaceé shall mean such part of the Contract
Price as shall in the absence of agreement be apportioned thereto by the Engineer.

Statement at Completion

Not later than 14 days after the issue of the Takingr Certificate in respect of the whole of
the works, the Contractor shall submit to the Engineer a statement at completion showing in
detail andn a form approved by the Engineer:

(a) The final value of all work executed in accordance with the Contract up to the date stated
in such TakingOver Cerificate.

(b)  Any further sums which the Contractor considers to be due; and

(c) An estimate of amounts, which the Contractor considers, will become due to him under
the Contract.

Estimated amounts at Completion shall be shown separately in the Staf€hee@ontractor
shall amend and correct the Statement as directed by the Engineer who shall issue a Certificate
at Completion to be processed in accordance with Subclause 60.4.

Final Statement

Not later than 56 days after the issue of the DefectslityaBertificate, the Contractor shall
submit to the Engineer for consideration a draft final statement with supporting documents
showing in detail andh the form approved by the Engineer:

(a) The final value of all work executed in accordance withQbatract, and

(b)  Any further sums which the Contractor considers to be due to him.
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60.12

60.13

60.14

62.1

63.1

If the Engineer disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Engineer may reasceite and
shall make such changes in the draft as may be required.

Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy
to the Engineer, a written discharge confirming that the total of the Etatdment represents

full and final settlement of all monies due to the Contractor arising out of or in respect of the
Contract.Provided that such discharge shall become effective only after payment under the
Final Payment Certificate issued pursuant tobcGause 60.14 has been made and the
Performance Security referred to in Subclause 10.1 has been returned to the Contractor.

Final Payment Certificate

Upon acceptance of the Final Statement as given in Subclause 60.12, the Engineer shall prepare
a Hnal Payment Certificate which shall be delivered to the Contractor’s authorized agent or
representative for his signaturiéghe Final Payment Certificate shall state:

(a) The final value of all work executed in accordance with the Contract

(b) After giving credit to the Employer for all amounts previously paid by the Employer, the
balance, if any, due from the Employer to the Contractor or the Contractor to the
Employer as the case may be

Final Certificate shall be issued for any sum due to the Contraegor if such is less than the
sum named in the Appendix to the Form of Bid.

Cessation of Employer’s Liability

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within 14
(fourteen) days of delivery thereof he $Ha deemed to have agreed that he accepts the total
Contract Price as set out in the Final Certificate as full settlement for all work executed under
the Contract including any variations and omissions thereof.

Defects Liability Certificate

Delete tke last sentence of this subclause beginning “Provided that the issue........ zin Sub
Clause 60.3".

REMEDIES

Default of Contractor

Delete the last paragraph of this subclause and substitute with the following:

then the Employer may, after giving 14 daystic® to the Contractor, enter upon the Site and
expel the Contractor there from without thereby avoiding the Contract, or releasing the
Contractor from any of his obligations or liabilities under the Contract, or affecting the rights an
powers conferredrothe Employer or the Engineer by the Contract, and may himself complete
the Works or may himself complete the work or may employ any other contractor to complete
the Works. The Employer or such other contractor may use for such completion so much of the
Contractor's Equipment, Plant, Temporary Works and materials, which have been deemed to be
reserved exclusively for the execution of the Works, under the provisions of the Contract, as he
or they may think proper, and the Employer may, at any time, sebfatine said Contractor's
Equipment, Temporary Works and unused Plant and materials and apply the proceeds of sale in
or towards the satisfaction of any sums due or that may become due to him from the Contractor
under the Contract.”
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63.2

63.

63.4

63.5

65.2

65.4

Valuation of Date of Expulsion

Modify the heading of Subclause 63.2 by substituting “Valuation at Date of Termination” for
“Valuation at Date of Expulsion.” In Subclause 63.2, delete the word “termination” on the
second and fifth lines and substitute “expulsion”.

Valuation of Date of Expulsion

Modify the heading of Subclause 63.3 by substituting “Payment after Expulsion” for “Payment
after Termination.” In Subclause 63.3, delete the words “terminates the Contractor's
employment” on the first line and substitute “shatieemnd expel the Contractor”.

Assignment of Benefit of Agreement

In Subclause 63.4, delete the word “termination” on the second line, and substitute “expulsion”.
Add the following at the end of this subclause:

But on the terms that a supplier arbsontractor shall be entitled to make any reasonable
objection to any further assignment thereof by the Employer and the Employer may pay the
supplier or subcontractor for any such materials supplied or Works executed under such
agreement, whether the sanbe assigned as aforesaid or not, before or after the said
determination, the amount due by such arrangement in so far as it has not already been paid by
the Contractor.

Add the following subclause 63.5:

Corrupt or Fraudulent Practices

If in the judgment of the Employer the Contractor has engaged in corrupt or fraudulent practices,
in competing for or in executing the Contract, then the Employer may, after having given 14 days
notice to the Contractor, terminate the Contractor’'s employment undé&othiteact and expel

him from the Site, and the provisions of Clause 63 shall apply as if such expulsion had been
made under Subclause 63.1.

For the purpose of this Subclause:

“corrupt practice” means the offering, giving, receiving or soliciting of dmggt of value to
influence the action of a public official in the procurement process or in contract execution.

“fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to theirdetit of the Borrower, and includes collusive
practice among bidders (prior to or after bid submission) designed to establish bid prices at
artificial noncompetitive levels and to deprive the Employer of the benefits of free and open
competition.

SPECIAL RISKS
Subclause 65.2 is amended to read as follows:
Special Risks

The Special Risks are the risks defined under paragraph (a), subparagraphs. (i) to (v) of
Subclause 20.4 of the Conditions of Contract”.

Projectile, Missile
Delete “whenever and lerever occurring” under line 2 and add “on or near the site” after
“explosive of war” under line 3.

Add Subclause 65.9 as follows:
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65.9

67.1

67.2

Special Risks

(a) In the event of the Employer unilaterally ordering the final cessation of performance of
the Contrat for reasons not specified elsewhere in the Conditions of Contract the Contract
shall be considered to be frustrated and the Contractor shall be indemnified as provided
for under Clause 65.1.

(b) In the event of the Employer ordering the adjournmenthef @ontract before or after
commencement of the Works for reasons not specified elsewhere in the Conditions of
Contract, the Contractor shall be entitled to indemnity for any injury which he may have
suffered as a consequence of such adjournment.

The Engneer shall award the Contractor payment of such sum as in his opinion shall be
reasonable giving regard to all material and relevant factors including the Contractor’'s on
costs and overheads, and the nature of the instruction to adjourn the Contract.

SETTLEMENT OF DISPUTES

Engineers Decision

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any
connection with, or arising out of, the Contract or the execution of the works, whether during
the execution of the worker after their completion and whether before or after repudiation or
other termination of the Contract including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall
state it is made pursuant to this clause. No later than 28 (twenty eight) day after the day on
which he received such reference the Engineer shall giveermitihis decision to the Employer

and the Contractor. Such decision shall state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every
case, continue to proceed with the workshwall due diligence and the Contractor and the
Employer shall give effect forthwith to every such decision of the Engineer unless and until the
same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’'s or
Arbitrator's award.

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or
if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the
day on which he received the reference, then eitheErtm@oyer or the Contractor may, on or
before the 28th (twenty eighth) day after the day on which he received notice of such decision,
or on or before the 28th (twenty eighth) day after the day on which the said period of 28 days
expired, as the case mag,lgive notice to the other party, with a copy for information to the
Engineer, of his intention to commence Adjudication, as hereinafter provided, as to the matter in
dispute. Such notice shall establish the entitlement of the party giving the samemenoem
Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof may
be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractorand no notice of intention to commence adjudication as to such dispute has been
given by either the Employer or the Contractor on or before the twenty eighth day after the day
on which the parties received notice as to such decision from the Enginegajdtdecision

shall become final and binding upon the Employer and the Contractor. “

Amicable Settlement

Where notice to of intention to commence adjudication as to a dispute has been given in
accordance with sub clause 67.1, the parties shallgittersettle such dispute amicably before

the commencement of Adjudication; provided that, unless the parties otherwise agree,
Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which
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67.3

68.1

68.2

69.1

69.3

69.4

notice of intention to commence adjcdiion of such dispute was given, even if an attempt at
amicable settlement thereto has been made
Subclause 67.3 is deleted and substituted with the following subclause:

Arbitration

by an arbitrator to be agreed upon between the parties or failiagragnt to be nominated on

the application of either party by the appointee designated in the Appendix to Form of Bid for
the purpose and any such referee shall be deemed to be a submission to arbitration within the
meaning of the Arbitration Laws of the Reblic of Kenya.

NOTICES

Notices to Contractor

Add the following at the end of this subclause:

Notwithstanding the foregoing, the Contractor shall either maintain an address close to the
Works or appoint an agent residing close to the Works &ptiipose of receiving notices to be

given to the Contractor under the terms of the Contract. This obligation shall be terminated upon
the issue of the Certificate of Completion.

Notices to Employer and Engineer
Delete the words “nominated for thatrpase in Part Il of these Conditions” in this subclause
and substitute with “given in the Appendix to Form of Bid".

DEFAULT OF EMPLOYER
Under Subclause 69.1, 69.4 and 69.5, substitute “Subclause 60.4 for “Subclause 60.10".

Default of Employer

In Sulrlause 69.1 (a), delete the words “28 days” in the second sentence and substitute with the
words “60 days".

Delete Subclause 69.1 (d).

Payment on Termination

Delete from “, but in addition to the payments specified...” to the end of the Subclause.
Contractor’'s Entitlement to Suspend Work

Delete the words '28 days’ and substitute with '60 days”.
Delete sukclause 69.4 (b) and substitute with the following:

the amount of such cost, which shall be added to the Contract Roeever, the costs éuto
idle time for plant, equipment and labour shall not be included in the said costs and shall be
borne by the Contractor.

Add to Subclause 69.4 as follows:

Without prejudice to the Contractor's entitlement to interest under Subclause 60.7 (of these
Conditions of Particular application) and to terminate under Subclause 69.1, the Contractor may
suspend work or reduce the rate of work within 56 days after notification by the Foreign Funding
Agency to the Kenya Government that the Financier has suspeisbedsédments from its loan,
which finances in whole or in part the execution of the Works.

Add Subclause 69.6 as follows:

105



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

69.6 Suspension of Funding Agency Loan

In the event that the Foreign Funding Agency suspends the loan or credit to the Employer from
which part of the payments to the Contractor are being made:

(&) The Employer shall notify the Contractor, with a copy to the Engineer, of such suspension
within 7 days of having received the suspension notice from the Funding Agency,
provided that:

(i) The Employer shall state in such notification whether sufficient funds in the
appropriate currencies are expected to be available to the Employer to continue
making payments to the Contractor beyond a date 60 days after the date of the
Funding Agency’s ndfication of the suspension, and

(i) If such funds are not expected to be available, the Employer shall immediately inform
the Engineer to instruct the Contractor to suspend progress of the Works pursuant to
Subclause 40.1 of the General Conditions afit@at.

(b) If the Contractor has not received sums due to him upon the expiration of the 14 days
from the time when the Foreign Funding Agency’s loan or credit, from which part of the
payments to the contractor is being made under Interim Certificatesispended, the
Contractor may, without prejudice to the Contractor’'s entitlement to interest under
Subclause 60.7, immediately take one or both of the following actions:

(i) Suspend work or reduce the rate of work, and/or

(i) Terminate his employmeninder the Contract by giving notice to the Engineer. Such
termination shall take effect 14 days after giving of the notice.

70 CHANGES IN COST AND LEGISLATION

701Price
Adjustment

70.2 Other Changes
in Cost

70.8 Subsequent
Legislation

Delete Clause 70 in its entirety, and substitute by #@@.8 (inclusive):

“The amounts payable to the Contractor, in various currencies pursuant@abise

60.1, shall be adjusted in respect of the rise or fall in the cost of labour, Contractor’'s
Equipment, Plant, materials, and other inputs to the Worksoimparing the Basic

Rates at tendering stage and the current prevailing market prices.

To the extent that full compensation for any rise or fall in costs to the Contractor is not
covered by the provisions of this or other Césim the Contract, the unit rates and
prices included in the Contract shall be deemed to include amounts to cover the
contingency of such other rise or fall of costs.

If, after the date 28 days prior to the latest date foméssion of bids for the Contract,
there occur in the country in which the Works are being or are to be executed changes
to any National or State Statute, Ordinance, Decree, or other Law or any regulation or
by-law of any local or other duly constitutedlaority, or the introduction of any such
State Statute, Ordinance, Decree, Law, regulation daveyvhich causes additional or
reduced cost to the Contractor, other than under the precedhiatasigbs of this

clause, in the execution of the Contracthsadditional or reduced cost shall, after due
consultation with the Employer and the Contractor, be determined by the Engineer and
shall be added to or deducted from the Contract Price and the Engineer shall notify the
Contractor accordingly, with a copy the Employer. Notwithstanding the foregoing,

such additional or reduced cost shall not be separately paid or credited if the same shall
already have been taken into account in any inputs to the Price Adjustment in
accordance with the provisions of SGlauses 70.1.
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72

73.4

74.1

75.1

76.1

77.1

78.1

CURRENCY AND RATES OF EXCHANGE
Currency Proportions

Delete clause 72 in its entirety and substitute the following:
“The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not
applicable’

Duties on Contractor’s Equipment

Notwithstanding the provisions of Subclause 73.2, the Contractor's Equipment, including
essential spare parts therefore, imported by the Contractor for the sole purposeitirfige dee
Contract shall not bexempt fromte payment of import duties aady othertaxes upon initial
importation.

ADDITIONAL CLAUSES

lllegal Payments

If the Contractor, or any of his SuPontractors, agents or servants gives or offers to give to any
person any payment, gift, gratuity ooramission as an inducement or reward for doing or
forbearing to do any action in relation to the Contract or any other contract with the Employer, or
for showing or forbearing to show favour or disfavour to any person in relation to the Contract or
to anyother contract with the Employer, then the Employer may enter upon the Site and the
Works and expel the Contractor and the provisions of Clause 63 hereof shall apply as if such
entry and expulsion had been made pursuant to that Clause.

Termination of Contract for Employer’s Convenience

The Employer shall be entitled to terminate this Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer. In
the event of such termination, tBentractor:

(a) Shall proceed as provided in Subclause 65.7, and
(b) Shall be paid by the Employer as provided in Subclause 65.8.

Restriction on Eligibility

(a) Any Plant, materials, or services which will be incorporated in or required for the Works, as
well as the Contractor's Equipment and other supplies, shall have their origin in any of the
countries and territories eligible under the Foreign Finandrules for Procurement

(b) For the purposes of this clause, ‘origin’ means the place where theatsaderd equipment
were mined, grown, produced, or manufactured or from which the services are provided.
(c) The origin of goods and services is distinct from the nationality of the supplier.

Joint and Several Liability

If the Contractor is a joint ventur@ two or more persons, all such persons shall be joint and
severally bound to the Employer for the fulfilment of the terms of the Contract and shall
designate one of such persons to act as a leader with authority to bind the joint venture. The
compositio or the constitution of the joint venture shall not be altered without the prior consent
of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save insofar as
may be necessaifpr the purposes thereof, and shall not publish or disclose the same or any
particulars thereof in any trade or technical paper or elsewhere without the previous consent in
writing of the Employer or the Engineer. If any dispute arises as to the neocafssity
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78.2

79.1

80.1

81.1

81.2

82.1

publication or disclosure for the purpose of the Contract the same shall be referred to the
Employer whose determination shall be final.

Drawings and Photographs of the Works

The Contractor shall not disclose details of drawings furnishedrtahd works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the work or any
part thereof or equipment employed thereon shall be taken or permitted by the Contractor to be
taken by any of his employees or amypdoyees of his Subcontractors without the prior approval

of the Engineer in writing and no such photographs shall be published or otherwise circulated
without the approval of the Engineer in writing.

Official Visitors

The Contractor shall at all timewhen authorized by the Engineer give free and undisputed
access of all facilities to any authorized employee of the Kenya Government or other authorized
person wishing to view or inspect any part of the Site or Works or the materials therein.

Substantial Completion of the Works

The Contractor shall note that the Engineer reserves the right to certify the Works to be
“substantially completed” in accordance with the provisionsCt#use 48 of the General
Conditions of Contract, unless the following fians of the Works are completed according to
the Specifications:

(8) Works up to and including the bituminous wearing courses,

(b) All drains and drainage structures including bridges,

(c) Construction of the shoulders,

(d) Finishing of medians and slopes of cuts alisl &ind

(e) Reinstatement and environmental treatment of quarries and borrow pits.

Monthly Site Meetings

The Contractor or his authorised representative shall attend monthly meetings on the site with
representatives of the Employer and the Engineer asdatd times to be determined by the
Engineer.Such meetings will be held for evaluating the progress of the Contract and for
discussion of matters pertaining to the Contract which any of the parties represented may wish
to raise.Such meetings are not émded for discussing matters concerning the normataay

day running of the Contract.

The Contractor shall prepare and submit to the Resident Engineer one week before the meeting
a monthly report in the format approved by the Engineer giving all thematan and details
regarding its accomplishment against the prevailing approved programme.

Minutes of Site Meetings

Agreements recorded in the Minutes of the Site Meetings are binding to all parties, if objections
to the minutes have not been giverdire time.

The Minutes of the Site Meetings shall be issued within 7 days and shall be numbered
consecutively. Minutes shall be deemed to have been received by the Contractor unless the
Contractor gives notice at the following meeting that the Minutee weir received.

Any objections to the Minutes of the Site Meetings shall at the latest be raised at the succeeding
Site Meeting or presented to the Engineer in writing not later than 2 weeks after the meeting. If

the Contractor at this time has not rereei the Minutes of the Site Meeting, the objection must

be given in writing to the Engineer not later than 2 working days after the subsequent receipt of

the said Minutes.

Legal Provisions

The Contractor shall keep himself fully conversant with thiestaenactment's, provisions and
regulations of all legislative and statutory bodies, and, in all respects and at all times, shall
comply with such enactment’s, provisions and regulations in regard to executing the Contract.
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83.1 Noise and Disturbance

All works shall be carried out without unreasonable noise and disturbance. The Contractor shall
indemnify and keep indemnified the Employer from and against any liability for damages on
account of noise or other disturbances created while or in carryingeowutottk and from and

against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in
regard to or in relation to such liability.

83.2 Pollution

Subject, and without prejudice, to any other provision of the Contract and thé thes land
and its obligations as applicable, the Contractor shall take all reasonable precautions in
connection with:

(&) The rivers, streams, waterways, drains, watenrse, lakes, reservoirs and the like to
prevent:

(i) Silting

(i) Erosion of their bedand kanks, and

(iii) Pollution of the water so as to affect adversely the quality or appearance thereof or
cause injury or death to animal and plant life.

(b) The underground water resources including percolating water to prevent:

(i) Any interference with the supply tw obstruction from such sources, and
(i) Pollution of the water which may adversely affect the quality thereof.

The Contractor shall further comply with any and all laws, rules and regulations of
governmental agencies having jurisdiction which now existvbich may be promulgated

during the course of the works contracted for herein, relating to the control, regulation and
prevention of pollution. Not by way of limitation of the foregoing, but in furthermore thereof,

the Contractor shall use the highest pitivg and approved standards of care and diligence to
prevent and to take care of all waste, oil, water and other waste materials that may accumulate
and be caused by the Contractor’'s operations and performance of this Contract so as to prevent
pollution of any nature or kind resulting from the Works performed under this Contract.

109



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

SECTION 7: STANDARD SPECIFICATIONS

110



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

SECTION 7: STANDARD SPECIFICATIONS

Standard Specifications refers to the Standard Specifications for Road and Bridgeion, 1986
Edition
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100

101

102

GENERAL

Special Specification is supplementary to the Standard Specification atvdotineust be read in
conjunction.Iln any case where there appears to be conflict between the two then the Special
Specifications will take precedence.

In the absence of any definite provisions on any particular issue in the aforesaid Specifications,
referenxce may be made to the latest codes and specifications of Design Manual for Roads and
Bridges of theDepartmentof Transport and communication of the Republic of Kenya, Kenya
Bureau of Standards (KeBS), BS, ASTM, AASHTO and in that order. Where evenatigese
silent, the construction and completion of the works shall conform to sound engineering practice
as approved by the Engineer and in case of any dispute arising out of the interpretation of the
above, the decision of the Engineer shall be final andrigirmh the Contractor.

Where reference is made in the Contract to specific standards codes to be met by the materials,
plant, and other supplies to be furnished, and work performed or tested, the provisions oftthe lates
current edition or revision of theelevant standards as on the date of the bid and codes/design
manual in effect shall apply, unless otherwise expressly stated in the contract. Where such
standards and codes/design manual are national, or relate to a particular country or region, other
internationally recognised standards which ensure a substantially equal or higher performance than
the standards and codes/design manual specified will be accepted subject to the Engineer’s prior
review and written approval. The difference between the stdsmdspecified and the proposed
alternative standards must be fully described in writing by the Contractor and submitted to the
Engineer at least 28 days prior to the date when the Contractor desires the Engineer’s approval. In
the event that the Engineeetdrmines that such proposed deviations do not ensure substantially
equal performance, the Contractor shall comply with the standards specified in the documents.

Location and Extent of Site
The road is located in Bom€&bunty.

The site of the workshall be within the road reserve and any other places as may be
designated in the Construction Contract.

Extent of Contract

The major works to be executed under the Contract comprise mainly of but are not limited to
the following:

x Site clearance
x Cariageway grading and gravelling works
x Culvert and Drainage works

Maintenance of works during Contract Period— Defect Liability Period shall be 1
month.

Any other activity not listed above in either category but deemed to be necessary by the
Engineer, Ball be subject to the Engineer’s formal instructions within the mode of payment
stipulated either by day works or on a measured basis.

115



ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

103  Drawings

This clause shall be read as under:

The drawings provided for bidding purpose shall be as contaméoke Bid documents. The
Engineer may from time to time, in order to enable satisfactory completion of works, revise,
amend, or supersede any of these drawings. It shall be the Contractor’s responsibility to construct
the works in conformity with the lagerevision and amendment to the drawings provided that the
Engineer has given the Contractor in writing such reasonable prior notices of intention to revise,
amend, or supersede as the nature of the intended change required and relevant drawings have
beenissued to the Contractor.

104  Programme for Execution of the Works

The Contractor shall provide the works programme, required under Clause 14.1 of the Conditions
of Contract, within 28 days of receipt of the Engineer's Order to commence work.

The progrmame shall be coordinated with climatic and other conditions to provide for the
completion of the works in the order and by the time specified.

The Contractor shall carry out the Works of the Contract in accordance with the programme
agreed with the Engiee, but he shall in no manner be relieved by the Engineer's approval of the
programme, of his obligation to complete the works in the prescribed order and by the prescribed
completion date and he shall from time to time review his progress and make suchrants to

his rate of execution of the works as may be necessary to fulfil his obligations.

The Contractor shall allow in his programme for construction of trial sections and carrying out
tests upon them as directed by the Engineer in accordance ajihatvisions of Clause 129 of the
Standard Specification. The time for completion of the Contract shall not be extended because of
the time taken to carry out tests and evaluate trial sections.

105 Order of Execution of the Works

In addition to Clause 106f the Standard Specification, the Contractor shall carry out the Works
such that a continuous and consecutive output of fully completed work is achieved.

Generally, the Contractor shall commence the works at the beginning of the road package and
progresscontinuously towards the other end without leaving any isolated section or sections of
road uncompleted.

107  Certificate of Completion

Wherever the “Certificate of completion” and “Period of Maintenance” are stated in the
specification, these shall be ressbpectively as the “Taking Over Certificate” and “Defects
Liability Period”.

The TakingOver Certificate for these works shall be issued upon application by the Contractor
under Clause 48.2 of the Conditions of Contract on substantial completion obrikguction
works. The Defect Liability Certificate will be issued after the end of the Defects Liability Period
Release of Retention Money will be on issuance of the said certificates.

108 Method of construction

Add the following to this clause:

The submissions of work programme, Order of Work and the General Description of works shall
be consistent in presentation and content when handed over for the Engineer's approval and in
accordance with programmes and schedules as stated in Clause 14.1itidr@oofdContract.
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109

109.2

117

119

120

Notwithstanding any contrary provision contained in the last paragraph of Clause 108 of the
Standard Specification, the Engineer’s normal working hours shall be defined as 8:00 a.m. to 5:00
p.m. on weekdays, including lunch break frarB0 p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 p.m.

on Saturdays, with Sunday being set aside as a day of rest. If the contractor wishes to execute
permanent works outside these hours, he shall request for and obtain written permission from the
Engineer atdast one full working day in advance to enable the Engineer to make necessary
provision for the supervision of such work. The contractor shall meet any costs arising thereof.

Notice of Operations

Name the existing text as 109.1 and add the following:

Notification Terms

It shall be the Contractor’'s responsibility to notify the Engineer when any items of the Works
scheduled are completed and ready for approval, and the contractor shall give a notice of one full
working day to allow control tests be performed.

Health, Safety and Accidents

Insert Sukclause (i):

In accordance with the laws of Kenya, the Contractor shall make arrangement for awareness
programme for public health education and particularly for HIV/AIDS as detailed under Section
26 of this specification.

Use of Explosives

Add the following to Clause 119:

The Contractor shall not use explosives without prior written consent of the Engineer. Where the
use of explosives is so provided or ordered or authorised, the Contriaaliocasnply with the
requirements of the following beside the law of the land as applicable:

(8) The Contractor shall at all times make full liaison with and inform well in advance and
obtain such permission as is required from all Government Authoritiekc falolies and
private parties whatsoever concerned or affected or likely to be concerned or affected by
blasting operations.

(b) The Contractor shall pay all license fees and charges, which may be, required for storage of
explosives or in respect of any atmeatters whatsoever.

(c) The contractor shall be solely responsible for provision, supply, handling, storage and
transportation of all explosive ancillary materials and stores and all other things of every
kind whatsoever required for blasting operations stradl not delegate or subcontract these
activities without the approval of Engineer.

(d) Before the beginning of the Defects Liability Period the Contractor shall remove all unused
explosives from the site on completion of the Works or which are orderde: lynpineer,
and submit to the Engineer written confirmation of compliance with the instruction.

(e) The Contractor shall submit to the Engineer monthly returns detailing the quantity of
explosives brought to the site together with the quantities used dhengonth and the
location and quantity of rock blasted.

Protections of Existing Works and Services

Add the following to this Clause:
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121

123

124

The cost of determining the location of the existing services together with making good or
repairing of any damage esed all to the satisfaction of the Engineer shall be included in the
tender rates by the Contractor.

Any damage to, or interference with, existing utilities, caused by the Contractor's operations
during the progress of the Works, shall be deemed toebeeiponsibility of the Contractor who

shall undertake to make good at his own expense any damage so caused to the existing
underground utilities or other features. The Contractor shall be liable in respect of all claims
arising from such damages or ingFdnce that may occur.

The Contractor shall be responsible for arranging in liaison with the relevant authorities as soon a
the requirements are known for the moving of or alterations to services including power lines,
telephone lines, data cables, watains, sewers and surface water drains which are affected by
the works. The arrangements for such moving or alteration shall be subject to the agreement of the
Engineer and the relevant authorities.

Diversion of services

Add the following to the exisig text:

(a) The Contractor shall acquaint himself with the position of all existing services including
sewers, water pipes, underground drains, cable for electricity and telephone lines, telephone
and lighting poles before commencing any excavation or otbek likely to affect these
existing services.

(b) The Contractor shall pay any charges arising from the moving of such services for which
Provisional Sums have been included in the Bill of Quantities. Subject to the agreement of
the Engineer and upon praxdion of receipts, the Contractor shall be reimbursed in Interim
Certificates the net cost of such moving or alteration plus the percentage inserted in the Bill
of Quantities for all costs and profits in making the payments.

(c) The Contractor shall be entiyaesponsible for and shall repair at his own cost, any services
that may be damaged by his plant, equipment or personnel for not following the laid down
procedure of locating and shifting services or damage that may occur subsequent to
alteration of suclservices. The Contractor shall indemnify the Employer against claims
arising from damages to existing services or works.

Liaison with Government Officials and Police

Add the following to the existing text:

In addition to the requirements of mainfain liaison with Government Officials and Police, the
Contractor shall be responsible for acquainting himself with all current and valid ordinances or
regulations which may affect the work.

The Contractor's attention is also drawn to his obligations wéthiard to inspection and
examination of the site as stipulated under Clause 11 of the Conditions of Contract.

Provision of land

Notwithstanding the provisions of Clause 124 of the Standard Specification, all requirements of
land for deviations, quarige stockpiles, spoil areas and borrow pits when not in the road reserve
but required for the construction purposes shall be approved by the Engineer, but the Contractor
will make necessary arrangements with the property owners concerned and pay allacisinges
thereof on or before completion of the Contract. However, the Employer shall not provide any
land for the Quarries, stockpiles, spoil areas and borrow pits and access roads there to.
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125

127

131

137

137.1

The Contractor shall remove all temporary works and shallreeatbsuch land to the condition in

which it was immediately prior to the occupation thereof as is reasonable and practicable. No
separate payment shall be made to the Contractor on account of these items and the contractor
shall make due allowances ftyretn in his rates elsewhere.

Any encroachment of the road reserve, for example by kiosks, shall be brought to the Engineer’s
attention by the Contractor at the earliest opportunity.

Water Supply

Add the following to this clause:

The Contractor at kiown cost shall obtain necessary permissions from both relevant Government
authorities and private parties to draw water from natural sources and private sources respectively.

Information from Exploratory Boring and Test Pits

Delete the contents ofl@ise 127 and substitute with the following:

(a) The Materials Report prepared by the Employer does not form part of the bid documents.
However, the report will be made available for the Contractor’s verification only and any
conclusions in regard to suitabjl of material, location of borrow pits and material
guantities made by the Contractor based on this information, will be his own responsibility.

Signboards

Add the following to this clause:

At the commencement of works, the Contractor shall proaitt# erectwo signboards; one on

each end of the proposed Project Roads and as instructed by the Engineer. The signboards shall
comply with the requirements and detail shown in the Book of Drawings. Any amendments to the
details in the Book of Drawingsripr to the signboards being erected, shall be with the approval

of the Engineer.

Attendance upon the Engineer and His staff

Further to the provisions of Clause 137 of the Standard Specification, the Engineer may instruct
the Contractor to provide theaff for attendance to the Resident Engineer in accordance with the
following SubClauses:

Staff employed and paid by the Contractor for attendance upon the Engineer

The Engineer may instruct employment of staff listed below by the Contractitéodance upon
the Resident Engineer. The Contractor shall provide and claim reimbursement under the BOQ.

139 Miscellaneous Accounts

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such itemas stationary, stores and equipment and miscellaneous supervision
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above.
The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits
under appropriate items in the Bills of Quantities.
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140  Payment of Overtime for Engineer’s Junior Staff

In addition to the support staff provided by the contractor, the following shall also constitute par
of the Engineer’s junior staff:

(a) Assistant Egineer

(b) Inspector of Works

(c) Laboratory Technologist

(d) Administrator

(e) General Clerk

(f) Survey Assistant / Leveler

(g) Secretary

(h) Chainmen

(i) General Attendants

If the Contractor wishes to execute the works on regular basis eut&dEngineer's normal
working hours as given in Clause 108, over a prolonged period, the Engineer may if he deems it
necessary, employ additional supervisory staff for which the required salaries shall be in full by
the contractor through the Engineesf§ice. In addition, the Contractor shall provide the required
accommodation for such staff at his own cost. The Contractor shall not be reimbursed any of this
cost.

142  Liguidated Damages

Liguidated Damages at the rate indicated in the Appendix to BbBId shall apply in the event

of the work not being completed within the time for completion plus any extension of time which
may be determined by the Engineer. The limit of liquidated damages shall be as indicated in the
Appendix to Form of Bid.
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Protection of the Environment

Further to the requirements of Salause 19.1 of the Conditions of Contract, the Contractor shall
be responsible for the following measures to protect the environment.

(@)

(b)

(©)

(d)

(e)

(f)

(9)

(h)

Compliance with national and local statutes and reguiatielating to protection of the
environment. The Contractor will be responsible for familiarizing himself with all existing
national and local legislation in this regard.

All construction activities shall be carried out using the best possible meaadute
environmental pollution such as noise, dust and smoke. All vehicles and plant shall be
regularly serviced in accordance with the manufacturer's recommendations to ensure that
they operate efficiently and without excessive noxious emissions. ThieeEngvill have

the authority to instruct the Contractor to temporally cease operations and/or remove from
the site vehicles or plant which do not comply with this requirements, until such time that
he is satisfied that the best practicable means to reemeieonmental pollution to a
minimum are being used.

The Contractor shall at all times maintain all sites under his control in a clean and tidy
condition and shall provide appropriate and adequate facilities for the temporary storage of
all waste priora disposal.

The Contractor shall be responsible for the safe transportation and disposal of all waste
generated as a result of his activities in such a manner as will not give rise to environmental
pollution in any form or hazard to human or animal hedfttthe event of any third party

being employed to dispose of waste, the Contractor shall be considered to have discharged
his responsibilities under this Clause from the time at which waste leaves sites under his
control, providing that he has satisfieuinself that the proposed transportation and disposal
arrangements are such as will not give rise to pollution or health hazard.

The Contractor shall be responsible for the provision of adequate sanitary facilities for his
workforce, and that of his submwactors at all construction and ancillary sites. The
Contractor shall not allow the discharge of any untreated sanitary waste to ground water or
any water of ground surface watercourse.

All concrete and asphalt plants shall be operated and maintairstdndance with the
original manufacturers specifications and manuals, and in such a manner as to minimize
emissions of hydrgarbons and particulate if in the opinion of the Engineer the operation of
such plant is causing or is likely to cause nuisamdeealth problems to the site staff or the
general public. The Contractor shall carry out such work as is necessary to reduce emissions
to an acceptable level within a tirseale agreed with the Engineer.

The Contractor shall regularly spray with watdr etposed dirt surfaces to reduce dust
levels.

The Contractor shall take all responsible measures, at all sites under his control to prevent
spillage and leakage of material likely to cause pollution of water resources. Such measures
shall include but nobe limited to the provisions of bunds around fuel, oil and bitumen
storage facilities and provision of oil and grease traps for servicing and fuelling areas. Prior
to construction of such facilities the Contractor shall submit details of pollution pi@vent
measures to the Engineer for his approval.

The Contractor shall be responsible for ensuring that exposed surfaces/egeteted as
construction progresses all to the satisfaction of the Engineer.
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144

145

300

301

() The removal of trees shall be kept to the minimuetessary to accommodate the
permanent works. Prior to the removal of any trees the contractor shall inform the Engineer
of the intended operation and obtain the permission of the Engineer for the removal of the
trees. If any tree is removed without perraasthe Contractor shall replace it with an
approved tree at no additional cost to the Employer.

(k) The Contractor shall ensure that fires, except for controlled fires for burning rubbish, do not
start within the Site or in the environs thereto as a resthieoworks or from the actions of
his employees. The burning of waste, such as vehicle tyres causing noxious emissions is
prohibited. The contractor shall have available at all times trainedigireng personnel
provided with adequate fighting equpment to deal with all fires. The contractor shall
additionally at all times provide sufficient fire protection and fighting equipment locally to
parts of the works which constitutes particular fire hazards.

No separate payment shall be made in respethti® Clause 142 and the Contractor shall be
deemed to have allowed in his general rates and prices for the costs of complying with the
requirements of this clause.

Off Road Environmental Measures

In addition to the provisions of Clause 142 abaweall other requirements of the Conditions of
Contract, Standard and Special Specifications, the Employer and the National Environmental
Management Authority (NEMA) may order certain environmental measures to be carried out
which areoff the road and not spifically covered under these provisions. The Contractor shall
carry outsuch workswith equipmentjabour and plant provided undére Contracor shall make

such arrangements for specialized works to be carried out by a specialized subcontractor.

The Catractor shall be paid for all direct expenses under a provisional Sum in the Bill of
Quantities and a percentage (%) for his handling costs and profits.

Staff Training

The Contractor shall allow for training of engineers, technicians and otherrssggibas may be
instructed by the Engineer.

The payment of the allowances of such staff shall be made as instructed by the Engineer under the
relevant item of the Bills of Quantities.

SETTING OUT AND TOLERANCES

Setting Out

(&) General

If traverse points to be used for setting out are close to the existing carriageway and
interfere with the construction works, the Contractor shall relocate them to a location where
they will not be disturbed. The coordinates and heights of all transverse moietecated

shall be listed and provided to the Engineer for checking and/or approval. The Contractor
shall also reference with monuments the new road centrelines every 200 m long straight
sections and at all salient points along curves, consisting afi sm@ concrete beacon,
before commencement of any works.

The roads reserve boundary posts shall have 12 mm diameter steel pins, 200 mm long
embedded in concrete with 25 mm exposed and sticking from the top surface. This pin shall
be coordinated and heigimed and details of the sastgall be provided to the Engineer for
approval.
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(b) Detailed setting out

Reference pegs shall be 50 mm x 50 mm in cross section, 600 mm long driven 400 mm
firmly into the ground and painted white above ground level. The dffsatthe centreline

shall be indicated by a small nail,-28 mm long, with its head driven flush with the top of

the peg. Chainages, chainage offsets and reference elevation shall be clearly marked on the
sides of the peg to the satisfaction of the Ergjine

QUARRIES, BORROW PITS, STOCKPILE AND SPOIL AREAS

General

The Employer will not make available to the Contractor any land for quarries, borrow pits,
stockpile and spoil areas, except for those in the road reserves and specifically appritined by
Engineer.

The Contractor will be entirely responsible for locating and providing suitable sources of materials
complying with the specifications and for procurement, winning, haulage to site of these materials,
rehabilitating the borrow pits, quarriestockpile and spoil areas, and all costs involved therein.
Similarly, the Contractor will be responsible for provision of areas for stock piling materials and
disposal of spoil dumps or stockpiling within the road reserve. The Contractor may utilize them
subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirement
of this clause. The Contractor shall include the costs of complying with this clause in thedates an
prices insertd elsewhere in the Bill Of Quantities.

CULVERT AND DRAINAGE WORKS

Excavation for Culverts and Drainage Works

In the Standard Specification make the following amendments on this clause:

In paragraph 6, line 3, in paragraph 7, line 5 and in papdgt1, line 6, delete reference to “95%"
and insert “100%".

Excavation in Hard Material

In the Standard Specification, salause 805 (a) and (b) delete reference to “95%” and insert
“100%".
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809 Bedding and Laying of Pipe Culverts

In the Standar@pecification, suelause 809 (a), delete reference to “95%” and insert “100%".
Add the following to Clause 809:
(d) Laying, Bedding and Surround for Culverts Cassita

In addition to the requirements of the Standard Specification, where inflatalde®nb
method of casting culverts-gitu is used, it is essential that thorough-quastruction trials
are carried out and necessary adjustments made to ensure that:

(i) All concrete used for surround and the top 50 mm or 80 mm of bedding for culverts
shallbe Class 30/20 while the rest of the concrete shall be class 20/20.

(i) The inner concrete barrel surface immediately in contact with the inflated balloon form
during placing shall achieve Class F3 finish.

(iii) Cement to be used shall be cement 42.5

810  Jointing Concrete Pipes

In addition to the requirement of Clause 810 of the Standard Specification, all precast concrete
pipes shall be ogee jointed pipes laid with a 1:2 (cement: sand) mortar and provided with fillets on
the outside and as described in the SAath& pecification.

812 Backfill

In the Standard Specification make the following amendments to this clause:

(&) Wherever the expression “dry density of 95% (AASHTO T99)” occurs, this expression
shall be deleted and replaced with “dry density of 100% (AASH3)'T

(b) Delete paragraph 6: “For pipes culverts...depth of 150 mm”, entirely.
816  Minor Drainage Structures

Add the following to this clause:
(8) Concrete Lined Drains

The exposed surfaces of concrete lined drains shall be a class UF2 finish. Concrete lined
drains shall be constructed to the same standard as the minor drainage structures.

(b) Castin situ chutes on side slopes

Where pre cast chutes are provided, refer to Section 1 of this the specifications.
817  Mitre Drains, Cut-off Drains, Catch Water/Drains, Outfall Drains and Earth Dams
Rename the existing text as 817.1 and add the followinglsuises:
817.2 Cleaning Existing Drains

Where instructed by the Engineer, the Contractor shall clear blocked side drains and/or outfall
drains to a free flowing condtiin. The work shall consist of but not be limited to:

X  Stripping and removal of extraneous material including vegetation and roots to spoil
X Carting away and spreading any spoil to the satisfaction of the Engineer, and
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X Reshaping the drains to a free flowinwfile.

817.3 Cleaning of Hydraulic Structures

Where instructed by the Engineer, the Contractor shall clean the existing hydraulic structures by
removing all undesirable material in the structures to ensure they are clean and free flowing. The
Contractao shall dispose of all the silt and other undesirable material to spoil. After the cleaning
out of structures, the Contractor shall be responsible for maintaining the hydraulic structures in a
clean condition for the duration of the Contract.

817.4 Removd of Existing Pipes, Inlet and Outlet Structures

The Contractor shall remove existing concrete pipes where instructed by the Engineer including
bedding, surround, inlet and outlet structures. Concrete shall be disposed of as directed by the
Engineer. Masany structures where in a good condition shall be preserved to reuse as may be
directed by the Engineer. Additional material shall be added to the void left after removal of these
pipes and structures and shall be carefully compacted to 100% MDD (T99)oidlehall then be
preserved for placement of any new pipes or construction of new structures.

The existing inlet and outlets structures, where in good condition, and reusable as beds to pipe
extensions, shall not be removed. Any such structures remateoutvthe Engineer’s approval
shall be restored to the original condition at the Contractor’s expense.

817.5 Extension of Existing Pipes

Where shown on the drawings or instructed by the Engineer, the Contractor shall extend the
existing concrete pipes. Raof the existing pipe surround shall be broken and concrete collar
constructed as shown on the drawings. The extension shall be backfilled to the same standards as
for new pipes.

817.6 Chute drain for High Embankment Sections
(&) Scope

This work shallconsist of construction of chute drain on the slope of the road embankment
including erosion protection works at the locations and to dimensions shown on the
Drawings or as directed by Engineer. The schedule of works shall be so arranged that the
drains ae completed in proper sequence with roadway to ensure that no damage is caused
due to lack of drainage.
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(b) Materials
The drains shall be of half round pipe of 600 mm dia. formed by joiningcaste
semicircular RCC sections at site as shown in theidgswThe RCC work shall conform to
the relevant clauses of these specifications.
The toe wall below ground level shall be of brick masonry in cement mortar 1:4 or plain
cement concrete of class 15/20, as shown on the Drawings.

Dumped riprap for erosiorrgtection at ground level shall be hard, unweathered and durable
rubble stone of size 150 mm to 250 mm.

(c) Construction Operations

Excavation for fixing drain sections at the locations where the chute drains are to be
installed, a serrtircular cut onhe side slope of the embankment along the line of the chute
drain shall be made in such a way that the RCC drain sections could be fixed snugly with
their edges flush with the adjoining embankment slope. The sloping bed of the drain shall be
to a regularihe and suitably compacted to provide a firm bed.

900 PASSAGE OF TRAFFIC

903  Maintenance of Existing Road

Amend as follows:

The Engineer shall hand over the existing road to the contractor, in sections, at the commencement
of the Contract for constructiopurpose. However, the Contractor shall be responsible for all
repairs and maintenance of the entire road package for the duration of the Contract. The existing
road is bituminous and the Contractor shall maintain it with asphalt materials or othealmateri
similar to those of the existing pavement layers. The Contractor shall regularly inspect the road
and carry out such repairs and maintenance to the satisfaction of the Engineer. If at any time the
Engineer draws the Contractor’'s attention to a roadioseavhich requires maintenance the
Contractor shall promptly repair the section. The Contractor shall be legally responsible for any
accident or damage attributable to his failure to maintain the road.

Add the following to this clause:
903.1 Maintenanceof Right of Way

Throughout the period of the Contract the Contractor shall at all times maintain public vehicular
access to the right of way, within the right of way and from the right of way to all public and
private land, as it was immediately prior is bommencement of the Works.

The Contractor may, on submission of written request to the Engineer, including a drawing,
programme and specification, be given approval to operate:

(a) Aroad diversion suitable for the road traffic and suitable width or

(b) Traffic on a one way system using manual coordinated direction control or automatic traffic
lights having a secure source of power.

Applications for approval shall show every detail of the proposals including road construction
cross section includingavement, surfacing, profile and drainage, road signing, communication
between the ends of the controlled section lighting and the proposed period of operation.
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One way systems shall be provided with adequate sign posting and the Contractor shall limit
delays to any traffic to the minimum and with the approval of the Engineer. The travelling public
shall be notified by signs, of exceptional delay well in advance of the site of delay, as reguired b
the Engineer.

Payment for temporary diversions, trafficovisions and maintenance of roadways shall be as
provided in the Contract and as instructed by the Engineer.

Construction of Deviations

Add the following paragraph between the second and the third paragraphs of Item (a):

The Contractor shall prograne his works in such a way that traffic shall not be required to pass
over more tharl.5km at any one time unless otherwise approved by the Engineer.

Passage of Traffic through the Works
Add the following to this Clause.

The Contractor shall be deedh® have inspected the site and satisfied himself as to the adequacy
of his bid for these works and no additional payments will be made for any expenditure on traffic
control. Should the Contractor propose any other method of passage of traffic including
construction of traffic deviations and use of the existing roads the Contractor shall investigate th
alternatives, construct and maintain them to the satisfaction of the Engineer. The Employer shall
not be liable for investigations or costs arising frown alternatives methods of  traffic

control proposed by the Contractor. Deviations or other measures for traffic control where
proposed by the Contractor shall meet the requirements of the specifications and drawings and be
approved by the Engineer.

The ntractor shall ensure that the workforce and site supervisory staff at all times wear high
visibility garments when work is carried out on or adjacent to a section of the road open to traffic
The Contractor shall ensure that the supervisor or personmaiges of the work force is readily
recognized from the rest of the workforce. In addition, the Contractor shall provide a full time
traffic safety officer to coordinate aspects of road safety for the whole site.

The Contractor shall be deemed to haveuidet all costs related to employing the traffic safety
officer and for all the duties performed by him in his rate for passage of traffic.

Measurement and payment

(8 Item: Construction of Deviation
Amend as follows:

The rate for construction of dewion shall include provision, placing, forming and
compaction of gravel subase, stone base and bituminous wearing courses.

(b) Item: Provide and Maintain Road Signages
Unit: Lump Sum

Payment of the lump sum shall be through equal monthly instalroesitghe period of the
Contracton a pro rata basis subject to the approval of Engineer.

(b) Item: Maintain existing Roads and deviations

Unit: Lump Sum
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()

Payment of the lump sum shall paid perkilo metre lengththe period of the Contract,
excluding theDefects Liability Period provided that the total sum of instalments paid shall
not exceed the lump sum; and

() If any month the Engineer is not fully satisfied that the Contractor has fully complied
with all the provisions of this sukection, the Employeshall withhold the whole of the
instalments due to the Contractor and the Engineer shall, in addition, deduct from any
monies due to the Contractor a sum of Kshs 150,000 per day for the period of non
compliance from the date of the Engineer’s notice fat ithonth.

(i) Where notified by the Engineer the contractor shall complete maintenance on a section
or sections of the road so notified within 14 days. Provided further that, if the
Contractor fails to complete maintenance on any section within 14 days of the
Engineer’s notification thereof, the Engineer shall deduct Kshs. 200,000 for delay per
day.

Iltem: Reinstatement of Deviations

In the first paragraph of Clause 912 (h), delete the words “by the lump sum stated in the
Special Specification’ and replacgith ‘as described under Item 9.04 of the Bill of
Quantities”.
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SECTION 16 GRADING AND GRAVELLING

1001

1002

1003

GENERAL

Grading covers the works involved in the reinstatement of the road carriageway to the
camber by removing the high points and filling up gigd$, corrugations and wheel ruts

to restore smooth running surface. Gravelling consists of excavation, loading, hauling,
spreading, watering and compaction of gravel or softstone wearing course material on
the formation of the road carriageway.

Ditch and Shoulder grading
The activity consists of cutting of a ¥ ditch and reinstating or reforming of the
shoulders of road using either Towed or Motor grader.

Carriageway grading

(i) Light grading
This consists of trimming of the carriageway to ¢ah roughness and corrugations
using either a towed grader or a motorized grader.

(ii) Heavy grading
This consists of scarifying the existing carriageway surface, cutting high spots and
moving materials to fill potholes, corrugations and wheel ruts amdhaping of the

surface to the specified camber, using either a towed grader or a motorized grader. All
loose rocks, roots, grasses shall be removed and disposed well clear off the drains.

Heavy grading will be considered if 70% of the road has pothobesrugations and
wheel ruts of over 200mm deep.

The material shall be bladed toward the center of the road starting from both edges
until the specified camber is achieved.

MATERIALS

Gravel shall include lateritic gravel, quartzitic gravel, caleaus gravel, decomposed
rock, softstone/quarry waste material, clayey sand and crushed rock.

MATERIAL REQUIREMENTS

Gravel material shall conform to the requirements given below:

GRADING REQUIREMENTS AFTER
COMPACTION
Sieve % by weight
(mm) passig
40 100
28 95-100
20 85-100
14 65 —100
10 55 -100
5 35-92
2 23-77
1 18-62
0.425 14-50
0.075 10- 40
PLASTICITY INDEX REQUIREMEN
Zone Min Max
WET 5 15
DRY 10 25
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2501

2502

BEARING STRENGTH REQUIREN

Traffic CBR DCP Equivalent
Commercial VPD mm/Blow
Greater than 1! 20 11

Less than 1 15 14

CBR at 95% at MDD, Modified AASHTO and 4 days soak
Lower quality material (CBR 15) may be accepted if no better
material can be foun

NB: Wet Zone— mean annual rainfall greater thaB00mm
Dry Zone—mean annual rainfall less than 500mm

SECTION 25 HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL PARTICIPATION
SCOPE

This specification sets out the Contractor’s obligations with regard teiten HIV/AIDS awareness
campaig) and preventive measures, which are to be instituted.

INTERPRETATION AND DOCUMENTATION
The following documents shall intealia be read in conjunction with this specification:

X The Instructions to Bidders;
x The Conditions of Contract;
X The Drawings;

(a) AIDS Prevention Campaign

The contractor shall institute an HIV/AIDS awareness campaign amongst his workers for the
duration of the contract. As part of the campaign the Contractor will be required to display AIDS
awareness posters in all bdihgs frequented by workers employed on the contract, where such
buildings fall under the control of the Contractor. In addition, at least ten (10) of the Contractor
vehicles, regularly used on site shall display HIV/AIDS awareness posters. The pdstitrbes
printed on gloss paper and shall be at least Al size on buildings and A3 size, or other appreved siz
on vehicles. The message on the posters shall be supplied by the Employer through the Supervising
Consultant before the posters are printed.

Aids awareness shall also be included in the orientation process of all workers employed on the
contract.

(b) AIDS Prevention Campaign

The Contractor shall institute an HIV/AIDS prevention campaign amongst his workers for the
duration of the contract. As paiof the campaign the Contractor will be required to make condoms
available to workers. The condoms shall be from an approved manufacturer and comply with the
current ISO Standards or WHO/UNAIDS Specifications and Guidelines for Condoms, 1988, or any
more recent publication. The Contractor shall make available at least 4,000 condoms every month,
through dispensing machines or other approved method of distribution. The Contractor shall at all
times keep the site adequately supplied with condoms.

(c) HIV/AID S Training
X Introduction

HIV/AIDS is having a significant and increasing impact in Kenya. Statistics show a prevalence of 10
15% in the country. Interventions that stimulate the movement of people increase both the exposure
to the HIV virus and the spreadf the virus. Road construction has been identified as one such
intervention.
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KURA policy is to integrate HIV/AIDS awareness and prevention into all road construction and
rehabilitation programmes. This is in accordance with the Third National StratBfia (20006 5) for
HIV/AIDS prevention and control as approved by the Government of Kenya. International Bank for
Reconstruction and Development (IBRD) and other organizations.

The Rehabilitation of the project roads will involve both local labour and otwatractor’s labour. It
is a contractual requirement for the Contractor to carry out HIV/AIDS awareness and prevention
activities during the construction period as stipulated in this specification.

X Objective

The Objective of the HIV/AIDS training progmme is to reduce the risk of exposure to and spread of
the HIV virus in the area influenced by the construction. The target group will be local laboungrs a
their supervisors employed by the works contractors. The wider community will benefit indirectly
through their normal dayto-day interaction with the target group.

X Scope of activities

Activities for HIV/AIDS awareness and prevention will be brebalsed, targeting both individuals
and groups. They may consist-of:

(i) Information posters in public placg both on and offsite (eating houses, bars, guest houses, etc.)
and on contractor’s vehicles.

(ii) Availability of socially marketed condoms

(iii) Peer educators (reference people) drawn from the local labour and educated in HIV/AIDS
issues for discussionsitiv colleagues (estimate 1 per 100 employees).

(iv) Small focus group discussions to disseminate information covering key issues.

) Theatre groups and video presentations.

(vi) Promotional events (such as football matches) to encourage openness andsidiscof

HIV/AIDS issues.

(vii) Promotional billboards to raise awareness of the integration of construction and HIV/AIDS
activities.

(viii) Inclusion of HIV/AIDS activities at site meetings with District Aids Committee and other
approved representatives.
(ix) Availability of promotional materials such asshirts, caps, bumper stickers, key rings etc.

The Scope of activities may be tailored as required to meet the perceived needs and priorites of th
labourers, and should involve participatory approach® ensure that they are appropriate and have

a public health impact. The scale and frequency of activies may also be adjusted to suit
requirements of the target group. Education will cover.

Preventive behaviours including partner reduction, condom us&areness and appreciation
of the importance of treatment of sexually transmitted incidences (STIs);

Skills including negotiating safer sex, correct condom use, purchase of condoms without
embarrassment; and referral to local health centres andlabke services.

Tasks to be undertaken to support the above activities include:

1. Establishing the status and focus of all current and planned HIV/AIDS activities in the area to
ensure complementarity and determining potential involvement in projetivites.

2. Carrying out a brief review of regional activities combining road construction with HIV/AIDS
campaigns to determine options, best practice key issues, constraints etc.

3. Reviewing of Information, Education and Communication (IEC) materglailable and their
relevance to road construction, making recommendations for future development of IEC materials.
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4. Providing education and training for site personnel, supervisors and peer educators for the scope
of activities as above.

5. Providing supervision for peer educators to ensure sustained quality of education. Incentives for
their continual work may be small promotional items such as 3hirts, Caps etc.

6. Providing mechanism for the social marketing of condoms and distribution of negeri

7. Monitoring activities regularly to assess effectiveness and impact. This should include ah initia
interim and final assessment of basic knowledge, attitude and practices (KAP) taking account of
existing data sources and recognizing the limitaiso due to the short time frame to show
behaviour change. The KAP will be supported by qualitative information from focus group
discussions.

x Collaboration

HIV/AIDS activities are caprdinated nationally by the National Aids Control Council (NACC). KURA,
in consultation with NACC and the Ministry of Health (MOH), will aardinate with the provincial,
district and local representatives. Representatives of local health authorities will be invitetbmnd a
training and communication activities.

Activities onthe construction site will be linked as far as possible withgwing HIV/AIDS awareness
and prevention in the area. This will ensure complementarity of approaches, reinforcing education
and minimizing duplication. In addition, these links will ensure thie target group will have access

to continued information after the end of the construction period.

x Contractor Responsibilities

The Contractor will employ and designate a HIV/AIDS expert, to be approved by the Supervising
Consultant, who will work cbsely with the Client, MOH and other implementing agencies to support
the HIV/AIDS awareness and prevention activities. This will ensure maximum effectiveness and
integration with construction activities. Specific, but not exclusive, issues to be addregsti
Contractor are:

- Scheduling appropriate timing and durations of the implementations of HIV/AIDS activities
as part of work plan for labourers and supervisors. Designated rest times such as lunch
breaks and pay days should be excluded.

- Identification of suitable individuals from recruitment records of education with the
implementation organization.

- Provision of suitable sites for communication activities and for condom distribution.

- Monitoring of the implementation of peer educator acties.

- Provision of support as necessary to the implementation organization.

X Inputs

An organization experienced in the provision of HIV/AIDS awareness and prevention activities will
be selected as a subcontractor to provide the above scope of actwitidshalf of the main
Contractor.

X Reporting

The Implementation organisation will produce the following reports to be submitted to the
Contractor, Consultants, KURA and NACC:

Monthly progress briefs for inclusion in site meetings.

Quarterly reportsdetailing activities carried out, issues, follow up, etc.

A review report of activities in the road construction sector,

A review report of existing IEC materials with recommendations for development of materials
specifically for the road sector.

Afinal report detailing the methodology and activities carried out under this project

including lessons learnt, impact, liaison, with the Contractor and other parties, etc.
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In addition, a report with the recommended approach for integoat of HIV/AIDS awareness and
prevention activities in the road construction sector will be produced. This will be a synthesis of
project activities including contractual approaches, communication activities, availability of
materials, liaison with existig organizations, etc. It will be developed with all parties involved in the
construction activities to ensure the wide range of views and experiences gained.

X Timing

Activities shall commence at the start of the construction period and continue througtheu®4
months to ensure a sustained impact. Reporting and dissemination activities shall continue for three
months after the project is completed to ensure integration into current practice.
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PREAMBLE TO BILL OF QUANTITIES

The Bill of Quantities shall form part of the Contract documents and is to be read in conjunttion wi
Instructions to Bid, Conditions of Contract, Specifications and Drawings.

The brief description of the items in the RifiQuantities is purely for the purpose of identification, and
in no way modifies or supersedes the detailed description given in the Conditions of Contract and
specification for the full direction and description of work and materials.

The Quantities gdorth in the Bill of Quantities are estimated and provisional representing substantially
the work to be carried out and given to provide a common basic for bidding and comparing the bids.
There is no guarantee to the Contractor that he will be requireatry out all the quantities of work
indicated under any one particular item or group of items in the Bill of Quantities. The basimehpa
shall be the Contractor’s rates and the quantities of work actually done in fulfilment of hisialiga
underthe Contract.

The prices and rates inserted in the Bill of Quantities will be used for valuation of the wortedxecu
and the Engineer will measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in liagainst every item in the Bill of Quantities with the exception

of items which already have provisional sums affixed thereto. The bidders are reminded that no “nil”
or “included” rates or “lumysum” discounts will be accepted. The rates for various itGimslid

include discount if any. Bidders who fail to comply with this will be disqualified.

Provisional Sums (including Dayworks) in the Bill of Quantities shall be expended in whole or part
at the discretion of the Engineer in accordance with Subclaus@a@.Clause 58 of the
Conditions of Contract.

The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwdedorovi
in the Contract , include all constructional plants to be used, labour, insurance, supervision,
compliarce, testing, materials, erection, maintenance of works overhead and profit, taxes and
duties together with the general risks, liabilities and obligations set out or implied in thec€ontra
transport, electricity and telephone, water, use and replenistoinglhconsumables, including
those required under the Contract by the Engineer and his staff.

Errors will be corrected by the Employer for any arithmetic error in computation or summation as
stipulated under Clause 28 of the Instructions to Bidders.

The Bill of Quantities, unless otherwise expressly stated therein, shall be deemed to have been
prepared in accordance with the principle of the latest edition of the Civil Engineering Standard
Method of Measurement (CESMM)

“Authorised” “Directed “or “Appoved” shall mean the authority, direction or approval of the
Engineer.

Unless otherwise stated, all measurement shall be net on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance foutsxtia
fills, waste or additional thickness necessary to obtain the minimum finished thickness or
dimensions required in this Contract. Any work performed in excess of the requirements of the
plans and specifications will not be paid for, unless orderediting by the Engineer.

Hard/rock materials in this Contract, shall be defined as the material which, in the opinion of the
Engineer, require blasting, or the use of metal wedges and sledge hammers, or the use of
compressed air drilling for their remaly and which cannot be extracted by ripping with a dozer
tractor of at least 150 brake horse power (112 kilowatt) with a singlemeanted hydraulic ripper
Boulders of more than 0.2 m3 occurring in soft materials shall be classified as hard material
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(m) Soft materials shall be all material other than hard material as defined under Item () above.
(n) The units of measurement and abbreviations tabulated below are used herein

Unit

Number

Millimetre

Square millimetre
Metre

Square metre
Cubic metre
Hectare
Kilogramme

Lump sum

Prime Cost

Tonne

Metric ton (100 kg)
Degrees centigrade
Hour

Week

Month
Horsepower
Kilowatt

Abbreviation
<

mm

mmz2/ sq mm
m

m2/sgqm
m3/cum
ha

kg

LS

PC

Tonne

t/ tonne

°C

h/hr

wk

mth

HP

KW
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BILLS OF QUANTITIES

PROJECT NAMROUTINE MAINTENANCE SAHAR-TARAKWA ROAR2.0 KM

SUE-COUNTY BOMET CENTR

WARL: MUTARAKW;

ITEM No. DESCHTION UNIT | ONTY RATE AMOUNT

BILL 1: PRELIMINARIES AND GENERAL ITEMS

01-60-005 | Provide and install County Governme
Publicity Sign board as per the details 2
given by the Engine: No.

01-60-002
Allow a PC sum for survey wor PC 30,000
Allow a PC Sum for materials testing

01-80-010 | directed by the Engine PC 1 30,000.00
Extra over Item 0480-010 for

01-80-011 | Contractor's overheads and profit % 30,000

01-80-025 Purchase and pnide laptop

computers as per Clause 133 of spec
Specification to the Approval of the
Engineer. Ownership to revert to the
employer at the end of the project. No. 1
Allow a PC Sum for RE's miscellaneo

01-80-026 | accouwnt PC 1 75,000.00
Extra over Item 0180-026 for

01-80-027 | Contractor's overheads and prc % 75,000

01-80-030
Allow a PC Sum for attendance to RE
supervisory staff including overtime PC 1 75,000.00

01-80-031
Extra over Item 0480-030 for
Contractor's overheads and prc % 75,000

Total Carried Forward to Summary
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BILL 4: SITE CLEARANCE

ITEM No.

DESCRIPTION

UNIT

QNTY

RATE

AMOUNT

04-50-004

Bush clearing as directedytihe
Enginee

M2

8,000

04-50-005

Dozing works;including removal o
trees,stamps of all sizes, and strip
soils (any material other than rock
upto a depth not exceeding 0.4m

and cart away from siti

M3

3,200

Total Carried Forward to Summary
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BILL 8: CULVERTS AND DRAINAGE WORKS

ITEM No.

DESCRIPTION

UNIT

QNTY

RATE

AMOUNT

08-60-030

Excavate in soft material for pipe
culverts, headwalls,
wingwalls,aprons , toewalls and
drop inlets

M3

54.00

08-60-033

Provide, lay and joint 600 mm ID
precast concrete pipes

28

08-60-033

Provide, lay and joint 900 mm ID
precast concrete pip

08-60-035

Provide, place and compact class
15/20 concrete to beds, surrounds
and haunche:

M3

23.5

08-60-036

Provide, place and compact class
25/20 concrete to headwalls,
wingwalls, aprons and toe walls to
pipe culverts including formwork

M3

10.0

08-60-037

Provide and place A142 BRC mesh
reinforcement

M2

66.0

08-90-001

Excavate for inlet, outfall, catchwat:
drains, mitre and cutoff drains in soft
material

M3

40.50

Total Carried Forward to Summary
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BILL 10: GRADING AND GRAVING

ITEM No.

DESCRIPTION

UNIT

QNTY

RATE

AMOUNT

10-50-003

Grade existing carriageway to
camber, including slopes and

ditches as instructed by the
Enginee

MZ2

16,000

10-60-001

Provide gravel wearing course

excavation, free haul, spread, wat

and compact gravel to
specification

M3

1,080

Total Carried Forward to Summary
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SUMMARY OF BILL OF QUANTI

Item No. Description Amount (KShs)
1 GENERAIBRELIMINARIES AND GENERAL ITEMS
4 SITE CLEARANCE
8 CULVERTS AND DRAINAGE WORKS
10 GRADING AND GRAVELLING WORKS
Sub Total
VAT @ 16 %

GRAND TOTAL(KSIQARRIED TO FORM OF BID

141




ROUTINE MAINTENANCE OF SAHARA -TARAKWA ROAD
TENDER NO: CGB/DRPWT/ 04820192020

SECTION 10: DRAWINGS
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FIGURE C.1 - CULVERT ENTRY / EXIT STREUCTURE TYFES

TYPE 1 (ENTRY AND EXIT) TYPE 3 (ENTRY AND EXIT)
| !
| 'z
! {
- - . . =
! -
==F=F I = =F =l=[
!
i | B1 {
! |
TYPE 2 (ENTRY ONLY1) TYPE 4 (ENTRY AND EXIT ON ACCESS)

PR | S ———

i

B2

Bl

NOTE:

Coding system has been used in describing the standardised designs of the
various culvert eniry and exit structures. The code names consist of &
number

to specify shape and function as elahorated in above while the used

follows:

A = Concrete block
B = Sone masonry
C =  Dreased stomes

An example code of “B2" would therefore stand for a drop inlet type
structure to be built in stone masonry.
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FIGURE C.3 - HEADWALL TYFE Z (DROF INLET)
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FIGURE C.4 - HEAD'WALL TYPE 5A (CONCRETE BLOCK HEADWALLS)
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FIGURE C.6 - HEADWALL TYFE 4 ( FOR ACCESS CULVERTS)
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FIGURE C.7- BEDDHNG AND HAUNCH PROFILES TYFEST & 11

PROFILE 1l
CONCRETE

PROFILE |
CONCRETE
L

e h
b 5% I"
P | A B
a| d | a al d |a
c c
Diameter 430 GO0 200 200
([ {mm} {mmj {mm) H 5O (mm) 600 (mm)| (mm)
Dimensions in (m) | [mensions in (m)
a 0.15 0.2 0.2 o.15 0.2 0.2
b 0.1 Q.15 Q.15 (LN Q.15 Q.15
C .86 .12 148 .86 1.12 1.48
d 0.56 0.72 L8 356 Q.72 1.08
e 0.14 .18 Q.27 028 Q.36 Q.54
T {min.) 0.34 0.45 .68 .34 0.45 [
= =
I 0.24 .33 042 038 | 051 | 069
i -
IConcrete Volume in (m3,/m) Volume in (m3/m)
Q.16 .3 D048 0.z QAT Q.56
Application | gy cyberade condition: - Fair io poor subgrade
- Owerfill = %4 Diameier; Condition;
- Seasonal waterflow only. - Owerfill = %4 Diameter,
’ - Scasonal waterilow only.
Remarks - Use gravel material for back/ - Use gravel material for
owverfill. backs overfill.
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FIGURE C.8 - BEDDING AND HAUNCH FROFILES TYFES Il & IV

=
i
=
h
h € %
s %
b, —
J L s
al d | a a d |a
Diamcter 450 LEO ] 200 200
D) {mm) {mm} {mum) LES0 fmm) GO0 (mmb| ()
Dimensions in (m} Mmensions in (m)
a Q.15 0.2 .2 o015 0.z 0.2
b 0.1 Q.15 Q.15 a1 Wl ] .18
c 0.86 1.12 1.48 0.86 1.12 148
d 0.56 .72 1.08 0.56 o.72 1.08
e 042 0.54 0.81 J.46 0.52 Q.78
T {min.} 0.23 0.3 045 0.15 0.15 a.15
-4 - - 015 Q.15 Q.15
h 0.52 .65 .56 081 1.02 1.38
i - - 0.28 0.35 Q.45
Concrete Volume in (m3/m) Volume in (m3/m)
0.26 0.47 Q.71 0.37 Q.61 .92
tupplication | iy subwrade condition: - Fair to poor subsrade
- Owerfill = % Dinmeter; Condition;
- Seasonal waterflow only. - Overfill = % Diameter;
- Seasonal waterflow only.
Remarks |- Use gravel material for back/ - Use gravel material for
owerfill. back/ overfill.
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FIGUEE C.8 - BEDDING AND HAUNCH FROFILES TYPES OI & IV

T =
h
r
J L, e
al d | a a | d | a
c

Diamicier 43530 G0 200 a0
{ny () {mm) () 50 (mmyE00 (mmd|  (mm)

Dimensions in (m) DMimensions in (m)
a Q.15 02 0.2 015 oz a2
b 0.1 Q.15 .15 0.1 015 0.18
C 0.86 1.12 1.48 086 1.12 1.48
d 0.56 0.72 1.08 D58 0.72 1.08
c 042 0.54 081 046 0.52 0.78
f {min.}) 0.23 o4 0.45 015 0.15 Q.15
& 015 Q.15 Q.15
h 0.52 0.69 056 081 1.02 1.38
i 0.28 0.35 0.45

IConcrete Volume in fm3./m) Volume in {m3/m)
026 | 047 0.71 037 | o8l 0.92

Applicalion | pyir subsrade condition; - Fair to poor subzrade
- Owverfill = % Diumeler; Condition;
- Seasonal watcrflow only. - Owverfill = %% Diameter;
- Beasonal walerflow only.
[Femarks |- Use gravel material for back’ - Use gravel material for
overfill. backs owerfill.
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FIGURE 1 - PUBLICITY SIGN
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